
State of California Department of Transportation

Bid Summary

Project ID: 0424000145

Location: 04-SM-82,101-Var

Contract Code: C

Number of Items: 28

SAN MATEO COUNTY ON ROUTE 82 AND ROUTE 101 AT VARIOUS
LOCATIONS

Install traffic stripes, crosswalk markings, and roadside signs.

Federal Aid #1: NONE

Proposals Issued:

Number of Bidders: Engineers Est:

Overrun/Underrun:

% Over/Under Est:

Total Number of Working Days:

2 $980,863.00 -20.69%

60 -$202,896.235

DVBE - 5.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1 $777,966.77 VC0000003696 CENTRAL STRIPING SERVICE, INC.

3489 LUYUNG DRIVE

RANCHO CORDOVA CA  95742

(916) 635-5175

00403896

Phone

SB PREF CLAIMEDCSLB#

2 $1,285,280.00 VC0000018985 CHRISP COMPANY

43650 OSGOOD RD.

FREMONT CA  94539

(510) 656-2840

00374600

Phone

NSB PREF CLAIMEDCSLB#

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.
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04/09/2025Contract Number: 04-0X6004

Bid Opening Date: 04/09/2025
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04/09/2025Contract Number: 04-0X6004

Bid Opening Date: 04/09/2025

Contract Proposal of Low Bidder

CENTRAL STRIPING SERVICE, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

1,500.000001 070030 LEAD COMPLIANCE PLAN LS 1,500.00LUMP SUM

250.000002 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 60.0 15,000.00

111,250.000003 120090 CONSTRUCTION AREA SIGNS LS 111,250.00LUMP SUM

180,000.000004 120100 TRAFFIC CONTROL SYSTEM LS 180,000.00LUMP SUM

700.000005 120103 STATIONARY IMPACT ATTENUATOR VEHICLE DAY 60.0 42,000.00

250.000006 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 60.0 15,000.00

200.000007 129152 TEMPORARY RADAR SPEED FEEDBACK SIGN SYSTEM EA 60.0 12,000.00

10,000.000008 130100 JOB SITE MANAGEMENT LS 10,000.00LUMP SUM

7,500.000009 130201 WATER POLLUTION CONTROL PROGRAM LS 7,500.00LUMP SUM

20,000.000010 130730 STREET SWEEPING LS 20,000.00LUMP SUM

3.500011 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 1,200.0 4,200.00

3,500.000012 148005 NOISE MONITORING LS 3,500.00LUMP SUM

3.500013 780433 PAINT CURB (2-COAT) SQFT 1,150.0 4,025.00

2.500014 810120 REMOVE PAVEMENT MARKER EA 200.0 500.00

8.000015 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,000.0 16,000.00

375.000016 820300 REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD) EA 1.0 375.00

300.000017 820310 REMOVE ROADSIDE SIGN PANEL EA 9.0 2,700.00

22.500018 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 480.0 10,800.00

20.000019 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 75.0 1,500.00

450.000020 820840 ROADSIDE SIGN - ONE POST EA 43.0 19,350.00

475.000021 820860 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 1.0 475.00

300.000022 820900 INSTALL ROADSIDE SIGN PANEL ON EXISTING POST EA 7.0 2,100.00

1.500023 840502 THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 3,610.0 5,415.00

9.000024 846012 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY)

SQFT 24,000.0 216,000.00
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04/09/2025Contract Number: 04-0X6004

Bid Opening Date: 04/09/2025

Contract Proposal of Low Bidder

CENTRAL STRIPING SERVICE, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

0.400025 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 2,440.0 976.00

2.500026 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 480.0 1,200.00

5,000.000027 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION

LS 5,000.00LUMP SUM

69,600.770028 999990 MOBILIZATION LS 69,600.77LUMP SUM

$777,966.77Bid Amount:
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04/09/2025Contract Number: 04-0X6004

Bid Opening Date: 04/09/2025

Summary of Remaining Bidders

Item

Second

Bid Amount

0001 3,075.003,075.00

0002 114,000.001,900.00

0003 53,350.0053,350.00

0004 235,000.00235,000.00

0005 97,800.001,630.00

0006 9,900.00165.00

0007 6,600.00110.00

0008 50,850.0050,850.00

0009 1,250.001,250.00

0010 31,250.0031,250.00

0011 4,800.004.00

0012 1,200.001,200.00

0013 13,800.0012.00

0014 800.004.00

0015 16,000.008.00

0016 85.0085.00

0017 495.0055.00

0018 8,640.0018.00

0019 1,575.0021.00

0020 14,190.00330.00

0021 140.00140.00

0022 980.00140.00

0023 28,880.008.00

0024 384,000.0016.00

0025 9,760.004.00

0026 3,360.007.00

0027 5,000.005,000.00

0028 188,500.00188,500.00

$1,285,280.00Bid Amount:
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04/09/2025Contract Number: 04-0X6004

Bid Opening Date: 04/09/2025



LIST OF SUBCONTRACTORS

04-0X6004

04-SM-82,101-VAR
4/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1

4/9/2025

SAFE ROADS DVBE ITEM 3 (100%)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 4 (11.50%)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 5 (100%)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 6 (100%)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 7 (100%)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE CONSTRUCTION AREA SIGNSVC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE TRAFFIC CONTROL SYSTEM (PARTIAL)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE STATIONARY IMPACT ATTENUATOR VEHICLEVC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE PORTABLE CHANGEABLE MESSAGE SIGNVC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE TEMPORARY RADAR SPEED FEEDBACK SIGNVC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 16 (100%)VC0000003696

CONTINUED ON NEXT PAGE
1096205PALO CEDRO CA



LIST OF SUBCONTRACTORS

04-0X6004

04-SM-82,101-VAR
4/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S2

4/9/2025

SAFE ROADS DVBE ITEM 17 (100%)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 18 (100%)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 19 (100%)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 20 (100%)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET
METHOD)

VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE REMOVE ROADSIDE SIGN PANELVC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-
UNFRAMED)

VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" -
UNFRAMED)

VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE ROADSIDE SIGN - ONE POSTVC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 21 (100%)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 22 (100%)VC0000003696

CONTINUED ON NEXT PAGE
1096205PALO CEDRO CA



LIST OF SUBCONTRACTORS

04-0X6004

04-SM-82,101-VAR
4/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S3

4/9/2025

SAFE ROADS DVBE INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE INSTALL ROADSIDE SIGN PANEL ON EXISTING POSTVC0000003696
1096205PALO CEDRO CA



LIST OF SUBCONTRACTORS

04-0X6004

04-SM-82,101-VAR
4/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S4

4/9/2025

CAL-VET SERVICES INC ITEM 4 (21%)VC0000018985
894938SAN JOSE CA

CAL-VET SERVICES INC ITEM 5 (86%)VC0000018985
894938SAN JOSE CA

CAL-VET SERVICES INC ITEM 6 (86%)VC0000018985
894938SAN JOSE CA

CAL-VET SERVICES INC ITEM 7 (83%)VC0000018985
894938SAN JOSE CA

CAL-VET SERVICES INC TRAFFIC CONTROLVC0000018985
894938SAN JOSE CA

CAL-VET SERVICES INC STATIONARY IMPACT ATTENUATOR VEHICLEVC0000018985
894938SAN JOSE CA

CAL-VET SERVICES INC PORTABLE CHANGEABLE MESSAGE SIGNVC0000018985
894938SAN JOSE CA

CAL-VET SERVICES INC TEMPORARY RADAR SPEED FEEDBACK SIGN SYSTEMVC0000018985
894938SAN JOSE CA

FARWEST SAFETY INC ITEM 3 (90%)VC0000018985
523187LODI CA

FARWEST SAFETY INC ITEM 16 (88%)VC0000018985
523187LODI CA

FARWEST SAFETY INC ITEM 17 (90%)VC0000018985

CONTINUED ON NEXT PAGE
523187LODI CA



LIST OF SUBCONTRACTORS

04-0X6004

04-SM-82,101-VAR
4/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S5

4/9/2025

FARWEST SAFETY INC ITEM 18 (88%)VC0000018985
523187LODI CA

FARWEST SAFETY INC ITEM 19 (90%)VC0000018985
523187LODI CA

FARWEST SAFETY INC CONSTRUCTION AREA SIGNSVC0000018985
523187LODI CA

FARWEST SAFETY INC REMOVE ROADSIDE SIGNVC0000018985
523187LODI CA

FARWEST SAFETY INC REMOVE ROADSIDE SIGN PANELVC0000018985
523187LODI CA

FARWEST SAFETY INC FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-
UNFRAMED)

VC0000018985
523187LODI CA

FARWEST SAFETY INC FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-
UNFRAMED)

VC0000018985
523187LODI CA

FARWEST SAFETY INC ITEM 20 (90%)VC0000018985
523187LODI CA

FARWEST SAFETY INC ITEM 21 (89%)VC0000018985
523187LODI CA

FARWEST SAFETY INC ITEM 22 (89%)VC0000018985
523187LODI CA

FARWEST SAFETY INC ROADSIDE SIGN - ONE POSTVC0000018985

CONTINUED ON NEXT PAGE
523187LODI CA



LIST OF SUBCONTRACTORS

04-0X6004

04-SM-82,101-VAR
4/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S6

4/9/2025

FARWEST SAFETY INC INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)VC0000018985
523187LODI CA

FARWEST SAFETY INC INSTALL ROADSIDE SIGN PANEL ON EXISTING POSTVC0000018985
523187LODI CA


	04-0X6004
	04-0X6004 SUB

