
State of California Department of Transportation

Bid Summary

Project ID: 0623000108

Location: 06-Tul-137, 198-Var

Contract Code: B

Number of Items: 35

TULARE COUNTY AT VARIOUS LOCATIONS

HMA (Type A) and RHMA (Gap Graded).

Federal Aid #1: NONE

Proposals Issued:

Number of Bidders: Engineers Est:

Overrun/Underrun:

% Over/Under Est:

Total Number of Working Days:

4 $3,429,870.00 0.88%

45 $30,347.267

DVBE - 3.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1 $3,460,217.26 VC2500001998 ARCHER CIVIL CONSTRUCTION, LLC

1353 SOUTH J STREET

TULARE CA  93274

(559) 372-1838

1128012

(559) 372-1537

Phone

Fax

CC PREF CLAIMEDCSLB#

2 $3,789,189.12 VC0000000213 GRANITE CONSTRUCTION COMPANY

2716 GRANITE COURT

FRESNO CA  93706

(831) 768-4020

00000089

Phone

CC PREF CLAIMEDCSLB#

3 $4,087,075.75 VC1300003023 CAL VALLEY CONSTRUCTION, INC.

5125 N GATES AVE STE 102

FRESNO CA  93722

(559) 274-0300

00873800

(559) 274-0311

Phone

Fax

NSB PREF CLAIMED
BID IS OVER NSB
PREFERENCE LIMITS

CSLB#

4 $4,105,440.00 VC0000013950 A. TEICHERT & SON, INC. DBA TEICHERT

3500 AMERICAN RIVER DR

SACRAMENTO CA  95864

(916) 484-3011

00000008

(916) 757-6499

Phone

Fax

CC PREF CLAIMEDCSLB#

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.
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04/09/2025Contract Number: 06-1F9004

Bid Opening Date: 04/09/2025
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04/09/2025Contract Number: 06-1F9004

Bid Opening Date: 04/09/2025

Contract Proposal of Low Bidder

ARCHER CIVIL CONSTRUCTION, LLC

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

1,760.000001 070030 LEAD COMPLIANCE PLAN LS 1,760.00LUMP SUM

3,500.000002 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 45.0 157,500.00

10,670.000003 120090 CONSTRUCTION AREA SIGNS LS 10,670.00LUMP SUM

147,391.000004 120100 TRAFFIC CONTROL SYSTEM LS 147,391.00LUMP SUM

500.000005 120103 STATIONARY IMPACT ATTENUATOR VEHICLE DAY 45.0 22,500.00

49.000006 120207 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY 90.0 4,410.00

7,040.000007 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS 7,040.00LUMP SUM

21.000008 129161 AUTOMATED FLAGGER ASSISTANCE DEVICE DAY EA 90.0 1,890.00

5,000.000009 130100 JOB SITE MANAGEMENT LS 5,000.00LUMP SUM

1,500.000010 130201 WATER POLLUTION CONTROL PROGRAM LS 1,500.00LUMP SUM

160.000011 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 20.0 3,200.00

160.830012 190185 SHOULDER BACKING TON 390.0 62,723.70

902.920013 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 12.0 10,835.04

146.180014 390132 HOT MIX ASPHALT (TYPE A) TON 4,300.0 628,574.00

164.830015 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 10,900.0 1,796,647.00

5,280.000016 394060 DATA CORE LS 5,280.00LUMP SUM

1,040.200017 397005 TACK COAT TON 83.0 86,336.60

1.250018 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 171,000.0 213,750.00

1.100019 810120 REMOVE PAVEMENT MARKER EA 89.0 97.90

1.100020 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 4,280.0 4,708.00

17.100021 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 570.0 9,747.00

17.860022 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 93.0 1,660.98

29.530023 820790 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) SQFT 48.0 1,417.44

165.000024 820900 INSTALL ROADSIDE SIGN PANEL ON EXISTING POST EA 97.0 16,005.00

3.300025 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) SQFT 250.0 825.00
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04/09/2025Contract Number: 06-1F9004

Bid Opening Date: 04/09/2025

Contract Proposal of Low Bidder

ARCHER CIVIL CONSTRUCTION, LLC

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

0.820026 840619 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN
12-3)

LF 1,540.0 1,262.80

0.820027 840621 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN
17-7)

LF 190.0 155.80

0.820028 840623 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN
36-12)

LF 45,900.0 37,638.00

1.100029 016011 REMOVE TRAFFIC STRIPE (TAPE) LF 1,440.0 1,584.00

0.990030 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 189,000.0 187,110.00

2.200031 846013 12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 590.0 1,298.00

2.200032 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 250.0 550.00

1,100.000033 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION

LS 1,100.00LUMP SUM

6,600.000034 872134 MODIFYING RAMP METERING SYSTEMS LS 6,600.00LUMP SUM

21,450.000035 872135 MODIFYING TRAFFIC MONITORING STATIONS LS 21,450.00LUMP SUM

$3,460,217.26Bid Amount:
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04/09/2025Contract Number: 06-1F9004

Bid Opening Date: 04/09/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

0001 1,500.003,000.00 2,800.00 1,500.003,000.00 2,800.00

0002 540,000.00135,000.00 139,500.00 12,000.003,000.00 3,100.00

0003 9,700.009,700.00 16,725.00 9,700.009,700.00 16,725.00

0004 565,234.00874,000.00 920,000.00 565,234.00874,000.00 920,000.00

0005 25,200.0045,000.00 70,200.00 560.001,000.00 1,560.00

0006 18,000.003,600.00 5,850.00 200.0040.00 65.00

0007 15,000.0010,000.00 7,500.00 15,000.0010,000.00 7,500.00

0008 10,800.004,500.00 5,850.00 120.0050.00 65.00

0009 15,000.005,000.00 2,000.00 15,000.005,000.00 2,000.00

0010 1,050.00750.00 800.00 1,050.00750.00 800.00

0011 11,000.006,400.00 5,500.00 550.00320.00 275.00

0012 87,750.0064,740.00 78,000.00 225.00166.00 200.00

0013 6,840.007,380.00 12,000.00 570.00615.00 1,000.00

0014 774,000.00735,300.00 817,000.00 180.00171.00 190.00

0015 1,449,700.001,308,000.00 1,395,200.00 133.00120.00 128.00

0016 1,500.005,000.00 5,000.00 1,500.005,000.00 5,000.00

0017 47,310.0051,045.00 83.00 570.00615.00 1.00

0018 256,500.00256,500.00 342,000.00 1.501.50 2.00

0019 89.0089.00 89.00 1.001.00 1.00

0020 4,280.004,280.00 4,280.00 1.001.00 1.00

0021 9,120.008,863.50 7,552.50 16.0015.55 13.25

0022 1,581.001,510.32 1,278.75 17.0016.24 13.75

0023 1,296.001,288.80 1,080.00 27.0026.85 22.50

0024 14,550.0014,550.00 13,095.00 150.00150.00 135.00

0025 750.00750.00 750.00 3.003.00 3.00

0026 1,155.001,155.00 1,155.00 0.750.75 0.75

0027 190.00142.50 142.50 1.000.75 0.75

0028 34,425.0034,425.00 34,425.00 0.750.75 0.75

0029 1,440.001,440.00 1,440.00 1.001.00 1.00

0030 170,100.00170,100.00 170,100.00 0.900.90 0.90

0031 1,180.001,180.00 1,180.00 2.002.00 2.00

0032 500.00500.00 500.00 2.002.00 2.00

0033 2,000.001,000.00 1,000.00 2,000.001,000.00 1,000.00



Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

0034 3,600.008,000.00 8,000.00 3,600.008,000.00 8,000.00

0035 23,100.0015,000.00 15,000.00 23,100.0015,000.00 15,000.00

$3,789,189.12 $4,087,075.75 $4,105,440.00Bid Amount:
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04/09/2025Contract Number: 06-1F9004

Bid Opening Date: 04/09/2025



LIST OF SUBCONTRACTORS

06-1F9004

06-TUL-137, 198-VAR
4/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1

4/9/2025

ASSOCIATED TRAFFIC SAFETY. INC. ITEM 3 (100%)VC0000000213
1048484ATASCADERO CA

ASSOCIATED TRAFFIC SAFETY. INC. ITEMS 3, 21-24VC0000000213
1048484ATASCADERO CA

ABSL CONSTRUCTION ITEM 18 (55%)VC0000000213
621781HAYWARD CA

ABSL CONSTRUCTION OPERATED GRINDER RENTALVC0000000213
621781HAYWARD CA

KRC SAFETY COMPANY, INC. ITEM 4 (12%)VC0000000213
507950VISALIA CA

KRC SAFETY COMPANY, INC. FLAGGING, LANE CLOSURES, AND PILOT CARVC0000000213
507950VISALIA CA

SPECIALIZED PAVEMENT MARKING, LLC ITEM 19 (100%)VC0000000213
854894TUALATIN OR

SPECIALIZED PAVEMENT MARKING, LLC ITEMS 19-20, 25-32VC0000000213
854894TUALATIN OR

TESORO CONTRACTORS, INC. ITEM 33 (100%)VC0000000213
1091855SOUTH GATE CA

TESORO CONTRACTORS, INC. ITEMS 33-35VC0000000213
1091855SOUTH GATE CA



LIST OF SUBCONTRACTORS

06-1F9004

06-TUL-137, 198-VAR
4/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S2

4/9/2025

ANRAK CORPORATION ITEM 18 (63%)VC0000013950
256390SACRAMENTO CA

ANRAK CORPORATION OPERATED GRINDER RENTAL FOR COLD PLANEVC0000013950
256390SACRAMENTO CA

SPECIALIZED PAVEMENT MARKING LLC ITEM 19 (100%)VC0000013950
854894TULATIN OR

SPECIALIZED PAVEMENT MARKING LLC ITEM 4 (1.3%)VC0000013950
854894TULATIN OR

SPECIALIZED PAVEMENT MARKING LLC ITEMS 19, 20, 25-32VC0000013950
854894TULATIN OR

SPECIALIZED PAVEMENT MARKING LLC TRAFFIC CONTROL FOR STRIPINGVC0000013950
854894TULATIN OR

ASSOCIATED TRAFFIC SAFETY INC ITEM 3 (100%)VC0000013950
1048484ATASCADERO CA

ASSOCIATED TRAFFIC SAFETY INC ITEMS 3, 21-24VC0000013950
1048484ATASCADERO CA

GLOBAL ROAD SEALING INC DBA GRSI ITEM 33 (100%)VC0000013950
757584GARDEN GROVE CA

GLOBAL ROAD SEALING INC DBA GRSI ITEMS 33-35VC0000013950
757584GARDEN GROVE CA



LIST OF SUBCONTRACTORS

06-1F9004

06-TUL-137, 198-VAR
4/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S3

4/9/2025

SPECIALIZED PAVEMENT MARKING ITEM 19-20 (100%)VC1300003023
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING ITEM 25-32 (100%)VC1300003023
854894GOSHEN CA

HIGHWAY SPECIALTY COMPANY, INC. ITEM 3 (100%)VC1300003023
1003147PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY, INC. ITEM 21-24 (100%)VC1300003023
1003147PALO CEDRO CA

TESORO CONTRACTORS, INC. ITEM 33-35 (100%)VC1300003023
1091855SOUTH GATE CA

SAFE ROADS DVBE ITEM 4 (15%)VC1300003023
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 5 (100%)VC1300003023
1096205PALO CEDRO CA

SAFE ROADS DVBE TRAFFIC CONTROL PARTIAL - LANE CLOSURES,
FLAGGERS, PILOT CAR

VC1300003023
1096205PALO CEDRO CA

APCO ITEM 12 (31%)VC1300003023
283095GOSHEN CA

APCO SHOULDER BACKING PARTIAL - FULLY OPERATED
SHOULDER MACHINE

VC1300003023
283095GOSHEN CA

ANRAK CORPORATION ITEM 18 (49%)VC1300003023

CONTINUED ON NEXT PAGE
256390SACRAMENTO CA



LIST OF SUBCONTRACTORS

06-1F9004

06-TUL-137, 198-VAR
4/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S4

4/9/2025

ANRAK CORPORATION COLD PLANE AC PARTIAL - FULLY OPERATED GRINDER
MACHINE

VC1300003023
256390SACRAMENTO CA



LIST OF SUBCONTRACTORS

06-1F9004

06-TUL-137, 198-VAR
4/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S5

4/9/2025

SAM RHODES INC. ITEM 15 (3%)VC2500001998
1095784GREENWOOD CA

SAM RHODES INC. SMOOTHNESSVC2500001998
1095784GREENWOOD CA

SPECIALIZED PAVEMENT MARKING ITEM 4 (5%)VC2500001998
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING ITEM 19 (100%)VC2500001998
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING ITEM 20 (100%)VC2500001998
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING ITEM 25 (100%)VC2500001998
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING ITEM 26 (100%)VC2500001998
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING TRAFFIC CONTROL FOR STRIPING AND PAVEMENT
MARKINGS

VC2500001998
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING ITEM 27 (100%)VC2500001998
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING ITEM 28 (100%)VC2500001998
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING ITEM 29 (100%)VC2500001998

CONTINUED ON NEXT PAGE
854894GOSHEN CA



LIST OF SUBCONTRACTORS

06-1F9004

06-TUL-137, 198-VAR
4/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S6

4/9/2025

SPECIALIZED PAVEMENT MARKING ITEM 30 (100%)VC2500001998
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING ITEM 31 (100%)VC2500001998
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING ITEM 32 (100%)VC2500001998
854894GOSHEN CA

ASSOCIATED TRAFFIC SAFETY ITEM 3 (100%)VC2500001998
1048484ATASCADERO CA

ASSOCIATED TRAFFIC SAFETY ITEM 21 (100%)VC2500001998
1048484ATASCADERO CA

ASSOCIATED TRAFFIC SAFETY ITEM 22 (100%)VC2500001998
1048484ATASCADERO CA

ASSOCIATED TRAFFIC SAFETY ITEM 23 (100%)VC2500001998
1048484ATASCADERO CA

ASSOCIATED TRAFFIC SAFETY ITEM 24 (100%)VC2500001998
1048484ATASCADERO CA

G3 QUALITY ITEM 14 (4%)VC2500001998
N/ABAKERSFIELD CA

G3 QUALITY ITEM 15 (2%)VC2500001998
N/ABAKERSFIELD CA

G3 QUALITY ITEM 16 (100%)VC2500001998

CONTINUED ON NEXT PAGE
N/ABAKERSFIELD CA



LIST OF SUBCONTRACTORS

06-1F9004

06-TUL-137, 198-VAR
4/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S7

4/9/2025

G3 QUALITY QUALITY CONTROL TESTINGVC2500001998
N/ABAKERSFIELD CA

G3 QUALITY QUALITY CONTROL TESTINGVC2500001998
N/ABAKERSFIELD CA

CALIFORNIA PROFESSIONAL ENGINEERING INC. ITEM 33 (100%)VC2500001998
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING INC. ITEM 34 (100%)VC2500001998
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING INC. ITEM 35 (100%)VC2500001998
793907LA PUENTE CA

ABSL CONSTRUCTION ITEM 18 (30%)VC2500001998
621781VISALIA CA

ABSL CONSTRUCTION OPERATED COLD PLANERVC2500001998
621781VISALIA CA
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