
State of California Department of Transportation

Bid Summary

Project ID: 1124000191

Location: 11-SD-5, 15-Var

Contract Code: D

Number of Items: 44

SAN DIEGO COUNTY AT VARIOUS LOCATIONS

Microsurfacing, cold plane, HMA Type A, sign installation & striping.

Federal Aid #1: NONE

Proposals Issued:

Number of Bidders: Engineers Est:

Overrun/Underrun:

% Over/Under Est:

Total Number of Working Days:

4 $1,501,915.00 -29.31%

50 -$440,147.059

DVBE - 3.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1 $1,061,767.95 VC0000021841 PAVEMENT COATINGS CO.

10240 SAN SEVAINE WAY

JURUPA VALLEY CA  91752

(951) 934-4719

00303609

(714) 826-3129

Phone

Fax

CC PREF CLAIMEDCSLB#

2 $1,226,064.80 VC2200003953 SB GENERAL ENGINEERING, INC.

12125 LAKESIDE AVENUE

LAKESIDE CA  92040

(619) 390-6570

721885

(619) 390-6569

Phone

Fax

SB PREF CLAIMED
BID IS OVER SB
PREFERENCE LIMITS

CSLB#

3 $1,450,120.00 VC1300003799 VSS INTERNATIONAL, INC.

3785 CHANNEL DRIVE

WEST SACRAMENTO CA  95691

(916) 373-1500

00293727

(916) 373-0183

Phone

Fax

CC PREF CLAIMEDCSLB#

4 $1,726,782.00 VC2400001570 GBA ENGINEERING, INC.

18543 YORBA LINDA BLVD #394

YORBA LINDA CA  92886

(714) 510-6700

900340

Phone

SB PREF CLAIMED
BID IS OVER SB
PREFERENCE LIMITS

CSLB#

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.
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Bid Opening Date: 04/17/2025
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04/17/2025Contract Number: 11-2N2334

Bid Opening Date: 04/17/2025

Contract Proposal of Low Bidder

PAVEMENT COATINGS CO.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

2,800.000001 070030 LEAD COMPLIANCE PLAN LS 2,800.00LUMP SUM

1,300.000002 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 50.0 65,000.00

15,000.000003 120090 CONSTRUCTION AREA SIGNS LS 15,000.00LUMP SUM

190,000.000004 120100 TRAFFIC CONTROL SYSTEM LS 190,000.00LUMP SUM

1,800.000005 120103 STATIONARY IMPACT ATTENUATOR VEHICLE DAY 50.0 90,000.00

79.000006 120207 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY 50.0 3,950.00

6,450.000007 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 4.0 25,800.00

10,000.000008 130100 JOB SITE MANAGEMENT LS 10,000.00LUMP SUM

1,500.000009 130201 WATER POLLUTION CONTROL PROGRAM LS 1,500.00LUMP SUM

270.000010 038275 MANAGE SOLID WASTE GENERATED BY THE PUBLIC HR 40.0 10,800.00

4.150011 141120 TREATED WOOD WASTE LB 1,700.0 7,055.00

220.000012 190185 SHOULDER BACKING TON 242.0 53,240.00

8,000.000013 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 1.1 8,800.00

340.000014 378000 MICRO-SURFACING TON 850.0 289,000.00

1,885.000015 390132 HOT MIX ASPHALT (TYPE A) TON 13.0 24,505.00

4,775.000016 397005 TACK COAT TON 0.3 1,432.50

7.400017 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 1,130.0 8,362.00

750.000018 510501 MINOR CONCRETE CY 0.2 150.00F

4.850019 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,090.0 10,136.50

515.000020 820240 REMOVE ROADSIDE SIGN MOUNTED ON MAST ARM EA 3.0 1,545.00

265.000021 820250 REMOVE ROADSIDE SIGN EA 17.0 4,505.00

185.000022 820300 REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD) EA 11.0 2,035.00

16.350023 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 260.0 4,251.00

17.350024 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 410.0 7,113.50

33.750025 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 25.0 843.75
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04/17/2025Contract Number: 11-2N2334

Bid Opening Date: 04/17/2025

Contract Proposal of Low Bidder

PAVEMENT COATINGS CO.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

35.850026 820790 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) SQFT 30.0 1,075.50

92.000027 820830 METAL (RAIL MOUNTED SIGN) LB 5.0 460.00

330.000028 820840 ROADSIDE SIGN - ONE POST EA 22.0 7,260.00

510.000029 820850 ROADSIDE SIGN - TWO POST EA 1.0 510.00

230.000030 820860 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 8.0 1,840.00

460.000031 013180 INSTALL SIGN (MAST ARM MOUNTED) EA 4.0 1,840.00

205.000032 820900 INSTALL ROADSIDE SIGN PANEL ON EXISTING POST EA 15.0 3,075.00

5.600033 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) SQFT 5,530.0 30,968.00

15.250034 840517 PREFORMED THERMOPLASTIC PAVEMENT MARKING SQFT 150.0 2,287.50

1.220035 840621 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN
17-7)

LF 2,110.0 2,574.20

1.470036 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 22,350.0 32,854.50

2.300037 846008 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 8-
4)

LF 80.0 184.00

2.650038 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 2,230.0 5,909.50

3.350039 846013 12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 6,600.0 22,110.00

2.450040 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 4,690.0 11,490.50

0.510041 847196 CONTRAST STRIPE PAINT (2-COAT) LF 6,600.0 3,366.00

0.640042 037439 REMOVE TRAFFIC STRIPE LF 33,350.0 21,344.00

14.250043 847218 6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) LF 1,740.0 24,795.00

50,000.000044 999990 MOBILIZATION LS 50,000.00LUMP SUM

$1,061,767.95Bid Amount:
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04/17/2025Contract Number: 11-2N2334

Bid Opening Date: 04/17/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

0001 1,800.005,000.00 6,620.00 1,800.005,000.00 6,620.00

0002 35,000.0050,000.00 150,000.00 700.001,000.00 3,000.00

0003 15,000.0020,000.00 46,720.00 15,000.0020,000.00 46,720.00

0004 190,000.00230,000.00 438,273.20 190,000.00230,000.00 438,273.20

0005 6,000.0020,000.00 72,900.00 120.00400.00 1,458.00

0006 2,750.007,500.00 3,240.00 55.00150.00 64.80

0007 12,000.0012,000.00 15,120.00 3,000.003,000.00 3,780.00

0008 4,000.0010,000.00 2,620.00 4,000.0010,000.00 2,620.00

0009 1,800.002,000.00 13,100.00 1,800.002,000.00 13,100.00

0010 3,000.009,200.00 43,200.00 75.00230.00 1,080.00

0011 7,735.001,700.00 7,344.00 4.551.00 4.32

0012 61,710.0060,500.00 56,192.40 255.00250.00 232.20

0013 6,160.0015,294.40 8,910.00 5,600.0013,904.00 8,100.00

0014 850,000.00372,682.50 110,500.00 1,000.00438.45 130.00

0015 23,400.0040,056.90 25,272.00 1,800.003,081.30 1,944.00

0016 900.002,490.00 1,458.00 3,000.008,300.00 4,860.00

0017 38,420.0033,900.00 8,542.80 34.0030.00 7.56

0018 1,800.00400.00 4,320.00 9,000.002,000.00 21,600.00

0019 10,659.009,927.50 10,157.40 5.104.75 4.86

0020 1,800.001,500.00 1,620.00 600.00500.00 540.00

0021 4,930.006,800.00 4,590.00 290.00400.00 270.00

0022 2,178.002,200.00 2,079.00 198.00200.00 189.00

0023 4,680.004,940.00 4,492.80 18.0019.00 17.28

0024 7,790.006,150.00 7,527.60 19.0015.00 18.36

0025 925.00925.00 891.00 37.0037.00 35.64

0026 1,170.00960.00 1,134.00 39.0032.00 37.80

0027 550.001,750.00 486.00 110.00350.00 97.20

0028 8,140.0013,200.00 7,722.00 370.00600.00 351.00

0029 600.004,200.00 540.00 600.004,200.00 540.00

0030 2,040.001,040.00 1,944.00 255.00130.00 243.00

0031 2,044.002,160.00 1,944.00 511.00540.00 486.00

0032 3,450.003,300.00 3,240.00 230.00220.00 216.00

0033 43,963.5030,415.00 41,806.80 7.955.50 7.56



Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

0034 4,200.002,250.00 4,050.00 28.0015.00 27.00

0035 2,426.502,532.00 2,278.80 1.151.20 1.08

0036 31,290.0032,407.50 30,172.50 1.401.45 1.35

0037 92.00180.00 86.40 1.152.25 1.08

0038 4,460.005,798.00 4,214.70 2.002.60 1.89

0039 22,440.0021,780.00 21,384.00 3.403.30 3.24

0040 15,946.0011,256.00 15,195.60 3.402.40 3.24

0041 7,920.003,300.00 7,128.00 1.200.50 1.08

0042 56,695.0020,010.00 54,027.00 1.700.60 1.62

0043 9,918.0024,360.00 9,396.00 5.7014.00 5.40

0044 215,000.00120,000.00 197,680.00 215,000.00120,000.00 197,680.00

$1,226,064.80 $1,450,120.00 $1,726,782.00Bid Amount:
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LIST OF SUBCONTRACTORS

11-2N2334
11-SD-5, 15-VAR
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1
4/18/2025

FRYMAN MANAGEMENT ITEM 3 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 4 (40.3%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 5 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 6 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 7 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT CONSTRUCTION AREA SIGNSVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT TRAFFIC CONTROL SYSTEM (P)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT STATIONARY IMPACT ATTENUATOR VEHICLEVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT PORTABLE CHANGEABLE MESSAGE SIGN (EA)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 20 (100%)VC0000021841

CONTINUED ON NEXT PAGE
1007017IRVINE CA



LIST OF SUBCONTRACTORS

11-2N2334
11-SD-5, 15-VAR
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S2
4/18/2025

FRYMAN MANAGEMENT ITEM 21 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 22 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 23 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 24 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT REMOVE ROADSIDE SIGN MOUNTED ON MAST-ARMVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT REMOVE ROADSIDE SIGNVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET
METHOD)

VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-
UNFRAMED)

VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-
UNFRAMED)

VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 25 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 26 (100%)VC0000021841

CONTINUED ON NEXT PAGE
1007017IRVINE CA



LIST OF SUBCONTRACTORS

11-2N2334
11-SD-5, 15-VAR
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S3
4/18/2025

FRYMAN MANAGEMENT ITEM 27 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 28 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 29 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" FRAMED)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" -
FRAMED)

VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT METAL (RAIL MOUNTED SIGN)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ROADSIDE SIGN - ONE POSTVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ROADSIDE SIGN - TWO POSTVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 30 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 31 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 32 (100%)VC0000021841

CONTINUED ON NEXT PAGE
1007017IRVINE CA



LIST OF SUBCONTRACTORS

11-2N2334
11-SD-5, 15-VAR
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S4
4/18/2025

FRYMAN MANAGEMENT ITEM 11 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INSTALL SIGN (MAST-ARM MOUNTED)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INSTALL ROADSIDE SIGN PANEL ON EXISTING POSTVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT TREATED WOOD WASTEVC0000021841
1007017IRVINE CA

PAL ENGINEERING INC. ITEM 12 (100%)VC0000021841
916931SAN DIEGO CA

PAL ENGINEERING INC. ITEM 15 (100%)VC0000021841
916931SAN DIEGO CA

PAL ENGINEERING INC. ITEM 17 (100%)VC0000021841
916931SAN DIEGO CA

PAL ENGINEERING INC. ITEM 16 (100%)VC0000021841
916931SAN DIEGO CA

PAL ENGINEERING INC. SHOULDER BACKINGVC0000021841
916931SAN DIEGO CA

PAL ENGINEERING INC. HOT MIX ASPHALT (TYPE A)VC0000021841

CONTINUED ON NEXT PAGE
916931SAN DIEGO CA



LIST OF SUBCONTRACTORS

11-2N2334
11-SD-5, 15-VAR
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S5
4/18/2025

PAL ENGINEERING INC. COLD PLANE ASPHALT CONCRETE PAVEMENTVC0000021841
916931SAN DIEGO CA

PAL ENGINEERING INC. TACK COATVC0000021841
916931SAN DIEGO CA

PAYCO SPECIALTIES, INC ITEM 19 (100%)VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC ITEM 33 (100%)VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC ITEM 34 (100%)VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC ITEM 35 (100%)VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC ITEM 36 (100%)VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC PAVEMENT MARKER (RETROREFLECTIVE)VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET
NIGHT VISIBILITY)

VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC PREFORMED THERMOPLASTIC PAVEMENT MARKINGVC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (BROKEN 17-7)

VC0000021841

CONTINUED ON NEXT PAGE
298637CHULA VISTA CA



LIST OF SUBCONTRACTORS

11-2N2334
11-SD-5, 15-VAR
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S6
4/18/2025

PAYCO SPECIALTIES, INC 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC ITEM 37 (100%)VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC ITEM 38 (100%)VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC ITEM 39 (100%)VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC ITEM 40 (100%)VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC ITEM 41 (100%)VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (BROKEN 8-4)

VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC 12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC REMOVE THERMOPLASTIC PAVEMENT MARKINGVC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC CONTRAST STRIPE PAINT (2-COAT)VC0000021841

CONTINUED ON NEXT PAGE
298637CHULA VISTA CA



LIST OF SUBCONTRACTORS

11-2N2334
11-SD-5, 15-VAR
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S7
4/18/2025

PAYCO SPECIALTIES, INC ITEM 42 (100%)VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC ITEM 43 (100%)VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC ITEM 1 (100%)VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC REMOVE TRAFFIC STRIPEVC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC 6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)VC0000021841
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC LEAD PLANVC0000021841
298637CHULA VISTA CA



LIST OF SUBCONTRACTORS

11-2N2334
11-SD-5, 15-VAR
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S8
4/18/2025

PAL GENERAL ENGINEERING INC ITEM 4 (4.11%)VC1300003799
916931SAN DIEGO CA

PAL GENERAL ENGINEERING INC ITEM 12 (92.59%)VC1300003799
916931SAN DIEGO CA

PAL GENERAL ENGINEERING INC ITEM 13 (92.59%)VC1300003799
916931SAN DIEGO CA

PAL GENERAL ENGINEERING INC ITEM 15 (92.59%)VC1300003799
916931SAN DIEGO CA

PAL GENERAL ENGINEERING INC ITEM 16 (92.59%)VC1300003799
916931SAN DIEGO CA

PAL GENERAL ENGINEERING INC TRAFFIC CONTROL SYSTEMVC1300003799
916931SAN DIEGO CA

PAL GENERAL ENGINEERING INC SHOULDER BACKINGVC1300003799
916931SAN DIEGO CA

PAL GENERAL ENGINEERING INC ASPHALTIC EMULSION (FOG SEAL COAT)VC1300003799
916931SAN DIEGO CA

PAL GENERAL ENGINEERING INC HOT MIX ASPHALT (TYPE A)VC1300003799
916931SAN DIEGO CA

PAL GENERAL ENGINEERING INC TACK COATVC1300003799
916931SAN DIEGO CA

PAL GENERAL ENGINEERING INC ITEM 17 (92.59%)VC1300003799

CONTINUED ON NEXT PAGE
916931SAN DIEGO CA



LIST OF SUBCONTRACTORS

11-2N2334
11-SD-5, 15-VAR
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S9
4/18/2025

PAL GENERAL ENGINEERING INC COLD PLANE ASPHALT CONCRETE PAVEMENTVC1300003799
916931SAN DIEGO CA

CAL STRIPE INC ITEM 1 (22.66%)VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 19 (92.59%)VC1300003799
685387COLTON CA

CAL STRIPE INC LEAD COMPLIANCE PLANVC1300003799
685387COLTON CA

CAL STRIPE INC PAVEMENT MARKER (RETROREFLECTIVE)VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 33 (92.59%)VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 34 (92.59%)VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 35 (92.59%)VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 36 (92.59%)VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 37 (92.59%)VC1300003799
685387COLTON CA

CAL STRIPE INC THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET
NIGHT VISIBILITY)

VC1300003799

CONTINUED ON NEXT PAGE
685387COLTON CA



LIST OF SUBCONTRACTORS

11-2N2334
11-SD-5, 15-VAR
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S10
4/18/2025

CAL STRIPE INC PREFORMED THERMOPLASTIC PAVEMENT MARKINGVC1300003799
685387COLTON CA

CAL STRIPE INC 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (BROKEN 17-7)

VC1300003799
685387COLTON CA

CAL STRIPE INC 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

VC1300003799
685387COLTON CA

CAL STRIPE INC 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (BROKEN 8- 4)

VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 38 (92.59%)VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 39 (92.59%)VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 40 (92.59%)VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 41 (92.59%)VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 42 (92.59%)VC1300003799
685387COLTON CA

CAL STRIPE INC 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

VC1300003799
685387COLTON CA

CAL STRIPE INC 12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

VC1300003799

CONTINUED ON NEXT PAGE
685387COLTON CA



LIST OF SUBCONTRACTORS

11-2N2334
11-SD-5, 15-VAR
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
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CAL STRIPE INC REMOVE THERMOPLASTIC PAVEMENT MARKINGVC1300003799
685387COLTON CA

CAL STRIPE INC CONTRAST STRIPE PAINT (2-COAT)VC1300003799
685387COLTON CA

CAL STRIPE INC REMOVE TRAFFIC STRIPEVC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 43 (92.59%)VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 44 (10.62%)VC1300003799
685387COLTON CA

CAL STRIPE INC 6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)VC1300003799
685387COLTON CA

CAL STRIPE INC MOBILIZATIONVC1300003799
685387COLTON CA

FRYMAN MANAGEMENT INC. ITEM 3 (29.97%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 4 (1.46%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 5 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 6 (92.59%)VC1300003799
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FRYMAN MANAGEMENT INC. ITEM 7 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. CONSTRUCTION AREA SIGNSVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. TRAFFIC CONTROL SYSTEMVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. STATIONARY IMPACT ATTENUATOR VEHICLEVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. PORTABLE CHANGEABLE MESSAGE SIGN (EA)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 11 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 20 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 21 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 22 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 23 (92.59%)VC1300003799
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FRYMAN MANAGEMENT INC. TREATED WOOD WASTEVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. REMOVE ROADSIDE SIGN MOUNTED ON MAST ARMVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. REMOVE ROADSIDE SIGNVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET
METHOD)

VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-
UNFRAMED)

VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 24 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 25 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 26 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 27 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 28 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-
UNFRAMED)

VC1300003799
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FRYMAN MANAGEMENT INC. FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. METAL (RAIL MOUNTED SIGN)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ROADSIDE SIGN - ONE POSTVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 29 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 30 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 31 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 32 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ROADSIDE SIGN - TWO POSTVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC. INSTALL SIGN (MAST ARM MOUNTED)VC1300003799
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FRYMAN MANAGEMENT INC. INSTALL ROADSIDE SIGN PANEL ON EXISTING POSTVC1300003799
1007017IRVINE CA
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PAYCO SPECIALTIES, INC. ITEM 1 (50%)VC2200003953
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC. ITEM 19 (100%)VC2200003953
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC. ITEM 33 (100%)VC2200003953
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC. ITEM 34 (100%)VC2200003953
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC. ITEM 35 (100%)VC2200003953
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC. PROVIDE LEAD COMPLIANCE PLANVC2200003953
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC. ITEM 36 (100%)VC2200003953
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC. ITEM 37 (100%)VC2200003953
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC. ITEM 38 (100%)VC2200003953
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC. ITEM 39 (100%)VC2200003953
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC. ITEM 40 (100%)VC2200003953
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PAYCO SPECIALTIES, INC. ITEM 41 (100%)VC2200003953
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC. ITEM 42 (100%)VC2200003953
298637CHULA VISTA CA

PAYCO SPECIALTIES, INC. ITEM 43 (100%)VC2200003953
298637CHULA VISTA CA

PAVEMENT COATINGS CO. ITEM 13 (100%)VC2200003953
303609JURUPA VALLEY CA

A.C. DIKE CO. ITEM 12 (24.8%)VC2200003953
407417LINCOLN CA

A.C. DIKE CO. PLACE SHOULDER BACKINGVC2200003953
407417LINCOLN CA

PAVEMENT RECYCLING SYSTEMS ITEM 17 (100%)VC2200003953
569352JURUPA VALLEY CA

AMERICAN ASPHALT SOUTH, INC. ITEM 14 (100%)VC2200003953
784969RIVERSIDE CA

ANGUS ASPHALT ITEM 15 (100%)VC2200003953
523300SANTEE CA

ANGUS ASPHALT ITEM 16 (100%)VC2200003953
523300SANTEE CA
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FRYMAN MANAGEMENT INC ITEM 3 (100%)VC2400001570
1007017IRVINE CA

FRYMAN MANAGEMENT INC ITEM 4 (35%)VC2400001570
1007017IRVINE CA

FRYMAN MANAGEMENT INC ITEM 20,21,22 (100%)VC2400001570
1007017IRVINE CA

FRYMAN MANAGEMENT INC ITEM 27 TO 32 (100%)VC2400001570
1007017IRVINE CA

FRYMAN MANAGEMENT INC PARTIAL TRAFFIC CONTROLVC2400001570
1007017IRVINE CA

CAL STRIPE INC ITEM 40 (50%)VC2400001570
685387COLTON CA

CAL STRIPE INC ITEM 19,33 TO39 (70%)VC2400001570
685387COLTON CA

CAL STRIPE INC ITEM 41-43 (70%)VC2400001570
685387COLTON CA

CAL STRIPE INC PARTIAL STRIPING REMOVALVC2400001570
685387COLTON CA

CAL STRIPE INC PARTIAL STRIPINGVC2400001570
685387COLTON CA

CAL STRIPE INC PARTIAL STRIPINGVC2400001570
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PAVEMENT COATING CO ITEM 14 (80%)VC2400001570
303609JURRUPA CA

PAVEMENT COATING CO PARTIAL MICRO SURFACINGVC2400001570
303609JURRUPA CA
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