

CALTRANS**STATE OF CALIFORNIA****DEPARTMENT OF TRANSPORTATION****BID**

FOR CONSTRUCTION ON STATE HIGHWAY AND CITY STREET IN
ALAMEDA COUNTY IN OAKLAND AND ALAMEDA ON ROUTE 260 FROM
WILLIE STARGELL AVENUE TO 7TH STREET AND ON ROUTE 880 FROM
23RD AVENUE TO WASHINGTON STREET
In District 04 On Route 260, 880

UNDER

Notice to Bidders and Special Provisions dated April 21, 2025

Project plans approved October 14, 2024

Standard Specifications dated 2024

Standard Plans dated 2024

Identified by

Contract No. 04-0G3604

04-Ala-260, 880-R0.8/R1.9, 29.4/R31.7

Project ID 0400000326

Federal - Aid Project

ACNH-X001(692)E

Electronic Bidding Contract

Bids open Tuesday, June 17, 2025

Dated April 21, 2025

**STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
BID TO THE DEPARTMENT OF TRANSPORTATION
DES-OE-0102.1 (REV 01/2017)**

NAME OF BIDDER DeSilva Gates Construction LLC

BUSINESS STREET ADDRESS 11555 Dublin Boulevard

CITY, STATE, ZIP Dublin, CA, 94568

TELEPHONE NO. with AREA CODE 925-829-9220

FAX NO. with AREA CODE 925-803-4263

CONTRACTOR LICENSE NO. 1078219

PUBLIC WORKS CONTRACTOR REGISTRATION NO. 1000809185

1. Bidder agrees, if this bid is accepted, to enter into a contract with the Department, in the form included in the Standard Specifications, to perform the work provided in the Contract under the terms of the Contract for the price or prices bid.

For a lump sum or unit price based bid, Bidder additionally agrees to perform the work within the number of working days shown on the Notice to Bidders.

For a cost plus time based bid on a contract without a plant establishment or permanent erosion control establishment period, Bidder additionally agrees to perform the work within the number of working days bid.

For a cost plus time based bid on a contract with a plant establishment or permanent erosion control establishment period, Bidder additionally agrees to perform the non-establishment work within the number of working days bid for non-establishment work.

2. For a lump sum based bid, Bidder submits this bid with a total price in the total bid space provided on the Bid Item List. For a unit price or cost plus time based bid, Bidder submits this bid with a unit price and the item total (the product of the unit price and the quantity) for each item and a total price (the sum of the item totals) in the spaces provided on the attached Bid Item List. For a unit price with additive item based bid, Bidder submits this bid with a unit price and an item total for each item and a total base bid (the sum of the item totals) and the additive items in the spaces provided on the attached Bid Item List. Additionally, for a cost plus time based bid, Bidder submits this bid with working days bid for non-establishment work, total bid for time, and total bid for bid comparison in the spaces provided on the Bid Item List.

Bidder agrees:

2.1 If a discrepancy between the unit price and the item total exists, the unit price prevails except:

2.1.1 If the unit price is omitted, or the same as the item total, the item total prevails and the unit price is the quotient of the item total and the quantity.

2.1.2 If a decimal error is apparent in the product of the unit price and the quantity, the Department will use either the unit price or item total based on the closest by percentage to the unit price or item total in the Department's Final Estimate.

2.2 If the unit price and the item total are omitted, the bid may be determined nonresponsive. If a lump sum total price is omitted, the bid may be determined nonresponsive.

2.3 Bids on lump sum items are item totals. If a unit price for a lump sum item is entered and it differs from the item total, the item total prevails.

2.4 Entries are to be expressed in dollars or decimal fractions of a dollar. Symbols such as commas and dollar signs are ignored and have no significance in establishing unit price or item total.

2.5 Unit prices and item totals are interpreted by the number of digits and decimal placement. Do not round item totals or the total bid.

2.6 For a lump sum based bid, the item total is the bid amount the Department uses for bid comparison.

For a unit price based bid, the sum of the item totals is the bid amount the Department uses for bid comparison.

For a cost plus time based bid, the sum of the item totals and the total bid for time is the bid amount the Department uses for bid comparison.

2.7 The Department's decision on the bid amount is final.

3. Bidder has and acknowledges the following addenda: 5

4. Bidder submits this bid with one of the following forms of bidder's security equal to at least 10 percent of the bid, including any additive items:

Electronic Bidder's Bond

5. Bidder's signature is an affirmation of the included certifications. Bidder is cautioned that making a false certification may result in one or more of the following:

5.1 Criminal prosecution

5.2 Rejection of the bid

5.3 Rescission of the award

5.4 Termination of the Contract

BY (Authorized Signature) ; DATE SIGNED (Do not type)

PRINTED NAME AND TITLE OF PERSON SIGNING

ITEM NUMBER	ITEM CODE	QUANTITY	UNIT OF MEASURE	UNIT PRICE	ITEM TOTAL
BID ITEM LIST 1					
BID ITEM LIST					
0001	070030	1.000	LS	\$1,500.00	\$1,500.00
	LEAD COMPLIANCE PLAN				
0002	080060	1.000	LS	\$5,000.00	\$5,000.00
	LEVEL 2 CRITICAL PATH METHOD SCHEDULE				
0003	090100	880.000	WDAY	\$13,000.00	\$11,440,000.00
	TIME-RELATED OVERHEAD (WDAY)				
0004	090205	36.000	EA	\$6,000.00	\$216,000.00
	DISPUTE RESOLUTION BOARD ON-SITE MEETING				
0005	090210	36.000	HR	\$200.00	\$7,200.00
	HOURLY OFF-SITE DISPUTE-RESOLUTION-BOARD-RELATED TASKS				
0006	017554	1.000	LS	\$400,000.00	\$400,000.00
	TEMPORARY RESIDENT ENGINEER'S OFFICE (LS)				
0007	120090	1.000	LS	\$500,000.00	\$500,000.00
	CONSTRUCTION AREA SIGNS				
0008	120100	1.000	LS	\$8,193,300.00	\$8,193,300.00
	TRAFFIC CONTROL SYSTEM				
0009	120103	40.000	DAY	\$1,500.00	\$60,000.00
	STATIONARY IMPACT ATTENUATOR VEHICLE				
0010	120110	13.000	EA	\$5,000.00	\$65,000.00
	FLASHING ARROW SIGN				
0011	120120	270.000	EA	\$100.00	\$27,000.00
	TYPE III BARRICADE				
0012	120149	3750.000	SQFT	\$5.00	\$18,750.00
	TEMPORARY PAVEMENT MARKING (PAINT)				
0013	120159	71800.000	LF	\$0.50	\$35,900.00
	TEMPORARY TRAFFIC STRIPE (PAINT)				
0014	120165	170.000	EA	\$50.00	\$8,500.00
	CHANNELIZER (SURFACE MOUNTED)				
0015	017555	900.000	EA	\$60.00	\$54,000.00
	PLASTIC TRAFFIC DRUMS (EA)				
0016	120207	40.000	DAY	\$100.00	\$4,000.00
	PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM				
0017	038973	500.000	EA	\$2.00	\$1,000.00
	TEMPORARY PAVEMENT MARKER (RETROREFLECTIVE)				
0018	120320	40200.000	LF	\$40.00	\$1,608,000.00
	TEMPORARY BARRIER SYSTEM				
0019	124000	1.000	LS	\$50,000.00	\$50,000.00
	TEMPORARY PEDESTRIAN ACCESS ROUTE				
0020	128651	29.000	EA	\$5,000.00	\$145,000.00
	PORTABLE CHANGEABLE MESSAGE SIGN (EA)				
0021	129100	120.000	EA	\$500.00	\$60,000.00
	TEMPORARY CRASH CUSHION MODULE				
0022	129105	14.000	EA	\$5,000.00	\$70,000.00
	TEMPORARY CRASH CUSHION TL-2				
0023	129108	12.000	EA	\$7,000.00	\$84,000.00

TEMPORARY CRASH CUSHION TL-3

0024	129152	4.000 EA	\$10,000.00	\$40,000.00
		TEMPORARY RADAR SPEED FEEDBACK SIGN SYSTEM		
0025	130100	1.000 LS	\$150,000.00	\$150,000.00
		JOB SITE MANAGEMENT		
0026	130301	1.000 LS	\$5,000.00	\$5,000.00
		STORMWATER POLLUTION PREVENTION PLAN		
0027	130321	62.000 EA	\$300.00	\$18,600.00
		STORMWATER SAMPLING AND ANALYSIS DAY		
0028	130331	3.000 EA	\$3,000.00	\$9,000.00
		STORMWATER ANNUAL REPORT		
0029	130505	8.000 EA	\$800.00	\$6,400.00
		MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)		
0030	130510	2020.000 SQYD	\$8.00	\$16,160.00
		TEMPORARY MULCH		
0031	130530	3750.000 SQYD	\$1.50	\$5,625.00
		TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)		
0032	130620	210.000 EA	\$300.00	\$63,000.00
		TEMPORARY DRAINAGE INLET PROTECTION		
0033	130640	3170.000 LF	\$6.00	\$19,020.00
		TEMPORARY FIBER ROLL		
0034	130710	39.000 EA	\$3,000.00	\$117,000.00
		TEMPORARY CONSTRUCTION ENTRANCE		
0035	130730	1.000 LS	\$800,000.00	\$800,000.00
		STREET SWEEPING		
0036	036022	1.000 LS	\$500,000.00	\$500,000.00
		TEMPORARY DEWATERING AND NON-STORM WATER DISCHARGE CONTROL SYSTEM		
0037	130900	1.000 LS	\$5,000.00	\$5,000.00
		TEMPORARY CONCRETE WASHOUT		
0038	000001	1.000 LS	\$0.00	\$0.00
		ITEM DELETED PER ADDENDUM		
0039	000002	1.000 LS	\$0.00	\$0.00
		ITEM DELETED PER ADDENDUM		
0040	140003	1.000 LS	\$3,000.00	\$3,000.00
		ASBESTOS COMPLIANCE PLAN		
0041	141101	18400.000 LF	\$0.50	\$9,200.00
		REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)		
0042	141120	5420.000 LB	\$1.85	\$10,027.00
		TREATED WOOD WASTE		
0043	146002	1.000 LS	\$20,000.00	\$20,000.00
		CONTRACTOR-SUPPLIED BIOLOGIST (LS)		
0044	146007	1.000 LS	\$10,000.00	\$10,000.00
		INVASIVE SPECIES CONTROL		
0045	013843	1.000 LS	\$10,000.00	\$10,000.00
		CONTRACTOR SUPPLIED ARBORIST		
0046	148005	1.000 LS	\$10,000.00	\$10,000.00
		NOISE MONITORING		
0047	036007	1.000 LS	\$10,000.00	\$10,000.00
		VIBRATION AND CRACK MONITORING		
0048	017228	1.000 LS	\$100,000.00	\$100,000.00

ELEVATION MONITORING

0049	012850	1.000 LS	\$300,000.00	\$300,000.00
		PHOTO AND VIDEO SURVEY OF EXISTING NON-HIGHWAY FACILITIES		
0050	017556	3000.000 LF	\$285.00	\$855,000.00
		REMOVE ABANDONED GAS FACILITY (PG&E) (PORTION)		
0051	017557	1520.000 LF	\$285.00	\$433,200.00
		REMOVE ABANDONED ELECTRIC FACILITY (PG&E) (PORTION)		
0052	017558	150.000 LF	\$285.00	\$42,750.00
		REMOVE ABANDONED WATERLINE (EBMUD) (PORTION)		
0053	160110	60.000 LF	\$10.00	\$600.00
		TEMPORARY HIGH-VISIBILITY FENCE		
0054	017547	41.000 EA	\$500.00	\$20,500.00
		TEMPORARY TREE PROTECTION		
0055	170103	1.000 LS	\$2,500,000.00	\$2,500,000.00
		CLEARING AND GRUBBING (LS)		
0056	180106	1.000 LS	\$1,000.00	\$1,000.00
		DUST PALLIATIVE		
0057	190101	44300.000 CY	\$135.00	\$5,980,500.00
		ROADWAY EXCAVATION		
0058	190105	3080.000 CY	\$250.00	\$770,000.00
		ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)		
0059	190123	420.000 CY	\$100.00	\$42,000.00
		ROADWAY EXCAVATION (TOPSOIL)		
0060	190159	2130.000 CY	\$100.00	\$213,000.00
		ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD)		
0061	190165	4130.000 CY	\$100.00	\$413,000.00
		ROADWAY EXCAVATION (TYPE Z-0) (AERIALY DEPOSITED LEAD)		
0062	017559	1.000 LS	\$50,000.00	\$50,000.00
		SURFACE MOVEMENT MONITORING (LS)		
0063	192003	419.000 CY	\$725.00	\$303,775.00
		(F) - STRUCTURE EXCAVATION (BRIDGE)		
0064	048559	130.000 CY	\$250.00	\$32,500.00
		STRUCTURE EXCAVATION (TYPE Z-2, AERIALY DEPOSITED LEAD)		
0065	048529	180.000 CY	\$100.00	\$18,000.00
		STRUCTURE EXCAVATION (TYPE COM, AERIALY DEPOSITED LEAD)		
0066	017560	3050.000 CY	\$100.00	\$305,000.00
		STRUCTURE EXCAVATION (TYPE Z-0) (AERIALY DEPOSITED LEAD) (CY)		
0067	192020	9636.000 CY	\$500.00	\$4,818,000.00
		(F) - STRUCTURE EXCAVATION (TYPE D)		
0068	192037	9190.000 CY	\$285.00	\$2,619,150.00
		(F) - STRUCTURE EXCAVATION (RETAINING WALL)		
0069	192060	325.000 CY	\$475.00	\$154,375.00
		(F) - STRUCTURE EXCAVATION (GROUND ANCHOR WALL)		
0070	193003	1138.000 CY	\$300.00	\$341,400.00
		(F) - STRUCTURE BACKFILL (BRIDGE)		
0071	193013	9780.000 CY	\$340.00	\$3,325,200.00
		(F) - STRUCTURE BACKFILL (RETAINING WALL)		
0072	193027	13.000 CY	\$800.00	\$10,400.00
		(F) - STRUCTURE BACKFILL (GROUND ANCHOR WALL)		
0073	193031	718.000 CY	\$500.00	\$359,000.00

(F) - PERVIOUS BACKFILL MATERIAL (RETAINING WALL)

0074	194001	890.000 CY	\$125.00	\$111,250.00
	DITCH EXCAVATION			
0075	198105	4140.000 CY	\$66.00	\$273,240.00
	LIGHTWEIGHT CELLULAR CONCRETE FILL			
0076	198300	9320.000 SQFT	\$1.00	\$9,320.00
	SOIL DECOMPACTION			
0077	200002	1.000 LS	\$30,000.00	\$30,000.00
	ROADSIDE CLEARING			
0078	017561	2750.000 SQFT	\$25.00	\$68,750.00
	ROCK SURFACING 6"-9" (NOMINAL DIAMETER ROCKS) (SQFT)			
0079	200122	4870.000 SQYD	\$1.00	\$4,870.00
	WEED GERMINATION			
0080	200123	4770.000 SQYD	\$4.00	\$19,080.00
	CULTIVATION			
0081	202006	320.000 CY	\$40.00	\$12,800.00
	SOIL AMENDMENT			
0082	202027	13.000 EA	\$2,500.00	\$32,500.00
	RELOCATE WATER METER			
0083	202037	56.000 LB	\$1.00	\$56.00
	ORGANIC FERTILIZER			
0084	202038	2110.000 EA	\$0.50	\$1,055.00
	PACKET FERTILIZER			
0085	203100	7.000 EA	\$500.00	\$3,500.00
	SOIL TESTING			
0086	204011	110.000 EA	\$500.00	\$55,000.00
	PLANT (GROUP K)			
0087	204035	1940.000 EA	\$35.00	\$67,900.00
	PLANT (GROUP A)			
0088	204036	17.000 EA	\$40.00	\$680.00
	PLANT (GROUP B)			
0089	204045	620.000 SQYD	\$15.00	\$9,300.00
	SOD			
0090	204096	1.000 LS	\$35,000.00	\$35,000.00
	MAINTAIN EXISTING PLANTED AREAS			
0091	204099	1.000 LS	\$70,000.00	\$70,000.00
	PLANT ESTABLISHMENT WORK			
0092	205035	350.000 CY	\$120.00	\$42,000.00
	WOOD MULCH			
0093	017562	520.000 SQFT	\$27.00	\$14,040.00
	FLEXIBLE POROUS PAVEMENT			
0094	017563	13.000 CY	\$150.00	\$1,950.00
	WOOD MULCH - COMPOSTED			
0095	205062	1650.000 LF	\$10.00	\$16,500.00
	ROOT BARRIER			
0096	206400	1.000 LS	\$40,000.00	\$40,000.00
	CHECK AND TEST EXISTING IRRIGATION FACILITIES			
0097	206410	1.000 LS	\$2,500.00	\$2,500.00
	SALVAGE IRRIGATION FACILITY			
0098	206560	1.000 LS	\$225,000.00	\$225,000.00

CONTROL AND NEUTRAL CONDUCTORS

0099	206562	46.000 EA	\$500.00	\$23,000.00
		1" REMOTE CONTROL VALVE		
0100	206564	5.000 EA	\$1,200.00	\$6,000.00
		1 1/2" REMOTE CONTROL VALVE		
0101	206631	1.000 EA	\$600.00	\$600.00
		1" WYE STRAINER ASSEMBLY		
0102	206633	4.000 EA	\$750.00	\$3,000.00
		1 1/2" WYE STRAINER ASSEMBLY		
0103	206751	5.000 EA	\$11,000.00	\$55,000.00
		12 STATION IRRIGATION CONTROLLER (WALL MOUNTED)		
0104	206759	1.000 EA	\$12,000.00	\$12,000.00
		30-42 STATION IRRIGATION CONTROLLER (WALL MOUNTED)		
0105	208003	25.000 LF	\$115.00	\$2,875.00
		(F) - 1" GALVANIZED STEEL PIPE (SUPPLY LINE)		
0106	208423	5.000 EA	\$2,500.00	\$12,500.00
		1" BACKFLOW PREVENTER ASSEMBLY		
0107	208440	5.000 EA	\$1,250.00	\$6,250.00
		BACKFLOW PREVENTER ENCLOSURE		
0108	208442	6.000 EA	\$1,200.00	\$7,200.00
		FLOW SENSOR		
0109	208448	1940.000 EA	\$35.00	\$67,900.00
		RISER SPRINKLER ASSEMBLY		
0110	208449	6.000 EA	\$60.00	\$360.00
		POP-UP SPRINKLER ASSEMBLY		
0111	208574	15.000 EA	\$600.00	\$9,000.00
		1 1/2" GATE VALVE		
0112	208594	7163.000 LF	\$1.00	\$7,163.00
		(F) - 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)		
0113	208595	1300.000 LF	\$1.50	\$1,950.00
		(F) - 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)		
0114	208596	153.000 LF	\$1.00	\$153.00
		(F) - 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)		
0115	208597	10875.000 LF	\$2.00	\$21,750.00
		(F) - 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)		
0116	208598	376.000 LF	\$2.00	\$752.00
		(F) - 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)		
0117	208649	37.000 EA	\$500.00	\$18,500.00
		QUICK COUPLING VALVE		
0118	208683	46.000 EA	\$500.00	\$23,000.00
		BALL VALVE		
0119	208690	1410.000 LF	\$100.00	\$141,000.00
		(F) - PVC PIPE CONDUIT (SLEEVE)		
0120	208819	140.000 LF	\$130.00	\$18,200.00
		8" WELDED STEEL PIPE CONDUIT		
0121	210010	4.000 EA	\$800.00	\$3,200.00
		MOVE-IN/MOVE-OUT (EROSION CONTROL)		
0122	210252	7590.000 SQFT	\$0.50	\$3,795.00
		BONDED FIBER MATRIX (SQFT)		
0123	210270	5970.000 SQFT	\$1.00	\$5,970.00

ROLLED EROSION CONTROL PRODUCT (NETTING)					
0124	210280	1620.000 SQFT	\$3.00	\$4,860.00	
ROLLED EROSION CONTROL PRODUCT (BLANKET)					
0125	210350	1160.000 LF	\$6.00	\$6,960.00	
FIBER ROLLS					
0126	210430	7590.000 SQFT	\$0.70	\$5,313.00	
HYDROSEED					
0127	210610	2.600 CY	\$1,000.00	\$2,600.00	
COMPOST (CY)					
0128	250201	160.000 CY	\$200.00	\$32,000.00	
CLASS 2 AGGREGATE SUBBASE					
0129	260203	11200.000 CY	\$300.00	\$3,360,000.00	
CLASS 2 AGGREGATE BASE (CY)					
0130	270014	15.000 CY	\$500.00	\$7,500.00	
CEMENT TREATED BASE (PLANT-MIXED, CLASS A) (CY)					
0131	374207	5.400 LNMI	\$7,500.00	\$40,500.00	
CRACK TREATMENT					
0132	390095	550.000 CY	\$600.00	\$330,000.00	
REPLACE ASPHALT CONCRETE SURFACING					
0133	390100	0.100 TON	\$3,000.00	\$300.00	
PRIME COAT					
0134	390132	17500.000 TON	\$300.00	\$5,250,000.00	
HOT MIX ASPHALT (TYPE A)					
0135	390136	0.500 TON	\$1,000.00	\$500.00	
MINOR HOT MIX ASPHALT					
0136	390137	2050.000 TON	\$300.00	\$615,000.00	
RUBBERIZED HOT MIX ASPHALT (GAP GRADED)					
0137	390401	700.000 TON	\$300.00	\$210,000.00	
HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE)					
0138	394073	10.000 LF	\$40.00	\$400.00	
PLACE HOT MIX ASPHALT DIKE (TYPE A)					
0139	394074	96.000 LF	\$40.00	\$3,840.00	
PLACE HOT MIX ASPHALT DIKE (TYPE C)					
0140	394076	170.000 LF	\$40.00	\$6,800.00	
PLACE HOT MIX ASPHALT DIKE (TYPE E)					
0141	394090	180.000 SQYD	\$25.00	\$4,500.00	
PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)					
0142	397005	30.000 TON	\$7,000.00	\$210,000.00	
TACK COAT					
0143	398200	39400.000 SQYD	\$6.00	\$236,400.00	
COLD PLANE ASPHALT CONCRETE PAVEMENT					
0144	400050	170.000 CY	\$1,200.00	\$204,000.00	
CONTINUOUSLY REINFORCED CONCRETE PAVEMENT					
0145	401050	720.000 CY	\$1,500.00	\$1,080,000.00	
JOINTED PLAIN CONCRETE PAVEMENT					
0146	460200	21.000 EA	\$8,000.00	\$168,000.00	
GROUND ANCHOR (VERTICAL)					
0147	460210	82.000 EA	\$5,500.00	\$451,000.00	
GROUND ANCHOR (SUBHORIZONTAL)					
0148	490603	3888.000 LF	\$500.00	\$1,944,000.00	

24" CAST-IN-DRILLED-HOLE CONCRETE PILING

0149	490605	3562.000 LF	\$600.00	\$2,137,200.00
36" CAST-IN-DRILLED-HOLE CONCRETE PILING				
0150	498052	130.000 LF	\$5,300.00	\$689,000.00
60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)				
0151	500001	1.000 LS	\$110,000.00	\$110,000.00
PRESTRESSING CAST-IN-PLACE CONCRETE				
0152	510050	601.400 CY	\$2,600.00	\$1,563,640.00
(F) - STRUCTURAL CONCRETE				
0153	510051	294.000 CY	\$1,500.00	\$441,000.00
(F) - STRUCTURAL CONCRETE, BRIDGE FOOTING				
0154	510053	667.000 CY	\$5,432.00	\$3,623,144.00
(F) - STRUCTURAL CONCRETE, BRIDGE				
0155	510054	298.000 CY	\$2,500.00	\$745,000.00
(F) - STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)				
0156	510060	4283.000 CY	\$1,718.00	\$7,358,194.00
(F) - STRUCTURAL CONCRETE, RETAINING WALL				
0157	046697	68.000 CY	\$4,800.00	\$326,400.00
STRUCTURAL CONCRETE, WALL FACING				
0158	510086	39.000 CY	\$2,500.00	\$97,500.00
(F) - STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)				
0159	510094	179.000 CY	\$2,800.00	\$501,200.00
(F) - STRUCTURAL CONCRETE, DRAINAGE INLET				
0160	048765	5.000 CY	\$4,200.00	\$21,000.00
STRUCTURAL CONCRETE, (CAST-IN-PLACE SLAB)				
0161	048762	8588.000 SQFT	\$100.00	\$858,800.00
CONCRETE SURFACE TEXTURE (CHINATOWN MOTIF)				
0162	048763	1.000 CY	\$7,500.00	\$7,500.00
STRUCTURAL CONCRETE (CLOSURE WALL)				
0163	510805	28.000 EA	\$40,000.00	\$1,120,000.00
DIAPHRAGM BOLSTER				
0164	511106	11200.000 LF	\$40.00	\$448,000.00
DRILL AND BOND DOWEL				
0165	017564	68.000 EA	\$500.00	\$34,000.00
DRILL AND BOND DOWEL THREADED ROD				
0166	511111	14.000 LF	\$300.00	\$4,200.00
DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) (LF)				
0167	048758	1575.000 SQFT	\$45.00	\$70,875.00
CONCRETE SURFACE TEXTURE (POSEY TUBE MOTIF)				
0168	048759	14936.000 SQFT	\$100.00	\$1,493,600.00
CONCRETE SURFACE TEXTURE (GRILL WORK MOTIF)				
0169	519201	9.000 LF	\$350.00	\$3,150.00
STRIP JOINT SEAL ASSEMBLY (MR 1")				
0170	519204	25.000 LF	\$800.00	\$20,000.00
STRIP JOINT SEAL ASSEMBLY (MR 2 1/2")				
0171	519206	25.000 LF	\$600.00	\$15,000.00
STRIP JOINT SEAL ASSEMBLY (MR 3 1/2")				
0172	520100	1194.000 LB	\$5.00	\$5,970.00
(F) - BAR REINFORCING STEEL (WALL FACING)				
0173	520101	93375.000 LB	\$2.00	\$186,750.00

(F) - BAR REINFORCING STEEL					
0174	520102	461792.000 LB	\$2.00	\$923,584.00	
(F) - BAR REINFORCING STEEL (BRIDGE)					
0175	520103	904453.000 LB	\$2.00	\$1,808,906.00	
(F) - BAR REINFORCING STEEL (RETAINING WALL)					
0176	520115	215.000 LB	\$11.00	\$2,365.00	
(F) - BAR REINFORCING STEEL (GALVANIZED)					
0177	520120	1095.000 EA	\$22.00	\$24,090.00	
(F) - HEADED BAR REINFORCEMENT					
0178	530200	87.000 CY	\$2,000.00	\$174,000.00	
(F) - STRUCTURAL SHOTCRETE					
0179	540105	2580.000 SQFT	\$185.00	\$477,300.00	
(F) - PREFORMED MEMBRANE WATERPROOFING					
0180	560218	79894.000 LB	\$8.00	\$639,152.00	
(F) - FURNISH SIGN STRUCTURE (TRUSS)					
0181	560219	79894.000 LB	\$0.50	\$39,947.00	
(F) - INSTALL SIGN STRUCTURE (TRUSS)					
0182	568046	5.000 EA	\$8,000.00	\$40,000.00	
REMOVE SIGN STRUCTURE (EA)					
0183	600001	1.000 LS	\$16,000.00	\$16,000.00	
PUBLIC SAFETY PLAN					
0184	600023	280.000 CY	\$600.00	\$168,000.00	
REMOVE RETAINING WALL (PORTION) (CY)					
0185	600027	1.000 LS	\$300,000.00	\$300,000.00	
REMOVE RETAINING WALL (PORTION) (LS)					
0186	600037	1110.000 SQFT	\$30.00	\$33,300.00	
PREPARE CONCRETE BRIDGE DECK SURFACE					
0187	600039	553.000 SQFT	\$40.00	\$22,120.00	
REFINISH BRIDGE DECK					
0188	600041	320.000 CF	\$130.00	\$41,600.00	
FURNISH POLYESTER CONCRETE OVERLAY					
0189	600043	740.000 SQFT	\$85.00	\$62,900.00	
(F) - PLACE POLYESTER CONCRETE OVERLAY					
0190	600091	11.000 EA	\$3,000.00	\$33,000.00	
ACCESS OPENING, SOFFIT					
0191	600115	1.000 LS	\$600,000.00	\$600,000.00	
BRIDGE REMOVAL (PORTION), LOCATION A					
0192	600116	1.000 LS	\$350,000.00	\$350,000.00	
BRIDGE REMOVAL (PORTION), LOCATION B					
0193	600117	1.000 LS	\$1,300,000.00	\$1,300,000.00	
BRIDGE REMOVAL (PORTION), LOCATION C					
0194	600118	1.000 LS	\$1,400,000.00	\$1,400,000.00	
BRIDGE REMOVAL (PORTION), LOCATION D					
0195	600119	1.000 LS	\$65,000.00	\$65,000.00	
BRIDGE REMOVAL (PORTION), LOCATION E					
0196	600164	1165.000 LB	\$35.00	\$40,775.00	
(F) - MISCELLANEOUS METAL (RESTRAINER - BAR TYPE)					
0197	610100	29.000 LF	\$175.00	\$5,075.00	
6" ALTERNATIVE PIPE CULVERT					
0198	610101	44.000 LF	\$182.00	\$8,008.00	

8" ALTERNATIVE PIPE CULVERT				
0199	610102	70.000 LF	\$285.00	\$19,950.00
10" ALTERNATIVE PIPE CULVERT				
0200	610103	670.000 LF	\$680.00	\$455,600.00
12" ALTERNATIVE PIPE CULVERT				
0201	610108	2970.000 LF	\$681.00	\$2,022,570.00
18" ALTERNATIVE PIPE CULVERT				
0202	610112	130.000 LF	\$705.00	\$91,650.00
24" ALTERNATIVE PIPE CULVERT				
0203	610117	570.000 LF	\$715.00	\$407,550.00
30" ALTERNATIVE PIPE CULVERT				
0204	610300	79.400 CY	\$525.00	\$41,685.00
(F) - CONCRETE BACKFILL (PIPE TRENCH)				
0205	011337	590.000 CY	\$190.00	\$112,100.00
BIORETENTION				
0206	016038	1.000 EA	\$88,418.00	\$88,418.00
CAPTURE HOUSING (TYPE A) (M)				
0207	650026	6.000 LF	\$1,375.00	\$8,250.00
36" REINFORCED CONCRETE PIPE				
0208	650034	300.000 LF	\$1,275.00	\$382,500.00
48" REINFORCED CONCRETE PIPE				
0209	665712	80.000 LF	\$425.00	\$34,000.00
12" SLOTTED CORRUGATED STEEL PIPE (.079" THICK)				
0210	017565	750.000 LF	\$80.00	\$60,000.00
SIDEWALK UNDERDRAIN (LF)				
0211	681132	14.000 SQFT	\$70.00	\$980.00
GEOCOMPOSITE DRAIN				
0212	700617	82.000 EA	\$45.00	\$3,690.00
DRAINAGE INLET MARKER				
0213	703233	97.000 LF	\$515.00	\$49,955.00
GRATED LINE DRAIN				
0214	710132	2820.000 LF	\$85.00	\$239,700.00
REMOVE CULVERT (LF)				
0215	710150	24.000 EA	\$2,750.00	\$66,000.00
REMOVE INLET				
0216	710162	18.000 EA	\$3,250.00	\$58,500.00
REMOVE DRAINAGE JUNCTION STRUCTURE				
0217	710196	9.000 EA	\$3,175.00	\$28,575.00
ADJUST INLET				
0218	710208	20.000 EA	\$1,600.00	\$32,000.00
ADJUST FRAME AND COVER TO GRADE				
0219	710262	1.000 EA	\$3,645.00	\$3,645.00
CAP INLET				
0220	721420	8.000 CY	\$1,100.00	\$8,800.00
CONCRETE (DITCH LINING)				
0221	730020	430.000 CY	\$1,300.00	\$559,000.00
MINOR CONCRETE (CURB) (CY)				
0222	730040	330.000 LF	\$63.00	\$20,790.00
MINOR CONCRETE (GUTTER) (LF)				
0223	048612	37.000 LF	\$52.00	\$1,924.00

		MINOR CONCRETE (GUTTER MODIFIED) (LF)		
0224	730045	23.000 CY	\$1,500.00	\$34,500.00
		MINOR CONCRETE (GUTTER) (CY)		
0225	730070	2530.000 SQFT	\$67.00	\$169,510.00
		DETECTABLE WARNING SURFACE		
0226	731502	8.000 CY	\$1,000.00	\$8,000.00
		MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)		
0227	731504	740.000 CY	\$1,000.00	\$740,000.00
		MINOR CONCRETE (CURB AND GUTTER)		
0228	731516	140.000 CY	\$800.00	\$112,000.00
		MINOR CONCRETE (DRIVEWAY)		
0229	731518	14900.000 SQFT	\$15.00	\$223,500.00
		MINOR CONCRETE (BRUSHED CONCRETE)		
0230	731521	1060.000 CY	\$900.00	\$954,000.00
		MINOR CONCRETE (SIDEWALK)		
0231	731623	470.000 CY	\$1,400.00	\$658,000.00
		MINOR CONCRETE (CURB RAMP)		
0232	733000	190.000 EA	\$780.00	\$148,200.00
		PRE/POST CONSTRUCTION SURVEYS		
0233	750001	28457.000 LB	\$3.00	\$85,371.00
		(F) - MISCELLANEOUS IRON AND STEEL		
0234	017566	10.000 EA	\$3,000.00	\$30,000.00
		REPLACE ACCESS COVER HATCH		
0235	750005	4.000 EA	\$3,000.00	\$12,000.00
		STEEL COVER		
0236	017567	15.000 EA	\$2,000.00	\$30,000.00
		REPLACE SPLICE BOX COVER		
0237	017568	16.000 EA	\$615.00	\$9,840.00
		RESET FIRE VALVE COVER		
0238	017569	30.000 EA	\$15,250.00	\$457,500.00
		MANHOLE FRAME AND COVER, TYPE H (DRAINAGE)		
0239	011896	14.000 LF	\$600.00	\$8,400.00
		PEDESTRIAN HANDRAILING		
0240	750501	441.000 LB	\$18.00	\$7,938.00
		(F) - MISCELLANEOUS METAL (BRIDGE)		
0241	750505	13933.000 LB	\$22.00	\$306,526.00
		(F) - BRIDGE DECK DRAINAGE SYSTEM		
0242	770030	1.000 LS	\$150,000.00	\$150,000.00
		SIGNAL AND LIGHTING (CITY STREET LOCATION 1)		
0243	770050	1.000 LS	\$400,000.00	\$400,000.00
		SIGNAL AND LIGHTING (CITY STREET LOCATION 2)		
0244	770070	1.000 LS	\$400,000.00	\$400,000.00
		SIGNAL AND LIGHTING (CITY STREET LOCATION 3)		
0245	017679	1.000 LS	\$360,000.00	\$360,000.00
		SIGNAL AND LIGHTING (CITY STREET LOCATION 4)		
0246	017570	1.000 LS	\$350,000.00	\$350,000.00
		SIGNAL AND LIGHTING (CITY STREET LOCATION 5)		
0247	017571	1.000 LS	\$500,000.00	\$500,000.00
		SIGNAL AND LIGHTING (CITY STREET LOCATION 6)		
0248	017572	1.000 LS	\$500,000.00	\$500,000.00

SIGNAL AND LIGHTING (CITY STREET LOCATION 7)				
0249	017573	1.000 LS	\$500,000.00	\$500,000.00
SIGNAL AND LIGHTING (CITY STREET LOCATION 8)				
0250	017574	1.000 LS	\$500,000.00	\$500,000.00
SIGNAL AND LIGHTING (CITY STREET LOCATION 9)				
0251	017575	1.000 LS	\$500,000.00	\$500,000.00
SIGNAL AND LIGHTING (CITY STREET LOCATION 10)				
0252	017576	1.000 LS	\$500,000.00	\$500,000.00
SIGNAL AND LIGHTING (CITY STREET LOCATION 11)				
0253	017577	1.000 LS	\$450,000.00	\$450,000.00
SIGNAL AND LIGHTING (CITY STREET LOCATION 12)				
0254	017578	1.000 LS	\$300,000.00	\$300,000.00
SIGNAL AND LIGHTING (CITY STREET LOCATION 13)				
0255	017579	1.000 LS	\$450,000.00	\$450,000.00
SIGNAL AND LIGHTING (CITY STREET LOCATION 14)				
0256	017580	1.000 LS	\$425,000.00	\$425,000.00
SIGNAL AND LIGHTING (CITY STREET LOCATION 16)				
0257	017581	1.000 LS	\$50,000.00	\$50,000.00
SIGNAL AND LIGHTING (CITY STREET LOCATION 17)				
0258	017582	1.000 LS	\$330,000.00	\$330,000.00
SIGNAL AND LIGHTING (CITY STREET LOCATION 18)				
0259	017583	1.000 LS	\$33,000.00	\$33,000.00
SIGNAL AND LIGHTING (CITY STREET LOCATION 19)				
0260	017584	1.000 LS	\$1,829,000.00	\$1,829,000.00
LIGHTING (CITY STREET - OAKLAND)				
0261	017585	1.000 LS	\$238,000.00	\$238,000.00
LIGHTING (CITY STREET - ALAMEDA)				
0262	017680	1.000 EA	\$10,000.00	\$10,000.00
REMOVE LAMP HOLE (CITY OF OAKLAND)				
0263	017587	330.000 LF	\$65.00	\$21,450.00
REMOVE SANITARY SEWER (CITY OF OAKLAND)				
0264	017588	330.000 LF	\$835.00	\$275,550.00
8" HIGH DENSITY POLYETHYLENE PIPE (CITY OF OAKLAND)				
0265	017589	25.000 EA	\$1,600.00	\$40,000.00
ADJUST COO SANITARY SEWER MANHOLE FRAME AND COVER TO GRADE				
0266	017590	9.000 EA	\$1,600.00	\$14,400.00
ADJUST COO SANITARY SEWER CLEANOUT (SERVICE) TO GRADE				
0267	017591	5.000 EA	\$1,600.00	\$8,000.00
ADJUST COO SANITARY SEWER LAMP HOLE TO GRADE				
0268	017681	6.000 EA	\$4,625.00	\$27,750.00
RECONSTRUCT SANITARY SEWER LOWER LATERAL (SERVICE) (CITY OF OAKLAND)				
0269	017593	1.000 EA	\$15,250.00	\$15,250.00
MANHOLE TYPE 1 (SEWER) (CITY OF OAKLAND)				
0270	017594	2.000 EA	\$15,250.00	\$30,500.00
MANHOLE FRAME AND COVER, TYPE H (SEWER) (CITY OF OAKLAND)				
0271	017595	1.000 EA	\$17,650.00	\$17,650.00
MANHOLE TYPE 1 W/ DROP CONNECTION (SEWER) (CITY OF OAKLAND)				
0272	017596	24.000 EA	\$14,750.00	\$354,000.00
MANHOLE TYPE 1 (DRAINAGE)				
0273	017597	6.000 EA	\$25,250.00	\$151,500.00

MANHOLE TYPE 2 (DRAINAGE)

0274	017598	20.000	EA	\$4,150.00	\$83,000.00
		CATCH BASIN INSERT			
0275	017599	6.000	EA	\$13,450.00	\$80,700.00
		TYPE "E-3" INLET			
0276	017600	23.000	EA	\$14,650.00	\$336,950.00
		TYPE "B" INLET			
0277	017601	3.000	EA	\$14,250.00	\$42,750.00
		TYPE "A" INLET			
0278	017602	2.000	EA	\$3,850.00	\$7,700.00
		GRATE CATCH BASIN			
0279	017603	1.000	EA	\$15,350.00	\$15,350.00
		MAINTENANCE HOLE FOR STORM DRAIN			
0280	017604	68.000	LF	\$250.00	\$17,000.00
		RECONSTRUCT WATER CONNECTION (SERVICE) (LF)			
0281	017605	6.000	EA	\$1,000.00	\$6,000.00
		BICYCLE RACK (CITY OF OAKLAND)			
0282	017606	1.000	LS	\$76,450.00	\$76,450.00
		SEWER AND STORM DRAIN VIDEO SURVEY			
0283	017607	1.000	LS	\$60,000.00	\$60,000.00
		MAINTAINING EXISTING ELECTRICAL SYSTEMS (CITY) (LS)			
0284	017608	1.000	LS	\$429,000.00	\$429,000.00
		VIBRATION MONITORING (LS)			
0285	017609	21.000	EA	\$2,460.00	\$51,660.00
		CITY OF OAKLAND SURVEY MONUMENTS			
0286	017610	12.000	EA	\$1,050.00	\$12,600.00
		ADJUST ACCESS BOX FRAME AND COVER (UTILITY) (PG&E GAS VALVE)			
0287	017611	12.000	EA	\$1,200.00	\$14,400.00
		ADJUST ACCESS BOX FRAME AND COVER (UTILITY) (PG&E GAS METER)			
0288	017612	48.000	EA	\$1,200.00	\$57,600.00
		ADJUST ACCESS BOX FRAME AND COVER (UTILITY) (EBMUD WATER METER)			
0289	017613	56.000	EA	\$1,050.00	\$58,800.00
		ADJUST ACCESS BOX FRAME AND COVER (UTILITY) (EBMUD WATER VALVE)			
0290	017614	3520.000	SQFT	\$22.00	\$77,440.00
		REMOVE TUBE LINING TILE			
0291	780433	6360.000	SQFT	\$7.00	\$44,520.00
		PAINT CURB (2-COAT)			
0292	780435	3490.000	SQFT	\$27.00	\$94,230.00
		PREPARE AND PAINT CONCRETE			
0293	780460	1456.000	SQFT	\$33.00	\$48,048.00
		(F) - ANTI-GRAFFITI COATING			
0294	017615	14.000	EA	\$150.00	\$2,100.00
		MINOR CONCRETE (CURB STOP)			
0295	017616	1.000	LS	\$60,000.00	\$60,000.00
		RELOCATE PYLON			
0296	017617	8.000	EA	\$750.00	\$6,000.00
		SALVAGE PARKING METER POST			
0297	017618	8.000	EA	\$2,000.00	\$16,000.00
		CONCRETE STAIR NOSING (EA)			
0298	800100	20100.000	LF	\$8.00	\$160,800.00

TEMPORARY FENCE

0299	017619	6.000 LF	\$1,500.00	\$9,000.00
		TEMPORARY 12' CHAIN LINK GATE (TYPE CL-6) (EA)		
0300	800360	2710.000 LF	\$42.00	\$113,820.00
		CHAIN LINK FENCE (TYPE CL-6)		
0301	017620	390.000 LF	\$155.00	\$60,450.00
		SECURITY METAL FENCE (PICKET)		
0302	038826	190.000 LF	\$150.00	\$28,500.00
		WROUGHT IRON FENCE		
0303	801360	4.000 EA	\$8,500.00	\$34,000.00
		12' METAL GATE		
0304	802501	1.000 EA	\$1,850.00	\$1,850.00
		4' CHAIN LINK GATE (TYPE CL-6)		
0305	802601	1.000 EA	\$2,350.00	\$2,350.00
		14' CHAIN LINK GATE (TYPE CL-6)		
0306	802620	1.000 EA	\$2,650.00	\$2,650.00
		16' CHAIN LINK GATE (TYPE CL-6)		
0307	802670	1.000 EA	\$3,200.00	\$3,200.00
		24' CHAIN LINK GATE (TYPE CL-6)		
0308	017621	2.000 EA	\$5,100.00	\$10,200.00
		4' SECURITY METAL GATE (PICKET)		
0309	803020	4300.000 LF	\$14.75	\$63,425.00
		REMOVE FENCE		
0310	803060	6.000 EA	\$1,000.00	\$6,000.00
		REMOVE GATE		
0311	810120	1250.000 EA	\$1.00	\$1,250.00
		REMOVE PAVEMENT MARKER		
0312	810170	21.000 EA	\$50.00	\$1,050.00
		DELINEATOR (CLASS 1)		
0313	017622	6.000 EA	\$1,000.00	\$6,000.00
		BOLLARD (MOD)		
0314	017623	48.000 EA	\$50.00	\$2,400.00
		FLEXIBLE POST DELINEATOR		
0315	810230	1710.000 EA	\$5.00	\$8,550.00
		PAVEMENT MARKER (RETROREFLECTIVE)		
0316	820113	8.000 EA	\$100.00	\$800.00
		TREATMENT BEST MANAGEMENT PRACTICE MARKER		
0317	038440	76.000 EA	\$50.00	\$3,800.00
		OBJECT MARKER (TYPE Q)		
0318	820270	41.000 EA	\$150.00	\$6,150.00
		REMOVE ROADSIDE SIGN (WOOD POST)		
0319	820280	75.000 EA	\$150.00	\$11,250.00
		REMOVE ROADSIDE SIGN (METAL POST)		
0320	820300	68.000 EA	\$100.00	\$6,800.00
		REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)		
0321	820340	2.000 EA	\$2,500.00	\$5,000.00
		REMOVE SIGN PANEL AND REMOVABLE SIGN PANEL FRAME		
0322	820510	24.000 EA	\$300.00	\$7,200.00
		RESET ROADSIDE SIGN (ONE POST)		
0323	820520	2.000 EA	\$425.00	\$850.00

RESET ROADSIDE SIGN (TWO POST)				
0324	820620	13.000 EA	\$325.00	\$4,225.00
		RELOCATE ROADSIDE SIGN (METAL POST)		
0325	820630	1.000 EA	\$300.00	\$300.00
		RELOCATE ROADSIDE SIGN (WOOD POST)		
0326	820640	4.000 EA	\$125.00	\$500.00
		RELOCATE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)		
0327	820710	1400.000 SQFT	\$45.00	\$63,000.00
		FURNISH LAMINATED PANEL SIGN (1"-TYPE A)		
0328	820720	260.000 SQFT	\$60.00	\$15,600.00
		FURNISH LAMINATED PANEL SIGN (1"-TYPE B)		
0329	820730	330.000 SQFT	\$45.00	\$14,850.00
		FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B)		
0330	820750	2430.000 SQFT	\$25.00	\$60,750.00
		FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)		
0331	820760	600.000 SQFT	\$20.00	\$12,000.00
		FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)		
0332	820780	290.000 SQFT	\$40.00	\$11,600.00
		FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)		
0333	820790	690.000 SQFT	\$35.00	\$24,150.00
		FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)		
0334	820820	440.000 LB	\$40.00	\$17,600.00
		METAL (BARRIER MOUNTED SIGN)		
0335	820840	17.000 EA	\$400.00	\$6,800.00
		ROADSIDE SIGN - ONE POST		
0336	017624	190.000 EA	\$400.00	\$76,000.00
		ROADSIDE SIGN - ONE POST (METAL) (EA)		
0337	820850	11.000 EA	\$4,000.00	\$44,000.00
		ROADSIDE SIGN - TWO POST		
0338	017625	20.000 EA	\$600.00	\$12,000.00
		ROADSIDE SIGN - TWO POST (METAL) (EA)		
0339	820860	8.000 EA	\$125.00	\$1,000.00
		INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)		
0340	820870	43.000 SQFT	\$150.00	\$6,450.00
		INSTALL SIGN OVERLAY		
0341	820890	320.000 SQFT	\$15.00	\$4,800.00
		INSTALL SIGN PANEL ON EXISTING FRAME		
0342	832007	300.000 LF	\$124.00	\$37,200.00
		MIDWEST GUARDRAIL SYSTEM (WOOD POST)		
0343	832070	110.000 SQYD	\$125.00	\$13,750.00
		VEGETATION CONTROL (MINOR CONCRETE)		
0344	833020	127.000 LF	\$190.00	\$24,130.00
		(F) - CHAIN LINK RAILING		
0345	048761	28.000 LF	\$650.00	\$18,200.00
		CHAIN LINK RAILING (MODIFIED)		
0346	038223	760.000 LF	\$300.00	\$228,000.00
		CONCRETE BARRIER (TYPE 60MD MODIFIED)		
0347	046732	4620.000 LF	\$375.00	\$1,732,500.00
		PEDESTRIAN RAILING		
0348	048764	19.000 LF	\$450.00	\$8,550.00

WALL MOUNTED HANDRAILING

0349	014851	4060.000 LF	\$8.00	\$32,480.00
		REMOVE HANDRAILING		
0350	017626	660.000 LF	\$395.00	\$260,700.00
		BIKEWAY BARRIER		
0351	017627	110.000 LF	\$425.00	\$46,750.00
		PEDESTRIAN BARRICADE (LF)		
0352	017628	2.000 EA	\$5,800.00	\$11,600.00
		PIPE HANDRAIL POST MOUNTED		
0353	839521	823.000 LF	\$50.00	\$41,150.00
		(F) - CABLE RAILING		
0354	839527	203.000 LF	\$50.00	\$10,150.00
		(F) - CABLE RAILING (MODIFIED)		
0355	839544	1.000 EA	\$6,775.00	\$6,775.00
		TRANSITION RAILING (TYPE AGT)		
0356	015299	1.000 EA	\$6,700.00	\$6,700.00
		ALTERNATIVE IN-LINE TERMINAL TL-3		
0357	015019	2.000 EA	\$40,000.00	\$80,000.00
		ALTERNATIVE CRASH CUSHION TL-3		
0358	017629	2.000 EA	\$60,000.00	\$120,000.00
		ALTERNATIVE CRASH CUSHION TL-3 (MOD)		
0359	839640	370.000 LF	\$395.00	\$146,150.00
		CONCRETE BARRIER (TYPE 60M)		
0360	839642	690.000 LF	\$400.00	\$276,000.00
		CONCRETE BARRIER (TYPE 60MC)		
0361	839643	1860.000 LF	\$180.00	\$334,800.00
		CONCRETE BARRIER (TYPE 60MD)		
0362	839649	540.000 LF	\$290.00	\$156,600.00
		CONCRETE BARRIER (TYPE 60MS)		
0363	017630	73.000 LF	\$1,200.00	\$87,600.00
		CONCRETE BARRIER (TYPE 60MF MOD1)		
0364	017631	170.000 LF	\$805.00	\$136,850.00
		CONCRETE BARRIER (TYPE 60MF MOD2)		
0365	017632	310.000 LF	\$690.00	\$213,900.00
		CONCRETE BARRIER (TYPE 60MF MOD3)		
0366	017633	160.000 LF	\$840.00	\$134,400.00
		CONCRETE BARRIER (TYPE 60MF MOD4)		
0367	017634	510.000 LF	\$660.00	\$336,600.00
		CONCRETE BARRIER (TYPE 60MF MOD5)		
0368	046865	89.000 LF	\$395.00	\$35,155.00
		CONCRETE BARRIER (TYPE 60MGC MODIFIED)		
0369	046940	910.000 LF	\$330.00	\$300,300.00
		CONCRETE BARRIER (TYPE 60MC MODIFIED)		
0370	048752	1063.000 LF	\$350.00	\$372,050.00
		(F) - CONCRETE BARRIER (TYPE 836 MODIFIED)		
0371	839741	2190.000 LF	\$195.00	\$427,050.00
		(F) - CONCRETE BARRIER (TYPE 836)		
0372	839743	261.000 LF	\$650.00	\$169,650.00
		(F) - CONCRETE BARRIER (TYPE 836B)		
0373	839745	80.000 LF	\$400.00	\$32,000.00

(F) - CONCRETE BARRIER TRANSITION

0374	839752	600.000 LF	\$35.00	\$21,000.00
		REMOVE GUARDRAIL		
0375	839774	240.000 LF	\$100.00	\$24,000.00
		REMOVE CONCRETE BARRIER		
0376	839782	1.000 EA	\$1,000.00	\$1,000.00
		REMOVE CRASH CUSHION		
0377	839783	13.000 EA	\$500.00	\$6,500.00
		REMOVE CRASH CUSHION (SAND FILLED)		
0378	048760	300.000 LF	\$655.00	\$196,500.00
		CONCRETE PARAPET		
0379	048757	310.000 LF	\$1,500.00	\$465,000.00
		CONCRETE BALUSTRADE		
0380	840516	30400.000 SQFT	\$13.00	\$395,200.00
		THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)		
0381	840517	12200.000 SQFT	\$18.00	\$219,600.00
		PREFORMED THERMOPLASTIC PAVEMENT MARKING		
0382	017635	2330.000 SQFT	\$40.00	\$93,200.00
		THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) (BLUE, GREEN, & RED)		
0383	036890	10400.000 LF	\$11.00	\$114,400.00
		4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)		
0384	846007	57100.000 LF	\$3.00	\$171,300.00
		6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)		
0385	846009	4750.000 LF	\$18.00	\$85,500.00
		8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)		
0386	846013	2410.000 LF	\$35.00	\$84,350.00
		12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)		
0387	846020	45600.000 LF	\$4.50	\$205,200.00
		REMOVE PAINTED TRAFFIC STRIPE		
0388	847103	1880.000 LF	\$15.00	\$28,200.00
		12" TRAFFIC STRIPE TAPE (WARRANTY)		
0389	847210	25200.000 LF	\$6.50	\$163,800.00
		6" TRAFFIC STRIPE TAPE (WARRANTY)		
0390	847216	2930.000 LF	\$12.00	\$35,160.00
		8" TRAFFIC STRIPE TAPE (WARRANTY)		
0391	037376	110.000 LF	\$110.00	\$12,100.00
		TRANSVERSE RUMBLE STRIPS		
0392	870009	1.000 LS	\$60,000.00	\$60,000.00
		MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION		
0393	870136	1.000 LS	\$26,000.00	\$26,000.00
		ELECTRIC SERVICE FOR IRRIGATION		
0394	017636	1.000 LS	\$114,000.00	\$114,000.00
		ELECTRIC SERVICE FOR IRRIGATION (CITY STREET)		
0395	017637	1.000 LS	\$270,000.00	\$270,000.00
		PEDESTRIAN HYBRID BEACON SYSTEMS (CITY STREET LOCATION 15)		
0396	017638	1.000 LS	\$825,000.00	\$825,000.00
		FIBER OPTIC CABLE SYSTEMS (CITY STREET)		
0397	872001	1.000 LS	\$101,000.00	\$101,000.00
		TEMPORARY LIGHTING SYSTEMS		

0398	012254	1.000 LS	\$30,000.00	\$30,000.00
		TEMPORARY CAMERA SYSTEMS		
0399	013711	1.000 LS	\$168,000.00	\$168,000.00
		TEMPORARY RAMP METERING SYSTEMS		
0400	017639	1.000 LS	\$2,240,000.00	\$2,240,000.00
		TEMPORARY SIGNAL SYSTEMS (CITY STREET)		
0401	017640	1.000 LS	\$20,600.00	\$20,600.00
		TEMPORARY CHANGEABLE MESSAGE SIGN SYSTEMS		
0402	010575	1.000 LS	\$202,000.00	\$202,000.00
		MODIFYING CAMERA SYSTEMS		
0403	872131	1.000 LS	\$797,000.00	\$797,000.00
		MODIFYING LIGHTING SYSTEMS		
0404	872134	1.000 LS	\$538,000.00	\$538,000.00
		MODIFYING RAMP METERING SYSTEMS		
0405	872137	1.000 LS	\$72,500.00	\$72,500.00
		MODIFYING CHANGEABLE MESSAGE SIGN SYSTEMS		
0406	017641	1.000 LS	\$40,500.00	\$40,500.00
		MODIFYING CALL BOX SIGN SYSTEMS		
0407	995100	1.000 LS	\$185,000.00	\$185,000.00
		WATER METER CHARGES		
0408	995200	1.000 LS	\$12,000.00	\$12,000.00
		IRRIGATION WATER SERVICE CHARGES		
0409	999990	1.000 LS	\$14,300,000.00	\$14,300,000.00
		MOBILIZATION		
Section 1 Total				\$144,444,444.00
Item Total				\$144,444,444.00

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
SUBCONTRACTOR LIST
DES-OE-0102.2C (REV. 3/2015)

Enter Bid Item Number. (Item)

Enter percent of Bid Item subcontracted. (%)

If the percentage of the bid item work is less than 100 percent, list the description of the portion of the work to be subcontracted. Enter the description of the percentage of work to be performed by subcontractor. (Description)

DO NOT USE SEMICOLONS (;) IN YOUR INPUT.

Sample Data Entry:

Item	%	Description
6	75	striping
42	15	reinforcement
54	100	

1) List this subcontractor? ☒ YES ☐ NO
 Business Name Vanguard Construction Location City Livemore State CA
 California Contractor License Number 833032 Public Works Contractor Registration
 Number 1000008493
 Portion of Work Subcontracted
 Item % Description
 346 100 Bid Items 346,359-369

2) List this subcontractor? ☒ YES ☐ NO
 Business Name FARWEST SAFETY, INC. Location City Lodi State Ca
 California Contractor License Number 523187 Public Works Contractor Registration
 Number 1000001371
 Portion of Work Subcontracted
 Item % Description
 7 100 Bid Items 7,11,14,15,212,312-314,316,317

3) List this subcontractor? ☒ YES ☐ NO
 Business Name M. F. MAHER, INC. Location City Vallejo State CA
 California Contractor License Number 269039 Public Works Contractor Registration
 Number 1000002544
 Portion of Work Subcontracted
 Item % Description
 78 100 Bid Items 78,210,220-231

4) List this subcontractor? ☒ YES ☐ NO
 Business Name TDW CONSTRUCTION, INC. Location City Livemore State CA
 California Contractor License Number 474414 Public Works Contractor Registration
 Number 1000005600

Portion of Work Subcontracted

Item	%	Description
159	100	Bid 159,206,217,219,233,274-278

5) List this subcontractor? ☒ YES ☐ NO

Business Name COLUMBIA ELECTRIC, INC. Location City San Leandro State CA

California Contractor License Number 765902 Public Works Contractor Registration Number 1000001478

Portion of Work Subcontracted

Item	%	Description
10	100	Bid Items 10,51,242-262,283,392-406

6) List this subcontractor? ☒ YES ☐ NO

Business Name GOLDEN BAY FENCE plus Iron Wrk Location City Stockton State CA

California Contractor License Number 664905 Public Works Contractor Registration Number 1000000720

Portion of Work Subcontracted

Item	%	Description
239	100	Bid Items 239,299-310,344,345,347-352

7) List this subcontractor? ☒ YES ☐ NO

Business Name Midstate Barrier, Inc. Location City Stockton State CA

California Contractor License Number 529261 Public Works Contractor Registration Number 1000000538

Portion of Work Subcontracted

Item	%	Description
42	35	Treated Wood Waste for Guardrail
342	100	Bid Items 342,353-358,374

8) List this subcontractor? ☐ YES ☒ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item	%	Description
------	---	-------------

9) List this subcontractor? ☒ YES ☐ NO

Business Name Marina Landscape, Inc. Location City Lathrop State CA

California Contractor License Number 492862 Public Works Contractor Registration Number 1000000079

Portion of Work Subcontracted

Item	%	Description
76	100	Bid Items 76,77.79-120

10) List this subcontractor? ☒ YES ☐ NO

Business Name Vanguard Construction Location City Livermore State CA

California Contractor License Number 833032 Public Works Contractor Registration
 Number 1000008493
 Portion of Work Subcontracted
 Item % Description
 144 100 Bid Items 144,145

11) List this subcontractor? ☒ YES ☐ NO
 Business Name FARWEST SAFETY, INC. Location City Lodi State CA
 California Contractor License Number 523187 Public Works Contractor Registration
 Number 1000001371
 Portion of Work Subcontracted
 Item % Description
 42 65 Treated Wood Waste for Roadside Signs
 318 100 Bid Items 318-320,322-339

12) List this subcontractor? ☒ YES ☐ NO
 Business Name Independent Structures, Inc. Location City Redding State CA
 California Contractor License Number 951126 Public Works Contractor Registration
 Number 1000008422
 Portion of Work Subcontracted
 Item % Description
 150 100 Bid Items 150,180,181,82,321,340,341,165

13) List this subcontractor? ☒ YES ☐ NO
 Business Name Specialized Pavement Marking Location City Anderson State Ca
 California Contractor License Number 854894 Public Works Contractor Registration
 Number 1000886659
 Portion of Work Subcontracted
 Item % Description
 1 100 Bid Items 1,12,13,17,41,291,311,315,380-391

14) List this subcontractor? ☒ YES ☐ NO
 Business Name TDW CONSTRUCTION, INC. Location City Livermore State CA
 California Contractor License Number 474414 Public Works Contractor Registration
 Number 1000005600
 Portion of Work Subcontracted
 Item % Description
 50 100 Bid Items 50,52,197-204,207-209,213-216
 238 100 Bid Items 238,263,264,268-273,279,280,282
 36 10 Temporary Dewatering and Non-Storm Water Discharge for Sub Work Only

15) List this subcontractor? ☒ YES ☐ NO
 Business Name M.F. Maher, Inc Location City Vallejo State CA
 California Contractor License Number 269039 Public Works Contractor Registration
 Number 1000002544
 Portion of Work Subcontracted
 Item % Description
 343 100

16) List this subcontractor? ☒ YES ☐ NO

Business Name MCM CONSTRUCTION, INC. Location City North Highlands State Ca

California Contractor License Number 286430 Public Works Contractor Registration

Number 1000001238

Portion of Work Subcontracted

Item	%	Description
40	100	Bid Items 40,63,67-73,146-149,151-164
166	100	Bid Items 166-179,183-196,211,234-237,240,241
290	100	Bid Items 290,295,370-373,378,379
36	60	Temporary Dewatering and Non-Storm Water Discharge for Sub Work Only
8	15	Traffic Control for Sub Work Only

17) List this subcontractor? ☐ YES ☒ NO

Business Name MCM CONSTRUCTION, INC. Location City NORTH HIGHLANDS State CA

California Contractor License Number 286430 Public Works Contractor Registration

Number 1000001238

Portion of Work Subcontracted

Item	%	Description
------	---	-------------

18) List this subcontractor? ☒ YES ☐ NO

Business Name S&S Trucking Location City Oakland State Ca

California Contractor License Number N/A Public Works Contractor Registration

Number 1000014533

Portion of Work Subcontracted

Item	%	Description
58	60	Haul & Disposal of ADL Material
60	60	Haul & Disposal of ADL Material
61	60	Haul & Disposal of ADL Material
64	60	Haul & Disposal of ADL Material
65	60	Haul & Disposal of ADL Material

19) List this subcontractor? ☒ YES ☐ NO

Business Name S&S Trucking Location City Oakland State CA

California Contractor License Number N/A Public Works Contractor Registration

Number 1000014533

Portion of Work Subcontracted

Item	%	Description
66	60	Haul & Disposal of ADL Material

20) List this subcontractor? ☐ YES ☒ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item	%	Description
------	---	-------------

21) List this subcontractor? ☐ YES ☒ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item	%	Description
------	---	-------------

22) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

23) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

24) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

25) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

26) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

27) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

28) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted
Item %

Description

29) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

30) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

31) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

32) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

33) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

34) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

35) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

36) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

37) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

38) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

39) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

40) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

41) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

42) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

43) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

44) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

45) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

46) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

47) List this subcontractor? ☐ YES ☐ NO

Business Name	Location City	State	California Contractor License Number	Public Works Contractor Registration Number
Portion of Work Subcontracted				
Item	%			Description

48) List this subcontractor? ☐ YES ☐ NO

Business Name	Location City	State	California Contractor License Number	Public Works Contractor Registration Number
Portion of Work Subcontracted				
Item	%			Description

49) List this subcontractor? ☐ YES ☐ NO

Business Name	Location City	State	California Contractor License Number	Public Works Contractor Registration Number
Portion of Work Subcontracted				
Item	%			Description

50) List this subcontractor? ☐ YES ☐ NO

Business Name	Location City	State	California Contractor License Number	Public Works Contractor Registration Number
Portion of Work Subcontracted				
Item	%			Description

51) List this subcontractor? ☐ YES ☐ NO

Business Name	Location City	State	California Contractor License Number	Public Works Contractor Registration Number
Portion of Work Subcontracted				
Item	%			Description

52) List this subcontractor? ☐ YES ☐ NO

Business Name	Location City	State	California Contractor License Number	Public Works Contractor Registration Number
Portion of Work Subcontracted				
Item	%			Description

53) List this subcontractor? ☐ YES ☐ NO

Business Name	Location City	State	California Contractor License Number	Public Works Contractor Registration Number
Portion of Work Subcontracted				

- | Item | % | Description |
|------|---|-------------|
|------|---|-------------|
- 54) List this subcontractor? ☐ YES ☐ NO
Business Name Location City State
California Contractor License Number Public Works Contractor Registration Number
Portion of Work Subcontracted
Item % Description
- 55) List this subcontractor? ☐ YES ☐ NO
Business Name Location City State
California Contractor License Number Public Works Contractor Registration Number
Portion of Work Subcontracted
Item % Description
- 56) List this subcontractor? ☐ YES ☐ NO
Business Name Location City State
California Contractor License Number Public Works Contractor Registration Number
Portion of Work Subcontracted
Item % Description
- 57) List this subcontractor? ☐ YES ☐ NO
Business Name Location City State
California Contractor License Number Public Works Contractor Registration Number
Portion of Work Subcontracted
Item % Description
- 58) List this subcontractor? ☐ YES ☐ NO
Business Name Location City State
California Contractor License Number Public Works Contractor Registration Number
Portion of Work Subcontracted
Item % Description
- 59) List this subcontractor? ☐ YES ☐ NO
Business Name Location City State
California Contractor License Number Public Works Contractor Registration Number
Portion of Work Subcontracted
Item % Description

60) List this subcontractor? ☐ YES ☐ NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS
DES-OE-0102.12A (REV 01/2025)

To opt out of payment adjustments for price index fluctuations as specified, complete this form.

I opt out of the payment adjustments for price index fluctuations.

Enter Date and Name to opt out of payment adjustments for price index fluctuations.

I agree that by providing my electronic signature for this form, I agree to conduct business transactions by electronic means and that my electronic signature is the legal binding equivalent to my handwritten signature. I hereby agree that my electronic signature represents my execution or authentication of this form, and my intent to be bound by it.

Date:

Bidder's Name:

Signature of Bidder: _____

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
SMALL BUSINESS/DVBE/DBE CERTIFICATION STATUS
DES-OE-0102.4 (REV 1/2024)

Are you certified as a "Small Business" by the Office of Small Business and DVBE Services of the Department of General Services of the State of California?:

☐ YES ☒ NO Certification number?:

Are you certified as a "Disabled Veteran Business Enterprise" by the Office of Small Business and DVBE Services of the Department of General Services of the State of California?:

☐ YES ☒ NO Certification number?:

Are you certified as a "Disadvantaged Business Enterprise" by the California Unified Certification Program (CUCP)?:

☐ YES ☒ NO Certification number?:

Note: This questionnaire is included for statistical reporting only.

CERTIFICATIONS**FEDERAL-AID PROJECTS DISCLOSURE OF LOBBYING ACTIVITIES CERTIFICATION**

Bidder certifies, to the best of his or her knowledge and belief:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure of Lobbying Activities," in conformance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 USC section 1352. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Bidder also agrees by submitting a bid that it must require the language of this certification be included in subcontracts over \$100,000 and these subcontractors shall certify and disclose.

DISCLOSURE OF LOBBYING ACTIVITIES

Approved by OMB 0348-0046

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 ☐ YES ☒ NO

1. Type of Federal Action:

2. Status of Federal Action:

3. Report Type:

For Material Change Only:

Year

Quarter

Date of last report

4. Name and Address of Reporting Entity:

Tier , if known

Congressional District, if known :

5. If Reporting Entity in No. 4 is Subawardee Enter Name and Address of Prime:

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable

8. Federal Action Number, if known:

9. Award amount, if known (\$):

10. a. Name and Address of Lobby Registrant (if individual, last name, first name, MI):

b. Individuals Performing Services (including address if different from No. 10a) (last name, first name, MI):

11. Information requested through this form is authorized by Title 31 U.S.C. Section 1352. This disclosure of lobbying activities is a material representation of fact upon which reliance was placed by the tier above when this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Print Name:

Title:

Telephone No.:

Date:

Signature_____

Federal Use Only:

Authorized for Local Reproduction
Standard Form - LLL(Rev.7-97)

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the outcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last, previously submitted report by this reporting entity for this covered Federal action.

4. Enter the full name, address, city, State, and zip code of the reporting entity. Include Congressional District if known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal recipient. Include Congressional District if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number;

Invitation for Bid (IFB) number; grant announcement number, the contract, grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitments for the prime entity identified in item 4 or 5.

10.(a)Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal action. (b)Enter the full names of the individual(s) performing services and include full address if different from 10(a). Enter Last Name, First Name, and Middle Initial (MI).

11.The certifying official shall sign and date the form, print his/her name title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.

**STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
CERTIFICATIONS****EQUAL EMPLOYMENT OPPORTUNITY REGULATION CERTIFICATION**

Bidder DESILVA GATES CONSTRUCTION LLC, proposed subcontractor ,certifies that he has participated in a previous contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, if required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or the former President's Committee on Equal Employment Opportunity, all reports due under the filing requirements.

Notes:

The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations.

Prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed the required reports should note 41 CFR 60-1.7(b)(1) prevents the award of contracts and subcontracts unless the Contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

**TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29, DEBARMENT AND SUSPENSION
CERTIFICATION**

Bidder, under penalty of perjury, certifies that, except as noted below, it or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any federal agency;

has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within the past 3 years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgement rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

UNDOCUMENTED ALIENS EMPLOYMENT

Under Pub Cont Code § 6101, the Bidder certifies compliance with state and federal law respecting the employment of undocumented aliens.

NONCOLLUSION

NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

Under PCC 7106 and 23 USC 112, the bidder declares as follows:
State of CA County of ALAMEDA

Name: MICHAEL GATES ,
being first duly sworn, deposes and says that he or she is VICE PRESIDENT of DESILVA GATES CONSTRUCTION LLC
the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

CHILD SUPPORT COMPLIANCE ACT

Under Pub Cont Code § 7110, the contractor acknowledges that:

1. The contractor recognizes the importance of child and family support obligations and shall fully comply with all applicable state and federal laws relating to child and family support enforcement, including, but not limited to, disclosure of information and compliance with earnings assignment orders,

as provided in Chapter 8 (commencing with section 5200) of Part 5 of Division 9 of the Family Code; and

2. The contractor to the best of its knowledge is fully complying with the earnings assignment orders of all employees and is providing the names of all new employees to the New Hire Registry maintained by the Employment Development Department.

NATIONAL LABOR RELATIONS BOARD

Under Pub Cont Code 10232, the contractor, swears under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the contractor within the immediately preceding two year period because of the contractor's failure to comply with an order of a federal court which orders the contractor to comply with an order of the National Labor Relations Board.

VIOLATION OF LAW OR A SAFETY REGULATION

Under Pub Cont Code 10162, the Bidder must complete, under penalty of perjury, the following questionnaire:

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation?

☐ YES ☒ NO

If the answer is yes, explain the circumstances in the following space.

ANTITRUST LAW

Under Pub Con Code § 10285.1, the Bidder declares under penalty of perjury under the laws of the State of California that the Bidder ☐ has ☒ has not been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Pub Cont Code § 1101, with any public entity, as defined in Pub Cont Code § 1100, including the Regents of the University of California or the Trustees of the California State University. The term "Bidder" includes any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

If the Bidder has been convicted of an offense within the past 3 years, provide the conviction details including the date and ultimate resolution of each conviction in the space below.

PERMITS, LICENSES, AGREEMENTS, CERTIFICATIONS, AND RAILROAD RELATIONS AND INSURANCE REQUIREMENTS

Bidder acknowledges that permits, licenses, agreements, certifications, and the requirements in the document titled "Railroad Relations and Insurance Requirements" are components of the Contract under section 5-1.02 of the Standard Specifications.

BIDDER RESPONSIBILITY QUESTIONNAIRE

Failure to truthfully answer the following questions will result in a finding that the bid is nonresponsive. The Bidder must complete, under penalty of perjury, the following questionnaire:

1. Within the past 10 years, has the Bidder been found to be a nonresponsible bidder by any public entity, including federal, State, local, or regional entities?

☐ YES ☒ NO

2. Within the past 10 years, have any of the Bidder's officers or employees with a proprietary interest in the Bidder been determined to be a nonresponsible bidder by a public entity, including federal, State, local or regional entities?

☐ YES ☒ NO

3. Is there any officer or employee of the Bidder who now has or has had any proprietary interest in another company that bid or bids on public works projects whose company has been determined to be a nonresponsible bidder by any public entity, including federal, State, local, or regional entities?

☐ YES ☒ NO

4. If the answer to any of the 3 preceding questions is yes, disclose all pertinent details of the determination of nonresponsibility, including:

4.1. Date of each nonresponsibility determination

4.2. Name of each public agency issuing the nonresponsibility determination and a contact person at that agency who would have information about the determination

4.3. Contract number for each nonresponsibility determination

Executive Order N-6-22 - Russia Sanctions

On March 4, 2022, Governor Gavin Newsom issued Executive Order N-6-22 (the EO) regarding Economic Sanctions against Russia and Russian entities and individuals. "Economic Sanctions" refers to sanctions imposed by the U.S. government in response to Russia's actions in Ukraine, as well as any sanctions imposed under state law unless the contract has been Federalized (i.e. there is federal participation in any phase). By submitting a bid or proposal, Contractor represents that it is not a target of Economic Sanctions. Should the State determine Contractor is a target of Economic Sanctions or is conducting prohibited transactions with sanctioned individuals or entities,

that shall be grounds for rejection of the Contractor's bid/proposal any time prior to contract execution, or, if determined after contract execution, shall be grounds for termination by the State.

END CERTIFICATIONS - FEDERAL

Bidder's Bond**DES-OE-0102.3 (REV 08/2016)**

Bidder's Security: Electronic Bidder's Bond

If electronic Bid Bond data is not submitted with bid, submit Bidder's Security. Bidder's Security must be received by Office Engineer before bid opening date and time. Bid Bond forms can be downloaded from the Caltrans Electronic Bidding website at: http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html. Bid Bond forms are also the last 2 pages of the printout of the electronic bid.

Bond ID: SCA0610469092

Bond Registry: Surety2000

Bond Percent: 10

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

Contract No. 04-0G3604

BIDDER'S BOND

Bond No. _____

DES-OE-0102.3 (REV 08/2016)

We _____

_____ as Principal, and

as Surety are bound unto the State of California, Department of Transportation, hereafter referred to as "Obligee", in the penal sum of ten percent (10%) of the total amount of the bid of the Principal submitted to the Obligee for the work described below, for the payment of which sum we bind ourselves, jointly and severally,

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT:

WHEREAS, the Principal is submitting a bid to the Obligee, for CONSTRUCTION ON STATE HIGHWAY AND CITY STREET IN ALAMEDA COUNTY IN OAKLAND AND ALAMEDA ON ROUTE 260 FROM WILLIE STARGELL AVENUE TO 7TH STREET AND ON ROUTE 880 FROM 23RD AVENUE TO WASHINGTON STREET In District 04 On Route 260, 880 for which bids are to be opened at 1727 30th Street, Sacramento CA 95816 on Tuesday, June 17, 2025

NOW, THEREFORE, if the Principal is awarded the contract, and, within the time and manner required under the specifications, after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed form, in accordance with the bid, and files two bonds with the Obligee, one to guarantee faithful performance (if specified in the contract) of the contract and the other to guarantee payment for labor and materials as provided by law, then this obligation shall be null and void; otherwise, it shall remain in full force.

In the event a suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

Dated _____, 20_____.

*Principal*_____
*Surety*_____
Address of Surety (For correspondence or claims)

By _____

Attorney-in-Fact

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California

County of _____

On this _____ before me, _____ ,
Date Here Insert Name and Title of the Officer

personally appeared _____ ,
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity (ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

(SEAL)


Signature _____
Signature of Notary Public

Bid Bond in Accordance with Contract Specifications

Be sure to refer to the actual bond documents referenced in the contract specifications for specific terms before completing this form.

PRINCIPAL NAME	PRINCIPAL ADDRESS
DeSilva Gates Construction LLC	11555 Dublin Boulevard, Dublin, CA 94568
SURETY NAME	SURETY ADDRESS
Travelers Casualty and Surety Company of America	1 Tower Square, Hartford, CT 06183
OBLIGEE NAME	OBLIGEE ADDRESS
State of California, Department of Transportation	1727 30th Street, Bidders' Exchange, MS 26, Sacramento, CA 95816

Bond Information

BID DATE	CONTRACT ID	CONTRACT VENDOR ID
06/17/2025	04-0G3604	VC0000003932
PROJECT DESCRIPTION		
Contract No. 04-0G3604 - Construction on State Highway and City Street in Alameda County in Oakland and Alameda On Route 260 From Willie Stargell Avenue To 7th Street and on Route 880 from 23rd Avenue to Washington Street. District-County-Route-Post Mile: 04-AL-000-000-000-001-0-00-1/001-7		
AMOUNT OF BID SECURITY	AMOUNT OF BID SECURITY-SPELLED OUT	
10%	Ten percent of proposal price	
BOND ENTERED AND EXECUTED BY		ATTORNEY-IN-FACT SIGNATURE
Susan Lupski		

Know all men by these presents that Travelers Casualty and Surety Company of America, a Corporation duly organized under the laws of the State of Connecticut, are held and firmly bound unto the above owner/obligee by the transmission. The surety agrees to waive the statute of fraud defense and further agrees that the owner/obligee is a third party beneficiary of the waiver for the purposes of enforcing this bid bond.



Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company
St. Paul Fire and Marine Insurance Company
Farmington Casualty Company

POWER OF ATTORNEY

Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, St. Paul Fire and Marine Insurance Company, and Farmington Casualty Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and the Companies do hereby make, constitute and appoint **Susan Lupski** of **Uniondale** **New York**, their true and lawful Attorney(s)-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this **4th** day of **March**, **2024**.



State of Connecticut

City of Hartford ss.

By: 
 Bryce Grissom, Senior Vice President

On this the **4th** day of **March**, **2024**, before me personally appeared **Bryce Grissom**, who acknowledged himself to be the Senior Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

IN WITNESS WHEREOF, I hereunto set my hand and official seal.

My Commission expires the **30th** day of **June**, **2026**




 Anna P. Nowik, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of the Companies, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, **Kevin E. Hughes**, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this **06/10/2025**




 Kevin E. Hughes, Assistant Secretary

To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.

