
State of California Department of Transportation

Bid Summary

Project ID: 0818000069

Location: 08-SBd-15-2.4

Contract Code: C

Number of Items: 126

SAN BERNARDINO COUNTY IN ONTARIO AT ROUTE 10/15
SEPARATION

CB, JPCP, structural concrete and bridge removal (portion).

Federal Aid #1: ACBFIM-0151(252)E

Proposals Issued:

Number of Bidders: Engineers Est:

Overrun/Underrun:

% Over/Under Est:

Total Number of Working Days:

5 $11,749,861.65 25.06%

195 $2,944,138.3517

DBE - 22.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1 $14,694,000.00 VC0000003877 FLATIRON WEST, INC.

12121 SCRIPPS SUMMIT DRIVE, SUITE 400

SAN DIEGO CA  92131

(760) 916-9100

00772589

(858) 271-1330

Phone

Fax

CSLB#

2 $16,436,019.50 VC0000101310 POWELL CONSTRUCTORS, INC.

8555 BANANA AVENUE

FONTANA CA  92335

(909) 356-8880

00845305

(909) 356-1299

Phone

Fax

CSLB#

3 $17,077,709.05 VC0000021062 SECURITY PAVING COMPANY, INC.

3075 TOWNSGATE ROAD, SUITE 200

WESTLAKE VILLAGE CA  91361

(818) 362-9200

00116307

(818) 362-9300

Phone

Fax

CSLB#

4 $18,829,827.00 VC1800002280 MYERS & SONS CONSTRUCTION, LLC

45 MORRISON AVE

SACRAMENTO CA  95838

(916) 283-9950

1033752

(916) 614-9520

Phone

Fax

CSLB#
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01/09/2025Contract Number: 08-1J5404

Bid Opening Date: 01/09/2025

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

5 $18,931,370.00 VC2200003323 DOJA, INC.

5050 MISSION BLVD

ONTARIO CA  91762

(909) 628-1999

597764

Phone

CSLB#
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01/09/2025Contract Number: 08-1J5404

Bid Opening Date: 01/09/2025

Contract Proposal of Low Bidder

FLATIRON WEST, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

5,000.000001 070030 LEAD COMPLIANCE PLAN LS 5,000.00LUMP SUM

5,000.000002 080060 LEVEL 2 CRITICAL PATH METHOD SCHEDULE LS 5,000.00LUMP SUM

8,508.000003 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 195.0 1,659,060.00

6,000.000004 090205 DISPUTE RESOLUTION BOARD ON-SITE MEETING EA 5.0 30,000.00

200.000005 090210 HOURLY OFF-SITE DISPUTE-RESOLUTION-BOARD-RELATED TASKS HR 20.0 4,000.00

55,200.000006 120090 CONSTRUCTION AREA SIGNS LS 55,200.00LUMP SUM

695,000.000007 120100 TRAFFIC CONTROL SYSTEM LS 695,000.00LUMP SUM

654.000008 120103 STATIONARY IMPACT ATTENUATOR VEHICLE DAY 10.0 6,540.00

75.000009 120165 CHANNELIZER (SURFACE MOUNTED) EA 47.0 3,525.00

84.250010 120207 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY 24.0 2,022.00

14.000011 120320 TEMPORARY BARRIER SYSTEM LF 11,100.0 155,400.00

6,998.000012 124000 TEMPORARY PEDESTRIAN ACCESS ROUTE LS 6,998.00LUMP SUM

944.000013 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 21.0 19,824.00

299.000014 129100 TEMPORARY CRASH CUSHION MODULE EA 56.0 16,744.00

32,500.000015 130100 JOB SITE MANAGEMENT LS 32,500.00LUMP SUM

5,200.000016 130301 STORMWATER POLLUTION PREVENTION PLAN LS 5,200.00LUMP SUM

2,000.000017 130330 STORM WATER ANNUAL REPORT EA 2.0 4,000.00

0.660018 130520 TEMPORARY HYDRAULIC MULCH SQYD 16,100.0 10,626.00

396.000019 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 10.0 3,960.00

8.100020 130640 TEMPORARY FIBER ROLL LF 8,800.0 71,280.00

9,112.000021 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 4.0 36,448.00

105,000.000022 130730 STREET SWEEPING LS 105,000.00LUMP SUM

31,200.000023 130900 TEMPORARY CONCRETE WASHOUT LS 31,200.00LUMP SUM

5,200.000024 140003 ASBESTOS COMPLIANCE PLAN LS 5,200.00LUMP SUM

3.050025 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 6,460.0 19,703.00
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01/09/2025Contract Number: 08-1J5404

Bid Opening Date: 01/09/2025

Contract Proposal of Low Bidder

FLATIRON WEST, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

0.550026 141120 TREATED WOOD WASTE LB 4,310.0 2,370.50

41,800.000027 146002 CONTRACTOR-SUPPLIED BIOLOGIST (LS) LS 41,800.00LUMP SUM

11,800.000028 170103 CLEARING AND GRUBBING (LS) LS 11,800.00LUMP SUM

127.000029 190101 ROADWAY EXCAVATION CY 1,860.0 236,220.00

150.000030 192037 STRUCTURE EXCAVATION (RETAINING WALL) CY 1,245.0 186,750.00F

170.000031 193013 STRUCTURE BACKFILL (RETAINING WALL) CY 1,223.0 207,910.00F

115.000032 193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 69.0 7,935.00F

3,200.000033 206400 CHECK AND TEST EXISTING IRRIGATION FACILITIES LS 3,200.00LUMP SUM

7,467.000034 206402 OPERATE EXISTING IRRIGATION FACILITIES LS 7,467.00LUMP SUM

2,165.000035 206405 REMOVE IRRIGATION FACILITY LS 2,165.00LUMP SUM

1,600.000036 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 1.0 1,600.00

0.200037 210252 BONDED FIBER MATRIX (SQFT) SQFT 44,300.0 8,860.00

96.750038 210610 COMPOST (CY) CY 140.0 13,545.00

345.000039 280000 LEAN CONCRETE BASE CY 680.0 234,600.00

0.750040 360200 BASE BOND BREAKER SQYD 5,820.0 4,365.00

304.000041 390132 HOT MIX ASPHALT (TYPE A) TON 10.0 3,040.00

31.500042 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 630.0 19,845.00

685.000043 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 3.2 2,192.00

130.000044 398000 REMOVE ASPHALT CONCRETE PAVEMENT (CY) CY 350.0 45,500.00

5.450045 398100 REMOVE ASPHALT CONCRETE DIKE LF 530.0 2,888.50

520.000046 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 1,940.0 1,008,800.00

129.000047 418002 REMOVE CONCRETE PAVEMENT AND BASE CY 830.0 107,070.00

11.500048 420201 GRIND EXISTING CONCRETE PAVEMENT SQYD 2,400.0 27,600.00

1,310.000049 498044 36" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 16.0 20,960.00

2,078.000050 498052 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 54.0 112,212.00
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01/09/2025Contract Number: 08-1J5404

Bid Opening Date: 01/09/2025

Contract Proposal of Low Bidder

FLATIRON WEST, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

4,925.000051 510053 STRUCTURAL CONCRETE, BRIDGE CY 39.0 192,075.00F

947.000052 510060 STRUCTURAL CONCRETE, RETAINING WALL CY 406.0 384,482.00F

1,481.000053 510087 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) CY 116.0 171,796.00

5,287.000054 510094 STRUCTURAL CONCRETE, DRAINAGE INLET CY 8.0 42,296.00F

7,500.000055 510501 MINOR CONCRETE CY 0.8 6,000.00F

355.000056 510800 PAVING NOTCH EXTENSION CF 57.0 20,235.00

19.000057 511015 CONCRETE SURFACE TEXTURE (FRACTURED RIB) SQFT 3,310.0 62,890.00

86.000058 511106 DRILL AND BOND DOWEL LF 16.0 1,376.00

54.500059 511118 CLEAN EXPANSION JOINT LF 173.0 9,428.50

149.000060 519091 JOINT SEAL (MR 1 1/2") LF 70.0 10,430.00

176.000061 519100 JOINT SEAL (MR 2") LF 35.0 6,160.00

576.000062 519205 STRIP JOINT SEAL ASSEMBLY (MR 3") LF 70.0 40,320.00

576.000063 519207 STRIP JOINT SEAL ASSEMBLY (MR 4") LF 70.0 40,320.00

2.150064 520102 BAR REINFORCING STEEL (BRIDGE) LB 7,219.0 15,520.85F

1.250065 520103 BAR REINFORCING STEEL (RETAINING WALL) LB 64,391.0 80,488.75F

13.500066 560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) LB 5,323.0 71,860.50F

7.500067 560214 INSTALL SIGN STRUCTURE (LIGHTWEIGHT) LB 5,323.0 39,922.50F

6.750068 560226 FURNISH SIGN STRUCTURE (VERSATILE TRUSS) LB 66,200.0 446,850.00

1.150069 560227 INSTALL SIGN STRUCTURE (VERSATILE TRUSS) LB 66,200.0 76,130.00

146.000070 560230 ALUMINUM WALKWAY GRATING (VERSATILE TRUSS) SQFT 210.0 30,660.00

13,000.000071 568046 REMOVE SIGN STRUCTURE (EA) EA 1.0 13,000.00

12,400.000072 600001 PUBLIC SAFETY PLAN LS 12,400.00LUMP SUM

160.000073 600011 RAPID SETTING CONCRETE (PATCH) CF 396.0 63,360.00

107.000074 600033 REMOVE UNSOUND CONCRETE CF 396.0 42,372.00

0.270075 600037 PREPARE CONCRETE BRIDGE DECK SURFACE SQFT 79,220.0 21,389.40
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01/09/2025Contract Number: 08-1J5404

Bid Opening Date: 01/09/2025

Contract Proposal of Low Bidder

FLATIRON WEST, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

102.000076 600041 FURNISH POLYESTER CONCRETE OVERLAY CF 6,602.0 673,404.00

2.800077 600043 PLACE POLYESTER CONCRETE OVERLAY SQFT 79,220.0 221,816.00F

683,000.000078 600114 BRIDGE REMOVAL (PORTION) LS 683,000.00LUMP SUM

159,000.000079 015870 TYPE 3 VAULT WITH WEIR EA 1.0 159,000.00

90,600.000080 621221 GROSS SOLIDS REMOVAL DEVICE LINEAR RADIAL TYPE LR-1 (4) EA 1.0 90,600.00

258.000081 650014 18" REINFORCED CONCRETE PIPE LF 240.0 61,920.00

745.000082 650026 36" REINFORCED CONCRETE PIPE LF 21.0 15,645.00

412.000083 665011 12" CORRUGATED STEEL PIPE (.064" THICK) LF 41.0 16,892.00

1,108.000084 707117 36" PRECAST CONCRETE PIPE INLET LF 8.0 8,864.00

1,530.000085 710126 REMOVE OVERSIDE DRAIN EA 1.0 1,530.00

113.000086 710136 REMOVE PIPE (LF) LF 110.0 12,430.00

1,899.000087 710150 REMOVE INLET EA 2.0 3,798.00

8,791.000088 710152 REMOVE HEADWALL EA 1.0 8,791.00

2,289.000089 721810 SLOPE PAVING (CONCRETE) CY 34.0 77,826.00

1,813.000090 723080 ROCK SLOPE PROTECTION (60 LB, CLASS II, METHOD B) (CY) CY 3.0 5,439.00

16.250091 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 12.0 195.00

1,270.000092 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) CY 1.2 1,524.00

26.000093 731519 MINOR CONCRETE (STAMPED CONCRETE) SQFT 8,930.0 232,180.00

4.000094 750001 MISCELLANEOUS IRON AND STEEL LB 1,776.0 7,104.00F

21.000095 750501 MISCELLANEOUS METAL (BRIDGE) LB 494.0 10,374.00F

7.250096 810120 REMOVE PAVEMENT MARKER EA 1,330.0 9,642.50

18.000097 810190 GUARD RAILING DELINEATOR EA 63.0 1,134.00

8.000098 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 1,330.0 10,640.00

780.000099 820113 TREATMENT BEST MANAGEMENT PRACTICE MARKER EA 5.0 3,900.00

177.000100 820270 REMOVE ROADSIDE SIGN (WOOD POST) EA 1.0 177.00
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01/09/2025Contract Number: 08-1J5404

Bid Opening Date: 01/09/2025

Contract Proposal of Low Bidder

FLATIRON WEST, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

38.250101 820710 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 250.0 9,562.50

12.250102 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 24.0 294.00

1,019.000103 820840 ROADSIDE SIGN - ONE POST EA 1.0 1,019.00

50.000104 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 490.0 24,500.00

54.500105 832018 MIDWEST GUARDRAIL SYSTEM (8' STEEL POST) LF 1,050.0 57,225.00

98.500106 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 470.0 46,295.00

5,554.000107 016055 TRANSITION RAILING (TYPE AGT) EA 2.0 11,108.00

2,258.000108 839580 END ANCHOR ASSEMBLY (TYPE SFT-M) EA 2.0 4,516.00

6,036.000109 015299 ALTERNATIVE IN-LINE TERMINAL TL-3 EA 2.0 12,072.00

380.000110 048549 CONCRETE BARRIER (TYPE 86H MODIFIED) LF 360.0 136,800.00

450.000111 047981 CONCRETE BARRIER (TYPE 85) LF 26.0 11,700.00

445.000112 048043 CONCRETE BARRIER (TYPE 85 MODIFIED) LF 4,650.0 2,069,250.00

19.250113 839752 REMOVE GUARDRAIL LF 380.0 7,315.00

0.250114 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 34,900.0 8,725.00

0.560115 846020 REMOVE PAINTED TRAFFIC STRIPE LF 34,900.0 19,544.00

1.000116 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 20,600.0 20,600.00

3.350117 847077 8" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 12-3) LF 2,500.0 8,375.00

18.750118 847105 12" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) LF 1,610.0 30,187.50

11.750119 847218 6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) LF 13,100.0 153,925.00

3.050120 847222 6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 36-12) LF 11,500.0 35,075.00

2,133.000121 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION

LS 2,133.00LUMP SUM

635,000.000122 870510 RAMP METERING SYSTEM LS 635,000.00LUMP SUM

39,000.000123 871900 FIBER OPTIC CABLE SYSTEMS LS 39,000.00LUMP SUM

29,900.000124 872001 TEMPORARY LIGHTING SYSTEMS LS 29,900.00LUMP SUM
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01/09/2025Contract Number: 08-1J5404

Bid Opening Date: 01/09/2025

Contract Proposal of Low Bidder

FLATIRON WEST, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

323,000.000125 872131 MODIFYING LIGHTING SYSTEMS LS 323,000.00LUMP SUM

1,467,166.000126 999990 MOBILIZATION LS 1,467,166.00LUMP SUM

$14,694,000.00Bid Amount:
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01/09/2025Contract Number: 08-1J5404

Bid Opening Date: 01/09/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

Fifth

Bid Amount

0001 2,000.005,000.00 3,500.00 2,000.005,000.00 3,500.00 8,200.00 8,200.00

0002 6,000.0015,000.00 12,500.00 6,000.0015,000.00 12,500.00 8,200.00 8,200.00

0003 1,452,750.001,462,500.00 1,316,250.00 7,450.007,500.00 6,750.00 2,400.00 468,000.00

0004 30,000.0030,000.00 30,000.00 6,000.006,000.00 6,000.00 6,000.00 30,000.00

0005 4,000.004,000.00 4,000.00 200.00200.00 200.00 200.00 4,000.00

0006 62,800.0037,000.00 70,000.00 62,800.0037,000.00 70,000.00 52,000.00 52,000.00

0007 850,000.00980,000.00 1,495,000.00 850,000.00980,000.00 1,495,000.00 289,000.00 289,000.00

0008 12,800.0010,000.00 19,600.00 1,280.001,000.00 1,960.00 2,800.00 28,000.00

0009 2,773.002,820.00 3,290.00 59.0060.00 70.00 100.00 4,700.00

0010 21,720.006,000.00 3,000.00 905.00250.00 125.00 2,600.00 62,400.00

0011 610,500.00333,000.00 225,330.00 55.0030.00 20.30 65.00 721,500.00

0012 10,000.005,000.00 5,200.00 10,000.005,000.00 5,200.00 12,000.00 12,000.00

0013 67,830.0058,800.00 136,500.00 3,230.002,800.00 6,500.00 3,200.00 67,200.00

0014 12,600.0014,000.00 14,840.00 225.00250.00 265.00 252.00 14,112.00

0015 49,950.5050,000.00 36,400.00 49,950.5050,000.00 36,400.00 64,000.00 64,000.00

0016 5,000.002,000.00 3,800.00 5,000.002,000.00 3,800.00 3,200.00 3,200.00

0017 4,000.004,000.00 4,000.00 2,000.002,000.00 2,000.00 2,000.00 4,000.00

0018 9,338.0012,075.00 10,465.00 0.580.75 0.65 2.00 32,200.00

0019 3,400.003,000.00 4,650.00 340.00300.00 465.00 800.00 8,000.00

0020 46,200.0026,400.00 57,200.00 5.253.00 6.50 8.00 70,400.00

0021 40,000.0016,000.00 24,800.00 10,000.004,000.00 6,200.00 12,000.00 48,000.00

0022 50,000.0020,000.00 32,000.00 50,000.0020,000.00 32,000.00 43,000.00 43,000.00

0023 40,000.0045,000.00 61,800.00 40,000.0045,000.00 61,800.00 7,000.00 7,000.00

0024 35,000.0010,000.00 7,500.00 35,000.0010,000.00 7,500.00 4,300.00 4,300.00

0025 18,734.0012,920.00 9,367.00 2.902.00 1.45 4.00 25,840.00

0026 3,663.504,310.00 3,448.00 0.851.00 0.80 1.00 4,310.00

0027 150,000.0035,000.00 40,000.00 150,000.0035,000.00 40,000.00 187,000.00 187,000.00

0028 35,000.0020,000.00 77,250.00 35,000.0020,000.00 77,250.00 220,000.00 220,000.00

0029 186,000.00232,500.00 195,300.00 100.00125.00 105.00 380.00 706,800.00

0030 342,375.00224,100.00 373,500.00 275.00180.00 300.00 380.00 473,100.00

0031 262,945.00220,140.00 169,997.00 215.00180.00 139.00 280.00 342,440.00

0032 12,420.008,625.00 26,565.00 180.00125.00 385.00 410.00 28,290.00

0033 3,000.003,000.00 3,300.00 3,000.003,000.00 3,300.00 9,800.00 9,800.00
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01/09/2025Contract Number: 08-1J5404

Bid Opening Date: 01/09/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

Fifth

Bid Amount

0034 7,000.006,000.00 7,000.00 7,000.006,000.00 7,000.00 12,000.00 12,000.00

0035 2,030.004,000.00 2,400.00 2,030.004,000.00 2,400.00 21,000.00 21,000.00

0036 1,500.001,500.00 1,500.00 1,500.001,500.00 1,500.00 4,900.00 4,900.00

0037 7,974.0011,075.00 9,303.00 0.180.25 0.21 0.36 15,948.00

0038 12,712.009,800.00 14,140.00 90.8070.00 101.00 60.00 8,400.00

0039 275,400.00231,200.00 411,400.00 405.00340.00 605.00 950.00 646,000.00

0040 58,200.0020,370.00 20,370.00 10.003.50 3.50 4.50 26,190.00

0041 10,000.003,750.00 20,500.00 1,000.00375.00 2,050.00 800.00 8,000.00

0042 12,600.008,505.00 25,200.00 20.0013.50 40.00 54.00 34,020.00

0043 3,200.003,840.00 3,264.00 1,000.001,200.00 1,020.00 1,100.00 3,520.00

0044 70,000.0017,500.00 42,700.00 200.0050.00 122.00 43.00 15,050.00

0045 2,650.001,590.00 2,226.00 5.003.00 4.20 36.00 19,080.00

0046 1,309,500.00911,800.00 1,299,800.00 675.00470.00 670.00 480.00 931,200.00

0047 186,750.00132,800.00 126,160.00 225.00160.00 152.00 280.00 232,400.00

0048 26,400.0026,400.00 19,200.00 11.0011.00 8.00 14.00 33,600.00

0049 19,520.0022,400.00 22,720.00 1,220.001,400.00 1,420.00 2,040.00 32,640.00

0050 97,740.0072,900.00 73,980.00 1,810.001,350.00 1,370.00 2,400.00 129,600.00

0051 234,000.00120,900.00 168,285.00 6,000.003,100.00 4,315.00 1,800.00 70,200.00

0052 781,550.00365,400.00 458,780.00 1,925.00900.00 1,130.00 950.00 385,700.00

0053 336,400.00150,800.00 301,600.00 2,900.001,300.00 2,600.00 690.00 80,040.00

0054 32,400.0037,600.00 34,560.00 4,050.004,700.00 4,320.00 5,400.00 43,200.00

0055 1,008.003,040.00 2,480.00 1,260.003,800.00 3,100.00 4,300.00 3,440.00

0056 45,600.0021,660.00 50,787.00 800.00380.00 891.00 110.00 6,270.00

0057 115,850.0082,750.00 69,510.00 35.0025.00 21.00 65.00 215,150.00

0058 4,800.00640.00 2,560.00 300.0040.00 160.00 100.00 1,600.00

0059 28,545.0010,380.00 12,110.00 165.0060.00 70.00 125.00 21,625.00

0060 21,000.0011,900.00 15,400.00 300.00170.00 220.00 220.00 15,400.00

0061 12,775.006,475.00 9,100.00 365.00185.00 260.00 130.00 4,550.00

0062 89,250.0067,900.00 147,000.00 1,275.00970.00 2,100.00 320.00 22,400.00

0063 87,500.0067,900.00 147,000.00 1,250.00970.00 2,100.00 1,100.00 77,000.00

0064 14,438.0018,047.50 22,378.90 2.002.50 3.10 19.00 137,161.00

0065 128,782.0096,586.50 154,538.40 2.001.50 2.40 3.00 193,173.00

0066 66,537.5069,199.00 95,814.00 12.5013.00 18.00 20.00 106,460.00
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01/09/2025Contract Number: 08-1J5404

Bid Opening Date: 01/09/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

Fifth

Bid Amount

0067 37,261.007,984.50 11,976.75 7.001.50 2.25 2.00 10,646.00

0068 417,060.00430,300.00 513,050.00 6.306.50 7.75 9.00 595,800.00

0069 69,510.0039,720.00 43,030.00 1.050.60 0.65 1.00 66,200.00

0070 28,560.0029,400.00 35,700.00 136.00140.00 170.00 200.00 42,000.00

0071 10,000.009,000.00 10,250.00 10,000.009,000.00 10,250.00 4,000.00 4,000.00

0072 7,500.002,000.00 7,350.00 7,500.002,000.00 7,350.00 12,000.00 12,000.00

0073 64,152.0057,420.00 65,340.00 162.00145.00 165.00 310.00 122,760.00

0074 77,616.0057,420.00 65,340.00 196.00145.00 165.00 450.00 178,200.00

0075 39,610.0031,688.00 55,454.00 0.500.40 0.70 6.00 475,320.00

0076 627,190.00646,996.00 772,434.00 95.0098.00 117.00 130.00 858,260.00

0077 336,685.00237,660.00 289,153.00 4.253.00 3.65 6.00 475,320.00

0078 2,500,000.002,500,000.00 888,800.00 2,500,000.002,500,000.00 888,800.00 289,000.00 289,000.00

0079 75,000.0090,000.00 81,400.00 75,000.0090,000.00 81,400.00 8,700.00 8,700.00

0080 99,500.00100,000.00 171,000.00 99,500.00100,000.00 171,000.00 132,000.00 132,000.00

0081 69,600.0055,200.00 64,800.00 290.00230.00 270.00 380.00 91,200.00

0082 17,881.5026,670.00 27,300.00 851.501,270.00 1,300.00 566.00 11,886.00

0083 18,450.0011,480.00 14,760.00 450.00280.00 360.00 867.00 35,547.00

0084 11,200.005,600.00 19,000.00 1,400.00700.00 2,375.00 400.00 3,200.00

0085 1,180.00230.00 5,400.00 1,180.00230.00 5,400.00 8,700.00 8,700.00

0086 10,450.007,700.00 13,200.00 95.0070.00 120.00 210.00 23,100.00

0087 4,000.002,400.00 6,480.00 2,000.001,200.00 3,240.00 4,800.00 9,600.00

0088 2,740.001,400.00 3,240.00 2,740.001,400.00 3,240.00 12,000.00 12,000.00

0089 81,940.0098,600.00 91,120.00 2,410.002,900.00 2,680.00 110.00 3,740.00

0090 6,000.001,650.00 3,000.00 2,000.00550.00 1,000.00 980.00 2,940.00

0091 1,500.0060.00 1,200.00 125.005.00 100.00 165.00 1,980.00

0092 12,000.002,880.00 4,320.00 10,000.002,400.00 3,600.00 3,000.00 3,600.00

0093 151,810.00223,250.00 178,600.00 17.0025.00 20.00 30.00 267,900.00

0094 8,880.004,440.00 15,273.60 5.002.50 8.60 8.00 14,208.00

0095 49,400.007,904.00 7,904.00 100.0016.00 16.00 380.00 187,720.00

0096 9,177.001,330.00 2,128.00 6.901.00 1.60 1.30 1,729.00

0097 2,142.002,205.00 2,205.00 34.0035.00 35.00 72.00 4,536.00

0098 10,108.0013,300.00 15,960.00 7.6010.00 12.00 6.00 7,980.00

0099 1,750.00950.00 800.00 350.00190.00 160.00 200.00 1,000.00
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01/09/2025Contract Number: 08-1J5404

Bid Opening Date: 01/09/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

Fifth

Bid Amount

0100 165.00180.00 270.00 165.00180.00 270.00 400.00 400.00

0101 8,925.008,750.00 8,100.00 35.7035.00 32.40 100.00 25,000.00

0102 288.00264.00 338.40 12.0011.00 14.10 26.00 624.00

0103 950.00600.00 680.00 950.00600.00 680.00 800.00 800.00

0104 18,130.0018,620.00 22,172.50 37.0038.00 45.25 92.00 45,080.00

0105 44,100.0045,150.00 52,500.00 42.0043.00 50.00 76.00 79,800.00

0106 43,381.0056,400.00 46,060.00 92.30120.00 98.00 800.00 376,000.00

0107 9,974.0010,800.00 15,440.00 4,987.005,400.00 7,720.00 8,000.00 16,000.00

0108 3,934.004,000.00 5,200.00 1,967.002,000.00 2,600.00 3,000.00 6,000.00

0109 9,920.0010,120.00 14,600.00 4,960.005,060.00 7,300.00 8,000.00 16,000.00

0110 396,000.00367,200.00 410,400.00 1,100.001,020.00 1,140.00 267.00 96,120.00

0111 13,520.0010,920.00 16,250.00 520.00420.00 625.00 885.00 23,010.00

0112 1,906,500.001,860,000.00 1,813,500.00 410.00400.00 390.00 885.00 4,115,250.00

0113 4,180.007,600.00 8,094.00 11.0020.00 21.30 27.00 10,260.00

0114 7,678.0017,450.00 34,900.00 0.220.50 1.00 1.65 57,585.00

0115 17,450.0017,450.00 15,705.00 0.500.50 0.45 1.50 52,350.00

0116 19,570.0010,300.00 16,480.00 0.950.50 0.80 1.25 25,750.00

0117 8,000.0017,500.00 7,500.00 3.207.00 3.00 6.00 15,000.00

0118 28,658.0028,980.00 26,967.50 17.8018.00 16.75 41.00 66,010.00

0119 146,720.00157,200.00 154,580.00 11.2012.00 11.80 26.00 340,600.00

0120 33,350.0051,750.00 36,225.00 2.904.50 3.15 6.00 69,000.00

0121 1,284.002,000.00 2,160.00 1,284.002,000.00 2,160.00 76,950.00 76,950.00

0122 481,712.00520,000.00 653,400.00 481,712.00520,000.00 653,400.00 769,380.00 769,380.00

0123 69,216.0070,000.00 39,600.00 69,216.0070,000.00 39,600.00 75,720.00 75,720.00

0124 23,614.0030,000.00 30,300.00 23,614.0030,000.00 30,300.00 47,000.00 47,000.00

0125 246,345.00275,000.00 335,200.00 246,345.00275,000.00 335,200.00 405,000.00 405,000.00

0126 1,880,000.001,602,150.00 1,550,000.00 1,880,000.001,602,150.00 1,550,000.00 550,000.00 550,000.00

$16,436,019.50 $17,077,709.05 $18,829,827.00Bid Amount: $18,931,370.00
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01/09/2025Contract Number: 08-1J5404

Bid Opening Date: 01/09/2025



LIST OF SUBCONTRACTORS

08-1J5404
08-SBD-15-2.4
1/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1
1/10/2025

G&F CONCRETE CUTTING, INC. ITEM 78 (100%)VC0000003877
590310SANTA FE SPRINGS CA

D.B. ELECTRIC, INC. ITEM 121 (100%)VC0000003877
1010474EASTVALE CA

D.B. ELECTRIC, INC. ITEMS 121-125VC0000003877
1010474EASTVALE CA

DIVERSIFIED LANDSCAPE ITEM 18 (100%)VC0000003877
576183WILDOMAR CA

DIVERSIFIED LANDSCAPE ITEM 33 (100%)VC0000003877
576183WILDOMAR CA

DIVERSIFIED LANDSCAPE ITEM 93 (92%)VC0000003877
576183WILDOMAR CA

DIVERSIFIED LANDSCAPE ITEM 106 (100%)VC0000003877
576183WILDOMAR CA

DIVERSIFIED LANDSCAPE ITEMS 33-38VC0000003877
576183WILDOMAR CA

DIVERSIFIED LANDSCAPE FORM, POUR, STRIP STAMPED CONCRETEVC0000003877
576183WILDOMAR CA

ALCORN FENCE ITEM 26 (97%)VC0000003877
122954DUARTE CA

ALCORN FENCE ITEM 97 (100%)VC0000003877

CONTINUED ON NEXT PAGE
122954DUARTE CA
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08-1J5404
08-SBD-15-2.4
1/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S2
1/10/2025

ALCORN FENCE ITEM 104 (100%)VC0000003877
122954DUARTE CA

ALCORN FENCE ITEM 107 (100%)VC0000003877
122954DUARTE CA

ALCORN FENCE ITEM 113 (100%)VC0000003877
122954DUARTE CA

ALCORN FENCE TREATED WOOD WASTE FOR MBGRVC0000003877
122954DUARTE CA

ALCORN FENCE ITEMS 104-105VC0000003877
122954DUARTE CA

ALCORN FENCE ITEMS 107-109VC0000003877
122954DUARTE CA

NEXT CENTURY REBAR ITEM 53 (18%)VC0000003877
718745SAN BERNARDINO CA

NEXT CENTURY REBAR ITEM 54 (5%)VC0000003877
718745SAN BERNARDINO CA

NEXT CENTURY REBAR ITEM 56 (2%)VC0000003877
718745SAN BERNARDINO CA

NEXT CENTURY REBAR ITEM 64 (89%)VC0000003877
718745SAN BERNARDINO CA

NEXT CENTURY REBAR ITEM 65 (90%)VC0000003877

CONTINUED ON NEXT PAGE
718745SAN BERNARDINO CA
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08-1J5404
08-SBD-15-2.4
1/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S3
1/10/2025

NEXT CENTURY REBAR REBARVC0000003877
718745SAN BERNARDINO CA

NEXT CENTURY REBAR REBARVC0000003877
718745SAN BERNARDINO CA

NEXT CENTURY REBAR REBARVC0000003877
718745SAN BERNARDINO CA

NEXT CENTURY REBAR REBARVC0000003877
718745SAN BERNARDINO CA

NEXT CENTURY REBAR REBARVC0000003877
718745SAN BERNARDINO CA

SAME SUBCONTRACTOR AS LISTED 8 ITEM 110 (30%)VC0000003877
ABSENT* *

SAME SUBCONTRACTOR AS LISTED 8 ITEM 111 (23%)VC0000003877
ABSENT* *

SAME SUBCONTRACTOR AS LISTED 8 ITEM 112 (15%)VC0000003877
ABSENT* *

SAME SUBCONTRACTOR AS LISTED 8 REBARVC0000003877
ABSENT* *

SAME SUBCONTRACTOR AS LISTED 8 REBARVC0000003877
ABSENT* *

SAME SUBCONTRACTOR AS LISTED 8 REBARVC0000003877

CONTINUED ON NEXT PAGE
ABSENT* *
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08-1J5404
08-SBD-15-2.4
1/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S4
1/10/2025

PREMIER SIGN SERVICE ITEM 49 (100%)VC0000003877
1015153RIVERSIDE CA

PREMIER SIGN SERVICE ITEM 50 (100%)VC0000003877
1015153RIVERSIDE CA

PREMIER SIGN SERVICE ITEM 66 (100%)VC0000003877
1015153RIVERSIDE CA

PREMIER SIGN SERVICE ITEM 100 (100%)VC0000003877
1015153RIVERSIDE CA

PREMIER SIGN SERVICE ITEM 126 (6%)VC0000003877
1015153RIVERSIDE CA

PREMIER SIGN SERVICE ITEMS 66-71VC0000003877
1015153RIVERSIDE CA

PREMIER SIGN SERVICE 100-103VC0000003877
1015153RIVERSIDE CA

PREMIER SIGN SERVICE MOBILIZATION FOR OVERHEAD SIGNS AND ROADSIDE
SIGNS

VC0000003877
1015153RIVERSIDE CA

BC TRAFFIC SPECIALIST ITEM 1 (40%)VC0000003877
877686GARDEN GROVE CA

BC TRAFFIC SPECIALIST ITEM 25 (100%)VC0000003877
877686GARDEN GROVE CA

BC TRAFFIC SPECIALIST ITEM 98 (100%)VC0000003877

CONTINUED ON NEXT PAGE
877686GARDEN GROVE CA
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08-1J5404
08-SBD-15-2.4
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BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S5
1/10/2025

BC TRAFFIC SPECIALIST ITEM 114 (100%)VC0000003877
877686GARDEN GROVE CA

BC TRAFFIC SPECIALIST ITEM 126 (1.2%)VC0000003877
877686GARDEN GROVE CA

BC TRAFFIC SPECIALIST LEAD COMPLIANCE PLAN FOR STRIPINGVC0000003877
877686GARDEN GROVE CA

BC TRAFFIC SPECIALIST ITEMS 25, 96VC0000003877
877686GARDEN GROVE CA

BC TRAFFIC SPECIALIST ITEMS 114-120VC0000003877
877686GARDEN GROVE CA

BC TRAFFIC SPECIALIST MOBILIZATION FOR STRIPINGVC0000003877
877686GARDEN GROVE CA

VELARDE CONCRETE CONSTRUCTION, INC. ITEM 75 (100%)VC0000003877
662355SAN FERNANDO CA

VELARDE CONCRETE CONSTRUCTION, INC. ITEM 77 (93%)VC0000003877
662355SAN FERNANDO CA

VELARDE CONCRETE CONSTRUCTION, INC. ITEM 126 (5.4%)VC0000003877
662355SAN FERNANDO CA

VELARDE CONCRETE CONSTRUCTION, INC. ITEM 72 (100%)VC0000003877
662355SAN FERNANDO CA

VELARDE CONCRETE CONSTRUCTION, INC. ITEMS 75-76VC0000003877

CONTINUED ON NEXT PAGE
662355SAN FERNANDO CA
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08-SBD-15-2.4
1/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S6
1/10/2025

VELARDE CONCRETE CONSTRUCTION, INC. INSTALL POLYESTER CONCRETE OVERLAYVC0000003877
662355SAN FERNANDO CA

VELARDE CONCRETE CONSTRUCTION, INC. MOBILIZATION FOR POLYESTER OVERLAYVC0000003877
662355SAN FERNANDO CA
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08-1J5404
08-SBD-15-2.4
1/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S7
1/10/2025

AMERICAN CIVIL CONSTRUCTORS WEST COAST L ITEM 72 (100%)VC0000021062
1011546BENICIA CA

AMERICAN CIVIL CONSTRUCTORS WEST COAST L ITEM 75 (100%)VC0000021062
1011546BENICIA CA

AMERICAN CIVIL CONSTRUCTORS WEST COAST L ITEM 76 (100%)VC0000021062
1011546BENICIA CA

AMERICAN CIVIL CONSTRUCTORS WEST COAST L ITEM 77 (100%)VC0000021062
1011546BENICIA CA

AMERICAN CIVIL CONSTRUCTORS WEST COAST L ITEM 126 (7.7%)VC0000021062
1011546BENICIA CA

AMERICAN CIVIL CONSTRUCTORS WEST COAST L MOB FOR SUBVC0000021062
1011546BENICIA CA

DIVERSCAPE, INC. ITEM 18 (100%)VC0000021062
576183WILDOMAR CA

DIVERSCAPE, INC. ITEM 19 (100%)VC0000021062
576183WILDOMAR CA

DIVERSCAPE, INC. ITEM 20 (100%)VC0000021062
576183WILDOMAR CA

DIVERSCAPE, INC. ITEM 33 (100%)VC0000021062
576183WILDOMAR CA

DIVERSCAPE, INC. ITEM 34 (100%)VC0000021062

CONTINUED ON NEXT PAGE
576183WILDOMAR CA
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08-SBD-15-2.4
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BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S8
1/10/2025

DIVERSCAPE, INC. ITEM 35 (100%)VC0000021062
576183WILDOMAR CA

DIVERSCAPE, INC. ITEM 36 (100%)VC0000021062
576183WILDOMAR CA

DIVERSCAPE, INC. ITEM 37 (100%)VC0000021062
576183WILDOMAR CA

DIVERSCAPE, INC. ITEM 38 (100%)VC0000021062
576183WILDOMAR CA

MANERI TRAFFIC CONTROL, INC ITEM 6 (100%)VC0000021062
1017741FALLBROOK CA

MANERI TRAFFIC CONTROL, INC ITEM 9 (100%)VC0000021062
1017741FALLBROOK CA

MANERI TRAFFIC CONTROL, INC ITEM 14 (100%)VC0000021062
1017741FALLBROOK CA

MANERI TRAFFIC CONTROL, INC ITEM 26 (100%)VC0000021062
1017741FALLBROOK CA

MANERI TRAFFIC CONTROL, INC ITEM 97 (100%)VC0000021062
1017741FALLBROOK CA

MANERI TRAFFIC CONTROL, INC ITEM 104 (100%)VC0000021062
1017741FALLBROOK CA

MANERI TRAFFIC CONTROL, INC ITEM 105 (100%)VC0000021062

CONTINUED ON NEXT PAGE
1017741FALLBROOK CA
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BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S9
1/10/2025

MANERI TRAFFIC CONTROL, INC ITEM 106 (100%)VC0000021062
1017741FALLBROOK CA

MANERI TRAFFIC CONTROL, INC ITEM 107 (100%)VC0000021062
1017741FALLBROOK CA

MANERI TRAFFIC CONTROL, INC ITEM 108 (100%)VC0000021062
1017741FALLBROOK CA

MANERI TRAFFIC CONTROL, INC ITEM 109 (100%)VC0000021062
1017741FALLBROOK CA

MANERI TRAFFIC CONTROL, INC ITEM 113 (100%)VC0000021062
1017741FALLBROOK CA

MANERI TRAFFIC CONTROL, INC ITEM 7 (13.4%)VC0000021062
1017741FALLBROOK CA

MANERI TRAFFIC CONTROL, INC 50 SHIFTS OF TRAFFIC CONTROLVC0000021062
1017741FALLBROOK CA

DEES BURKE ENGINEERING CONSTRUCTORS, LLC ITEM 110 (67.7%)VC0000021062
1012305LOOMIS CA

DEES BURKE ENGINEERING CONSTRUCTORS, LLC ITEM 111 (25.6%)VC0000021062
1012305LOOMIS CA

DEES BURKE ENGINEERING CONSTRUCTORS, LLC ITEM 112 (42.6%)VC0000021062
1012305LOOMIS CA

DEES BURKE ENGINEERING CONSTRUCTORS, LLC FORM & POUR BARRIERVC0000021062

CONTINUED ON NEXT PAGE
1012305LOOMIS CA
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PAGE S10
1/10/2025

DEES BURKE ENGINEERING CONSTRUCTORS, LLC FORM & POUR BARRIERVC0000021062
1012305LOOMIS CA

DEES BURKE ENGINEERING CONSTRUCTORS, LLC FORM & POUR BARRIERVC0000021062
1012305LOOMIS CA

DB ELECTRIC, INC. ITEM 121 (100%)VC0000021062
1010474CORONA CA

DB ELECTRIC, INC. ITEM 122 (100%)VC0000021062
1010474CORONA CA

DB ELECTRIC, INC. ITEM 123 (100%)VC0000021062
1010474CORONA CA

DB ELECTRIC, INC. ITEM 124 (100%)VC0000021062
1010474CORONA CA

DB ELECTRIC, INC. ITEM 125 (100%)VC0000021062
1010474CORONA CA

LA STEEL SERVICES INC. ITEM 53 (16.9%)VC0000021062
998917CORONA CA

LA STEEL SERVICES INC. ITEM 56 (0.7%)VC0000021062
998917CORONA CA

LA STEEL SERVICES INC. ITEM 64 (100%)VC0000021062
998917CORONA CA

LA STEEL SERVICES INC. ITEM 65 (100%)VC0000021062

CONTINUED ON NEXT PAGE
998917CORONA CA
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PAGE S11
1/10/2025

LA STEEL SERVICES INC. ITEM 79 (9.6%)VC0000021062
998917CORONA CA

LA STEEL SERVICES INC. REINFORCING STEELVC0000021062
998917CORONA CA

LA STEEL SERVICES INC. REINFORCING STEELVC0000021062
998917CORONA CA

LA STEEL SERVICES INC. REINFORCING STEELVC0000021062
998917CORONA CA

LA STEEL SERVICES INC. ITEM 80 (4%)VC0000021062
998917CORONA CA

LA STEEL SERVICES INC. ITEM 89 (4.9%)VC0000021062
998917CORONA CA

LA STEEL SERVICES INC. ITEM 110 (14%)VC0000021062
998917CORONA CA

LA STEEL SERVICES INC. ITEM 111 (43.7%)VC0000021062
998917CORONA CA

LA STEEL SERVICES INC. ITEM 112 (30.4%)VC0000021062
998917CORONA CA

LA STEEL SERVICES INC. REINFORCING STEELVC0000021062
998917CORONA CA

LA STEEL SERVICES INC. REINFORCING STEELVC0000021062

CONTINUED ON NEXT PAGE
998917CORONA CA
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LA STEEL SERVICES INC. REINFORCING STEELVC0000021062
998917CORONA CA

LA STEEL SERVICES INC. REINFORCING STEELVC0000021062
998917CORONA CA

LA STEEL SERVICES INC. REINFORCING STEELVC0000021062
998917CORONA CA

G&F CONCRETE CUTTING, INC. ITEM 47 (8.9%)VC0000021062
590310SANTA FE SPRINGS CA

G&F CONCRETE CUTTING, INC. ITEM 78 (100%)VC0000021062
590310SANTA FE SPRINGS CA

G&F CONCRETE CUTTING, INC. DEMO SAW CUTVC0000021062
590310SANTA FE SPRINGS CA
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DEES BURKE ENGINEERING CONSTRUCTORS ITEM 110 (76%)VC0000101310
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS ITEM 111 (39%)VC0000101310
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS ITEM 112 (42%)VC0000101310
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS FORM & POUR BARRIER RAIL ONLYVC0000101310
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS FORM & POUR BARRIER RAIL ONLYVC0000101310
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS FORM & POUR BARRIER RAIL ONLYVC0000101310
1012305ONTARIO CA

VT ELECTRIC INC ITEM 121 (64%)VC0000101310
763236ONTARIO CA

VT ELECTRIC INC ITEM 122 (92%)VC0000101310
763236ONTARIO CA

VT ELECTRIC INC ITEM 123 (98%)VC0000101310
763236ONTARIO CA

VT ELECTRIC INC ITEM 124 (78%)VC0000101310
763236ONTARIO CA

VT ELECTRIC INC ITEM 125 (88%)VC0000101310

CONTINUED ON NEXT PAGE
763236ONTARIO CA
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VT ELECTRIC INC EXCLUDES SUPPORT & RESTORATIONVC0000101310
763236ONTARIO CA

VT ELECTRIC INC EXCLUDES SUPPORT & RESTORATIONVC0000101310
763236ONTARIO CA

VT ELECTRIC INC EXCLUDES SUPPORT & RESTORATIONVC0000101310
763236ONTARIO CA

VT ELECTRIC INC EXCLUDES SUPPORT & RESTORATIONVC0000101310
763236ONTARIO CA

VT ELECTRIC INC EXCLUDES SUPPORT & RESTORATIONVC0000101310
763236ONTARIO CA

CMC REBAR ITEM 49 (11%)VC0000101310
778010SAN BERNARDINO CA

CMC REBAR ITEM 50 (16%)VC0000101310
778010SAN BERNARDINO CA

CMC REBAR ITEM 53 (22%)VC0000101310
778010SAN BERNARDINO CA

CMC REBAR ITEM 64 (97%)VC0000101310
778010SAN BERNARDINO CA

CMC REBAR ITEM 65 (88%)VC0000101310
778010SAN BERNARDINO CA

CMC REBAR REINFORCING STEEL ONLYVC0000101310

CONTINUED ON NEXT PAGE
778010SAN BERNARDINO CA
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CMC REBAR REINFORCING STEEL ONLYVC0000101310
778010SAN BERNARDINO CA

CMC REBAR REINFORCING STEEL ONLYVC0000101310
778010SAN BERNARDINO CA

CMC REBAR REINFORCING STEEL ONLYVC0000101310
778010SAN BERNARDINO CA

CMC REBAR REINFORCING STEEL ONLYVC0000101310
778010SAN BERNARDINO CA

CMC REBAR ITEM 80 (5%)VC0000101310
778010SAN BERNARDINO CA

CMC REBAR ITEM 110 (19%)VC0000101310
778010SAN BERNARDINO CA

CMC REBAR ITEM 111 (53%)VC0000101310
778010SAN BERNARDINO CA

CMC REBAR ITEM 112 (20%)VC0000101310
778010SAN BERNARDINO CA

CMC REBAR REINFORCING STEEL ONLYVC0000101310
778010SAN BERNARDINO CA

CMC REBAR REINFORCING STEEL ONLYVC0000101310
778010SAN BERNARDINO CA

CMC REBAR REINFORCING STEEL ONLYVC0000101310

CONTINUED ON NEXT PAGE
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CMC REBAR REINFORCING STEEL ONLYVC0000101310
778010SAN BERNARDINO CA

EBS GENERAL ENGINEERING INC ITEM 89 (73%)VC0000101310
720016CORONA CA

EBS GENERAL ENGINEERING INC ITEM 93 (72%)VC0000101310
720016CORONA CA

EBS GENERAL ENGINEERING INC EXCLUDES GRADING, SUPPORT, CLEANUPVC0000101310
720016CORONA CA

EBS GENERAL ENGINEERING INC EXCLUDES GRADING, SUPPORT, CLEANUPVC0000101310
720016CORONA CA

VELARDE CONCRETE CONSTRUCTION ITEM 73 (100%)VC0000101310
662355SAN FERNANDO CA

VELARDE CONCRETE CONSTRUCTION ITEM 74 (100%)VC0000101310
662355SAN FERNANDO CA

VELARDE CONCRETE CONSTRUCTION ITEM 75 (68%)VC0000101310
662355SAN FERNANDO CA

VELARDE CONCRETE CONSTRUCTION ITEM 76 (100%)VC0000101310
662355SAN FERNANDO CA

VELARDE CONCRETE CONSTRUCTION ITEM 77 (95%)VC0000101310
662355SAN FERNANDO CA

VELARDE CONCRETE CONSTRUCTION EXCLUDES SUPPORTVC0000101310

CONTINUED ON NEXT PAGE
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VELARDE CONCRETE CONSTRUCTION EXCLUDES SUPPORTVC0000101310
662355SAN FERNANDO CA

VELARDE CONCRETE CONSTRUCTION ITEM 126 (5.4%)VC0000101310
662355SAN FERNANDO CA

VELARDE CONCRETE CONSTRUCTION MOB BRIDGE DECK ONLYVC0000101310
662355SAN FERNANDO CA

SPECIALIZED PAVEMENT MARKING ITEM 1 (44%)VC0000101310
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING ITEM 25 (100%)VC0000101310
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING ITEM 96 (100%)VC0000101310
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING ITEM 98 (100%)VC0000101310
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING ITEM 114 (100%)VC0000101310
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING STRIPING LCP ONLYVC0000101310
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING ITEM 115 (100%)VC0000101310
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING ITEM 116 (100%)VC0000101310

CONTINUED ON NEXT PAGE
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SPECIALIZED PAVEMENT MARKING ITEM 117 (100%)VC0000101310
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING ITEM 118 (100%)VC0000101310
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING ITEM 119 (100%)VC0000101310
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING ITEM 120 (100%)VC0000101310
854894SUN VALLEY CA

TRINITY FENCE CO ITEM 97 (99%)VC0000101310
1062599RIVERSIDE CA

TRINITY FENCE CO ITEM 104 (99%)VC0000101310
1062599RIVERSIDE CA

TRINITY FENCE CO ITEM 105 (99%)VC0000101310
1062599RIVERSIDE CA

TRINITY FENCE CO ITEM 107 (94%)VC0000101310
1062599RIVERSIDE CA

TRINITY FENCE CO ITEM 108 (100%)VC0000101310
1062599RIVERSIDE CA

TRINITY FENCE CO EXCLUDES SUPPORTVC0000101310
1062599RIVERSIDE CA

TRINITY FENCE CO EXCLUDES SUPPORTVC0000101310

CONTINUED ON NEXT PAGE
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TRINITY FENCE CO EXCLUDES SUPPORTVC0000101310
1062599RIVERSIDE CA

TRINITY FENCE CO EXCLUDES SUPPORTVC0000101310
1062599RIVERSIDE CA

TRINITY FENCE CO ITEM 109 (100%)VC0000101310
1062599RIVERSIDE CA

AWP SAFETY ITEM 6 (100%)VC0000101310
975518RIVERSIDE CA

G&F CONCRETE CUTTING INC ITEM 78 (22%)VC0000101310
590310SANTA FE SPRINGS CA

G&F CONCRETE CUTTING INC EXCLUDES, ENIGINEERING/SUPPORT & PROTECTIONVC0000101310
590310SANTA FE SPRINGS CA
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PREMIER SIGN SERVICE ITEM 49 (100%)VC1800002280
1015153RIVERSIDE CA

PREMIER SIGN SERVICE ITEM 66 (100%)VC1800002280
1015153RIVERSIDE CA

PREMIER SIGN SERVICE ITEM 100 (100%)VC1800002280
1015153RIVERSIDE CA

PREMIER SIGN SERVICE ITEM 126 (5%)VC1800002280
1015153RIVERSIDE CA

PREMIER SIGN SERVICE ITEMS 49, 50VC1800002280
1015153RIVERSIDE CA

PREMIER SIGN SERVICE ITEMS 66-71VC1800002280
1015153RIVERSIDE CA

PREMIER SIGN SERVICE ITEMS 100-103VC1800002280
1015153RIVERSIDE CA

PREMIER SIGN SERVICE MOBILIZATION FOR THEIR WORKVC1800002280
1015153RIVERSIDE CA

NEXT CENTURY REBAR ITEM 53 (10%)VC1800002280
718745SAN BERNARDINO CA

NEXT CENTURY REBAR ITEM 56 (1%)VC1800002280
718745SAN BERNARDINO CA

NEXT CENTURY REBAR ITEM 64 (96%)VC1800002280

CONTINUED ON NEXT PAGE
718745SAN BERNARDINO CA
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NEXT CENTURY REBAR ITEM 65 (57%)VC1800002280
718745SAN BERNARDINO CA

NEXT CENTURY REBAR ITEM 89 (6%)VC1800002280
718745SAN BERNARDINO CA

NEXT CENTURY REBAR REBARVC1800002280
718745SAN BERNARDINO CA

NEXT CENTURY REBAR REBARVC1800002280
718745SAN BERNARDINO CA

NEXT CENTURY REBAR REBARVC1800002280
718745SAN BERNARDINO CA

NEXT CENTURY REBAR REBARVC1800002280
718745SAN BERNARDINO CA

NEXT CENTURY REBAR REBARVC1800002280
718745SAN BERNARDINO CA

NEXT CENTURY REBAR ITEM 110 (11%)VC1800002280
718745SAN BERNARDINO CA

NEXT CENTURY REBAR ITEM 111 (20%)VC1800002280
718745SAN BERNARDINO CA

NEXT CENTURY REBAR ITEM 112 (17%)VC1800002280
718745SAN BERNARDINO CA

NEXT CENTURY REBAR REBARVC1800002280

CONTINUED ON NEXT PAGE
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NEXT CENTURY REBAR REBARVC1800002280
718745SAN BERNARDINO CA

NEXT CENTURY REBAR REBARVC1800002280
718745SAN BERNARDINO CA

DIVERSIFIED LANDSCAPE CO. ITEM 18 (100%)VC1800002280
576183WILDOMAR CA

DIVERSIFIED LANDSCAPE CO. ITEM 11 (94%)VC1800002280
576183WILDOMAR CA

DIVERSIFIED LANDSCAPE CO. ITEM 106 (100%)VC1800002280
576183WILDOMAR CA

DIVERSIFIED LANDSCAPE CO. ITEMS 18-20, 33-38VC1800002280
576183WILDOMAR CA

DIVERSIFIED LANDSCAPE CO. FURNISH, PLACE, REMOVE TEMP BARRIER SYSTEMVC1800002280
576183WILDOMAR CA

TRINITY FENCE CO ITEM 26 (100%)VC1800002280
1062599RIVERSIDE CA

TRINITY FENCE CO ITEMS 26, 97, 104, 105, 107-109, 113VC1800002280
1062599RIVERSIDE CA

HKORP ENGINEERING ITEM 54 (100%)VC1800002280
1114111JURUPA VALLEY CA

HKORP ENGINEERING ITEM 23 (6.5%)VC1800002280

CONTINUED ON NEXT PAGE
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HKORP ENGINEERING ITEM 126 (2%)VC1800002280
1114111JURUPA VALLEY CA

HKORP ENGINEERING ITEMS 54, 55, 79-88, 94VC1800002280
1114111JURUPA VALLEY CA

HKORP ENGINEERING TEMP CONCRETE WASHOUT FOR THEIR WORKVC1800002280
1114111JURUPA VALLEY CA

HKORP ENGINEERING MOBILIZATION FOR THEIR WORKVC1800002280
1114111JURUPA VALLEY CA

FEHOKO CONCRETE ITEM 23 (25%)VC1800002280
1015235INGLEWOOD CA

FEHOKO CONCRETE ITEM 89 (81%)VC1800002280
1015235INGLEWOOD CA

FEHOKO CONCRETE ITEM 93 (95%)VC1800002280
1015235INGLEWOOD CA

FEHOKO CONCRETE ITEM 126 (2%)VC1800002280
1015235INGLEWOOD CA

FEHOKO CONCRETE TEMP CONCRETE WASHOUT FOR THEIR WORKVC1800002280
1015235INGLEWOOD CA

FEHOKO CONCRETE PLACE SLOPE PAVINGVC1800002280
1015235INGLEWOOD CA

FEHOKO CONCRETE PLACE MINOR CONCRETEVC1800002280

CONTINUED ON NEXT PAGE
1015235INGLEWOOD CA



LIST OF SUBCONTRACTORS

08-1J5404
08-SBD-15-2.4
1/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S24
1/10/2025

FEHOKO CONCRETE MOBILIZATION FOR THEIR WORKVC1800002280
1015235INGLEWOOD CA

DEES BURKE ENGINEERING CONSTRUCTORS LLC ITEM 110 (71%)VC1800002280
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS LLC ITEM 111 (31%)VC1800002280
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS LLC ITEM 112 (41%)VC1800002280
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS LLC FORM, POUR, STRIP CONCRETE BARRIERVC1800002280
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS LLC FORM, POUR, STRIP CONCRETE BARRIERVC1800002280
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS LLC FORM, POUR, STRIP CONCRETE BARRIERVC1800002280
1012305ONTARIO CA

VT ELECTRIC INC ITEM 121 (100%)VC1800002280
763236ONTARIO CA

VT ELECTRIC INC ITEMS 121-125VC1800002280
763236ONTARIO CA

BC TRAFFIC SPECIALIST ITEM 1 (100%)VC1800002280
877686GARDEN GROVE CA

BC TRAFFIC SPECIALIST ITEM 126 (1%)VC1800002280

CONTINUED ON NEXT PAGE
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BC TRAFFIC SPECIALIST ITEMS 1, 25, 96, 98, 114-120VC1800002280
877686GARDEN GROVE CA

BC TRAFFIC SPECIALIST MOBILIZATION FOR THEIR WORKVC1800002280
877686GARDEN GROVE CA
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DESERT CONCEPTS ENERGY&ENVIRONMENTAL INC ITEM 1 (50%)VC2200003323
ABSENTSAN ANTONIO TX

DESERT CONCEPTS ENERGY&ENVIRONMENTAL INC ITEM 16 (100%)VC2200003323
ABSENTSAN ANTONIO TX

DESERT CONCEPTS ENERGY&ENVIRONMENTAL INC ITEM 24 (100%)VC2200003323
ABSENTSAN ANTONIO TX

DESERT CONCEPTS ENERGY&ENVIRONMENTAL INC LEAD COMPLIANCE PLANVC2200003323
ABSENTSAN ANTONIO TX

DESERT CONCEPTS ENERGY&ENVIRONMENTAL INC STORMWATER POLLUTION PREVENTION PLANVC2200003323
ABSENTSAN ANTONIO TX

DESERT CONCEPTS ENERGY&ENVIRONMENTAL INC ASBESTOS COMPLIANCE PLANVC2200003323
ABSENTSAN ANTONIO TX

RTC INC ITEM 15 (100%)VC2200003323
24331RANCHO SANTA MARGARITA CA

RTC INC ITEM 17 (100%)VC2200003323
24331RANCHO SANTA MARGARITA CA

RTC INC JOB SITE MANAGMENTVC2200003323
24331RANCHO SANTA MARGARITA CA

RTC INC STORM WATER ANNUAL REPORTVC2200003323
24331RANCHO SANTA MARGARITA CA

SPM ITEM 1 (50%)VC2200003323

CONTINUED ON NEXT PAGE
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SPM ITEM 25 (100%)VC2200003323
854894SUN VALLEY CA

SPM ITEM 96 (100%)VC2200003323
854894SUN VALLEY CA

SPM ITEM 98 (100%)VC2200003323
854894SUN VALLEY CA

SPM ITEM 114 (100%)VC2200003323
854894SUN VALLEY CA

SPM LEAD COMPLIANCE PLANVC2200003323
854894SUN VALLEY CA

SPM REMOVE YELLOW THERMOPLASTIC TRAFFICVC2200003323
854894SUN VALLEY CA

SPM INSTALL SIGN STRUCTURE (VERSATILE TRUSS)VC2200003323
854894SUN VALLEY CA

SPM PAVEMENT MARKER (RETROREFLECTIVE)VC2200003323
854894SUN VALLEY CA

SPM PAINT TRAFFIC STRIPE (2-COAT)VC2200003323
854894SUN VALLEY CA

SPM ITEM 15 (100%)VC2200003323
854894SUN VALLEY CA

SPM ITEM 116 (100%)VC2200003323

CONTINUED ON NEXT PAGE
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SPM ITEM 117 (100%)VC2200003323
854894SUN VALLEY CA

SPM ITEM 118 (100%)VC2200003323
854894SUN VALLEY CA

SPM ITEM 119 (100%)VC2200003323
854894SUN VALLEY CA

SPM REMOVE PAINTED TRAFFIC STRIPEVC2200003323
854894SUN VALLEY CA

SPM REMOVE THERMOPLASTIC TRAFFIC STRIPEVC2200003323
854894SUN VALLEY CA

SPM 8" TRAFFIC STRIPE TAPE WITH CONTRASTVC2200003323
854894SUN VALLEY CA

SPM 12" TRAFFIC STRIPE TAPE WITH CONTRASTVC2200003323
854894SUN VALLEY CA

SPM 6" TRAFFIC STRIPE TAPE WITH CONTRASTVC2200003323
854894SUN VALLEY CA

SPM ITEM 120 (100%)VC2200003323
854894SUN VALLEY CA

SPM 6" TRAFFIC STRIPE TAPE WITH CONTRASTVC2200003323
854894SUN VALLEY CA

AWP SAFETY ITEM 6 (100%)VC2200003323

CONTINUED ON NEXT PAGE
1000001109RIVERSIDE CA
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AWP SAFETY ITEM 7 (50%)VC2200003323
1000001109RIVERSIDE CA

AWP SAFETY ITEM 8 (100%)VC2200003323
1000001109RIVERSIDE CA

AWP SAFETY ITEM 9 (100%)VC2200003323
1000001109RIVERSIDE CA

AWP SAFETY ITEM 10 (100%)VC2200003323
1000001109RIVERSIDE CA

AWP SAFETY CONSTRUCTION AREA SIGNSVC2200003323
1000001109RIVERSIDE CA

AWP SAFETY TRAFFIC CONTROL SYSTEMVC2200003323
1000001109RIVERSIDE CA

AWP SAFETY STATIONARY IMPACT ATTENUATOR VEHICLEVC2200003323
1000001109RIVERSIDE CA

AWP SAFETY CHANNELIZER (SURFACE MOUNTED)VC2200003323
1000001109RIVERSIDE CA

AWP SAFETY PORTABLE RADAR SPEED FEEDBACK SIGNVC2200003323
1000001109RIVERSIDE CA

AWP SAFETY ITEM 13 (100%)VC2200003323
1000001109RIVERSIDE CA

AWP SAFETY ITEM 97 (50%)VC2200003323

CONTINUED ON NEXT PAGE
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AWP SAFETY ITEM 99 (100%)VC2200003323
1000001109RIVERSIDE CA

AWP SAFETY ITEM 100 (100%)VC2200003323
1000001109RIVERSIDE CA

AWP SAFETY ITEM 101 (50%)VC2200003323
1000001109RIVERSIDE CA

AWP SAFETY PORTABLE CHANGEABLE MESSAGE SIGN (EA)VC2200003323
1000001109RIVERSIDE CA

AWP SAFETY GUARD RAILING DELINEATORVC2200003323
1000001109RIVERSIDE CA

AWP SAFETY TREATMENT BEST MANAGEMENT PRACTICEVC2200003323
1000001109RIVERSIDE CA

AWP SAFETY REMOVE ROADSIDE SIGN (WOOD POST)VC2200003323
1000001109RIVERSIDE CA

AWP SAFETY FURNISH LAMINATED PANEL SIGN (1"-TYPE A)VC2200003323
1000001109RIVERSIDE CA

AWP SAFETY ITEM 102 (100%)VC2200003323
1000001109RIVERSIDE CA

AWP SAFETY ITEM 103 (100%)VC2200003323
1000001109RIVERSIDE CA

AWP SAFETY FURNISH SINGLE SHEET ALUMINUM SIGNVC2200003323

CONTINUED ON NEXT PAGE
1000001109RIVERSIDE CA



LIST OF SUBCONTRACTORS

08-1J5404
08-SBD-15-2.4
1/9/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S31
1/10/2025

AWP SAFETY ROADSIDE SIGN - ONE POSTVC2200003323
1000001109RIVERSIDE CA

ACE FENCE COMPANY ITEM 26 (100%)VC2200003323
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 97 (50%)VC2200003323
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 104 (100%)VC2200003323
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 105 (100%)VC2200003323
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 107 (100%)VC2200003323
996577LA PUENTE CA

ACE FENCE COMPANY TREATED WOOD WASTEVC2200003323
996577LA PUENTE CA

ACE FENCE COMPANY GUARD RAILING DELINEATORVC2200003323
996577LA PUENTE CA

ACE FENCE COMPANY MIDWEST GUARDRAIL SYSTEM (STEEL POST)VC2200003323
996577LA PUENTE CA

ACE FENCE COMPANY MIDWEST GUARDRAIL SYSTEM (8' STEEL POST)VC2200003323
996577LA PUENTE CA

ACE FENCE COMPANY TRANSITION RAILING (TYPE AGT)VC2200003323

CONTINUED ON NEXT PAGE
996577LA PUENTE CA
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ACE FENCE COMPANY ITEM 108 (100%)VC2200003323
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 109 (100%)VC2200003323
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 113 (100%)VC2200003323
996577LA PUENTE CA

ACE FENCE COMPANY END ANCHOR ASSEMBLY (TYPE SFT-M)VC2200003323
996577LA PUENTE CA

ACE FENCE COMPANY ALTERNATIVE IN-LINE TERMINAL TL-3VC2200003323
996577LA PUENTE CA

ACE FENCE COMPANY REMOVE GUARDRAILVC2200003323
996577LA PUENTE CA

CORAL CONSTRUCTION COMPANY ITEM 49 (80%)VC2200003323
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY ITEM 50 (80%)VC2200003323
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY ITEM 66 (100%)VC2200003323
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY ITEM 67 (100%)VC2200003323
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY ITEM 68 (100%)VC2200003323

CONTINUED ON NEXT PAGE
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CORAL CONSTRUCTION COMPANY 36" CAST-IN-DRILLED-HOLE CONCRETE PILEVC2200003323
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY 60" CAST-IN-DRILLED-HOLE CONCRETE PILEVC2200003323
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY (F) - FURNISH SIGN STRUCTUREVC2200003323
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY (F) - INSTALL SIGN STRUCTURE (LIGHTWEIGHT)VC2200003323
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY FURNISH SIGN STRUCTURE (VERSATILEVC2200003323
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY ITEM 69 (100%)VC2200003323
332441WILSONVILLE CA

CORAL CONSTRUCTION COMPANY ITEM 70 (100%)VC2200003323
332441WILSONVILLE CA

CORAL CONSTRUCTION COMPANY ITEM 71 (100%)VC2200003323
332441WILSONVILLE CA

CORAL CONSTRUCTION COMPANY ITEM 101 (50%)VC2200003323
332441WILSONVILLE CA

CORAL CONSTRUCTION COMPANY ITEM 126 (0.1164%)VC2200003323
332441WILSONVILLE CA

CORAL CONSTRUCTION COMPANY INSTALL SIGN STRUCTURE (VERSATILE TRUSSVC2200003323

CONTINUED ON NEXT PAGE
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CORAL CONSTRUCTION COMPANY ALUMINUM WALKWAY GRATING (VERSATILEVC2200003323
332441WILSONVILLE CA

CORAL CONSTRUCTION COMPANY REMOVE SIGN STRUCTURE (EA)VC2200003323
332441WILSONVILLE CA

CORAL CONSTRUCTION COMPANY FURNISH LAMINATED PANEL SIGN (1"-TYPE A)VC2200003323
332441WILSONVILLE CA

CORAL CONSTRUCTION COMPANY MOBILIZATIONVC2200003323
332441WILSONVILLE CA

MOUNTAINVIEW BIOLOGICAL CONSULTING ITEM 27 (100%)VC2200003323
201813610249WINCHESTER CA

MOUNTAINVIEW BIOLOGICAL CONSULTING CONTRACTOR-SUPPLIED BIOLOGIST (LS)VC2200003323
201813610249WINCHESTER CA

3P CONSTRUCTION INC ITEM 121 (100%)VC2200003323
1059783MENIFEE CA

3P CONSTRUCTION INC ITEM 122 (100%)VC2200003323
1059783MENIFEE CA

3P CONSTRUCTION INC ITEM 123 (100%)VC2200003323
1059783MENIFEE CA

3P CONSTRUCTION INC ITEM 124 (100%)VC2200003323
1059783MENIFEE CA

3P CONSTRUCTION INC ITEM 125 (100%)VC2200003323

CONTINUED ON NEXT PAGE
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3P CONSTRUCTION INC MAINTAINING EXISTING TRAFFIC MANAGEMENTVC2200003323
1059783MENIFEE CA

3P CONSTRUCTION INC RAMP METERING SYSTEMVC2200003323
1059783MENIFEE CA

3P CONSTRUCTION INC FIBER OPTIC CABLE SYSTEMSVC2200003323
1059783MENIFEE CA

3P CONSTRUCTION INC TEMPORARY LIGHTING SYSTEMSVC2200003323
1059783MENIFEE CA

3P CONSTRUCTION INC MODIFYING LIGHTING SYSTEMSVC2200003323
1059783MENIFEE CA


	08-1J5404.pdf
	08-1J5404 sublist.pdf

