
State of California Department of Transportation

Bid Summary

Project ID: 0323000069

Location: 03-ED-193-11.9/17.3

Contract Code: A

Number of Items: 52

EL DORADO COUNTY NEAR GEORGETOWN AT VARIOUS
LOCATIONS FROM 0.1 MILE WEST OF SPANISH DRY DIGGINS ROAD
TO 0.5 MILE WEST OF TRAVERSE CREEK ROAD

Replace culverts.

Federal Aid #1: NONE

Proposals Issued:

Number of Bidders: Engineers Est:

Overrun/Underrun:

% Over/Under Est:

Total Number of Working Days:

8 $1,451,765.60 -25.53%

80 -$370,640.1311

DVBE - 3.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1

Total:

Cost:

Time:

$1,417,125.47

$1,081,125.47 VC1200004067 WYLATTI RESOURCE MANAGEMENT, INC.

23601 CEMETERY LANE

COVELO CA  95428

(707) 983-8135

00934597

80 Days x  $4,200.00 Phone

CC PREF CLAIMEDCSLB#

2

Total:

Cost:

Time:

$1,443,304.58

$1,107,304.58 VC1900001581 LAMASSU UTILITY SERVICES, INC.

3193 ENTERPRISE COURT

LOOMIS CA  95650

(916) 259-1576

01017757

(916) 259-2133

80 Days x  $4,200.00 Phone

Fax

SB PREF CLAIMED
Comparison Amount:
$1,393,304.58

CSLB#

3

Total:

Cost:

Time:

$1,474,044.20

$1,138,044.20 VC0000014830 DOUG VEERKAMP GENERAL

2585 COLD SPRINGS RD

PLACERVILLE CA  95667

(530) 676-0825

00440233

80 Days x  $4,200.00 Phone

CC PREF CLAIMEDCSLB#

4

Total:

Cost:

Time:

$1,640,022.56

$1,262,022.56 VC1900004497 DUTCH CONTRACTING, INC.

2201 FRANCISCO DR SUITE 140

EL DORADO HILLS CA  95762

(916) 436-5422

01002925

(916) 823-3122

90 Days x  $4,200.00 Phone

Fax

SB PREF CLAIMED
BID IS OVER SB
PREFERENCE LIMITS

CSLB#
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04/16/2025Contract Number: 03-2G9704

Bid Opening Date: 04/15/2025
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04/16/2025Contract Number: 03-2G9704

Bid Opening Date: 04/15/2025

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

5

Total:

Cost:

Time:

$1,690,591.00

$1,354,591.00 VC1700002004 SERAFIX ENGINEERING CONTRACTORS, INC.

7 CROW CANYON COURT STE 250

SAN RAMON CA  94583

(925) 552-8253

01019229

80 Days x  $4,200.00 Phone

SB PREF CLAIMED
BID IS OVER SB
PREFERENCE LIMITS

CSLB#

6

Total:

Cost:

Time:

$1,750,931.04

$1,414,931.04 VC2000001958 MCCUEN CONSTRUCTION, INC.

3269 SWETZER ROAD

LOOMIS CA  95650

(916) 652-7824

00880160

(916) 652-7602

80 Days x  $4,200.00 Phone

Fax

SB PREF CLAIMED
BID IS OVER SB
PREFERENCE LIMITS

CSLB#

7

Total:

Cost:

Time:

$1,794,280.00

$1,458,280.00 VC0000013860 ROBERT J. FRANK CONSTRUCTION, INC.

2806 TARMAC ROAD

REDDING CA  96003

(530) 222-1408

00520207

80 Days x  $4,200.00 Phone

SB PREF CLAIMED
BID IS OVER SB
PREFERENCE LIMITS

CSLB#

8

Total:

Cost:

Time:

$1,879,400.00

$1,543,400.00 VC2500002187 R & R PACIFIC CONSTRUCTION

P.O. Box 1029

WOODLAND CA  95776

(530) 668-7525

991942

80 Days x  $4,200.00 Phone

NSB PREF CLAIMED
BID IS OVER NSB
PREFERENCE LIMITS

CSLB#

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.
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04/16/2025Contract Number: 03-2G9704

Bid Opening Date: 04/15/2025

Contract Proposal of Low Bidder

WYLATTI RESOURCE MANAGEMENT, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

7,066.000001 070030 LEAD COMPLIANCE PLAN LS 7,066.00LUMP SUM

50,893.470002 090105 TIME-RELATED OVERHEAD (LS) LS 50,893.47LUMP SUM

20,500.000003 120090 CONSTRUCTION AREA SIGNS LS 20,500.00LUMP SUM

128,767.400004 120100 TRAFFIC CONTROL SYSTEM LS 128,767.40LUMP SUM

7,000.000005 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS 7,000.00LUMP SUM

46.660006 129161 AUTOMATED FLAGGER ASSISTANCE DEVICE DAY EA 220.0 10,265.20

103,402.190007 130100 JOB SITE MANAGEMENT LS 103,402.19LUMP SUM

3,833.330008 130201 WATER POLLUTION CONTROL PROGRAM LS 3,833.33LUMP SUM

6.240009 130500 TEMPORARY EROSION CONTROL BLANKET SQYD 110.0 686.40

15.000010 130610 TEMPORARY CHECK DAM LF 40.0 600.00

250.000011 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 3.0 750.00

6.500012 130640 TEMPORARY FIBER ROLL LF 720.0 4,680.00

15.000013 130650 TEMPORARY GRAVEL BAG BERM LF 60.0 900.00

2,500.000014 130900 TEMPORARY CONCRETE WASHOUT LS 2,500.00LUMP SUM

57.140015 131103 WATER QUALITY SAMPLING AND ANALYSIS DAY EA 35.0 1,999.90

166.660016 131104 WATER QUALITY MONITORING REPORT EA 6.0 999.96

33,244.800017 146002 CONTRACTOR-SUPPLIED BIOLOGIST (LS) LS 33,244.80LUMP SUM

5.000018 160110 TEMPORARY HIGH-VISIBILITY FENCE LF 2,830.0 14,150.00

15,844.540019 170103 CLEARING AND GRUBBING (LS) LS 15,844.54LUMP SUM

95.600020 190101 ROADWAY EXCAVATION CY 6.0 573.60

423.220021 194001 DITCH EXCAVATION CY 1.8 761.80

200.000022 205037 PINE NEEDLE MULCH CY 32.0 6,400.00

0.730023 210212 DRY SEED (SQFT) SQFT 6,930.0 5,058.90

2.730024 210280 ROLLED EROSION CONTROL PRODUCT (BLANKET) SQFT 1,830.0 4,995.90

8.530025 210350 FIBER ROLLS LF 220.0 1,876.60
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04/16/2025Contract Number: 03-2G9704

Bid Opening Date: 04/15/2025

Contract Proposal of Low Bidder

WYLATTI RESOURCE MANAGEMENT, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

500.000026 210610 COMPOST (CY) CY 16.0 8,000.00

76.380027 260203 CLASS 2 AGGREGATE BASE (CY) CY 110.0 8,401.80

500.000028 390132 HOT MIX ASPHALT (TYPE A) TON 120.0 60,000.00

236.920029 390136 MINOR HOT MIX ASPHALT TON 3.6 852.91

79.250030 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 45.0 3,566.25

44.480031 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 63.0 2,802.24

300.380032 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 11.0 3,304.18

33.300033 398001 REMOVE ASPHALT CONCRETE PAVEMENT (SQFT) SQFT 96.0 3,196.80

42.830034 398100 REMOVE ASPHALT CONCRETE DIKE LF 62.0 2,655.46

105.590035 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 160.0 16,894.40

4,355.230036 510092 STRUCTURAL CONCRETE, HEADWALL CY 24.0 104,525.52F

702.890037 039555 STRESS REDUCING SLAB CY 11.0 7,731.79

618.560038 650014 18" REINFORCED CONCRETE PIPE LF 41.0 25,360.96

507.710039 650018 24" REINFORCED CONCRETE PIPE LF 610.0 309,703.10

101.570040 691902 10" FLUME DOWNDRAIN LF 120.0 12,188.40

1,899.510041 692101 TAPERED INLET EA 3.0 5,698.53

344.870042 692364 10" FLUME ANCHOR ASSEMBLY EA 11.0 3,793.57

30.000043 710132 REMOVE CULVERT (LF) LF 650.0 19,500.00

1,158.940044 710138 REMOVE DOWNDRAIN (EA) EA 4.0 4,635.76

295.010045 710368 CULVERT SLURRY-CEMENT BACKFILL CY 23.0 6,785.23

103.710046 010892 REMOVE ROCK SLOPE PROTECTION CY 6.0 622.26

499.710047 723080 ROCK SLOPE PROTECTION (60 LB, CLASS II, METHOD B) (CY) CY 4.4 2,198.72

385.660048 723095 ROCK SLOPE PROTECTION (20 LB, CLASS I, METHOD B) (CY) CY 6.0 2,313.96

43.050049 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 46.0 1,980.30

120.000050 820112 MARKER (CULVERT) EA 28.0 3,360.00
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04/16/2025Contract Number: 03-2G9704

Bid Opening Date: 04/15/2025

Contract Proposal of Low Bidder

WYLATTI RESOURCE MANAGEMENT, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

25.000051 820220 REMOVE MARKER EA 21.0 525.00

32,778.340052 999990 MOBILIZATION LS 32,778.34LUMP SUM

$1,081,125.47

$1,417,125.47

Cost:

Time:

Bid Amount:

80 Days x  $4,200.00
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04/16/2025Contract Number: 03-2G9704

Bid Opening Date: 04/15/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

Fifth

Bid Amount

0001 1,668.001,647.06 2,000.00 1,668.001,647.06 2,000.00 3,000.00 3,000.00

0002 58,960.0058,823.53 2,000.00 58,960.0058,823.53 2,000.00 110,000.00 110,000.00

0003 13,700.0017,882.35 11,700.00 13,700.0017,882.35 11,700.00 15,000.00 15,000.00

0004 168,950.00205,823.53 174,000.00 168,950.00205,823.53 174,000.00 200,000.00 200,000.00

0005 11,435.0012,117.65 6,200.00 11,435.0012,117.65 6,200.00 15,000.00 15,000.00

0006 7,040.0019,412.80 29,260.00 32.0088.24 133.00 70.00 15,400.00

0007 11,911.0063,647.06 39,000.00 11,911.0063,647.06 39,000.00 25,000.00 25,000.00

0008 4,109.001,882.35 2,600.00 4,109.001,882.35 2,600.00 5,000.00 5,000.00

0009 1,705.001,681.90 3,190.00 15.5015.29 29.00 10.00 1,100.00

0010 1,191.201,176.40 316.00 29.7829.41 7.90 12.00 480.00

0011 536.01529.41 789.00 178.67176.47 263.00 200.00 600.00

0012 5,486.405,421.60 3,816.00 7.627.53 5.30 8.00 5,760.00

0013 2,501.402,470.80 1,560.00 41.6941.18 26.00 15.00 900.00

0014 2,978.00882.35 680.00 2,978.00882.35 680.00 5,000.00 5,000.00

0015 15,633.4515,441.30 5,600.00 446.67441.18 160.00 200.00 7,000.00

0016 1,072.021,058.82 3,660.00 178.67176.47 610.00 400.00 2,400.00

0017 28,169.0055,000.00 10,200.00 28,169.0055,000.00 10,200.00 20,000.00 20,000.00

0018 13,301.0013,159.50 10,471.00 4.704.65 3.70 6.00 16,980.00

0019 17,979.0034,108.57 20,000.00 17,979.0034,108.57 20,000.00 25,000.00 25,000.00

0020 13,944.004,608.24 840.00 2,324.00768.04 140.00 300.00 1,800.00

0021 6,471.004,386.19 838.80 3,595.002,436.77 466.00 300.00 540.00

0022 5,718.405,647.04 8,320.00 178.70176.47 260.00 160.00 5,120.00

0023 4,573.804,504.50 1,732.50 0.660.65 0.25 0.70 4,851.00

0024 4,465.204,410.30 5,764.50 2.442.41 3.15 5.00 9,150.00

0025 1,676.401,656.60 1,155.00 7.627.53 5.25 9.00 1,980.00

0026 7,146.727,058.88 3,360.00 446.67441.18 210.00 300.00 4,800.00

0027 32,380.7025,185.60 59,400.00 294.37228.96 540.00 300.00 33,000.00

0028 45,909.6063,552.00 80,640.00 382.58529.60 672.00 800.00 96,000.00

0029 12,338.322,602.37 4,644.00 3,427.31722.88 1,290.00 1,000.00 3,600.00

0030 4,563.454,193.10 945.00 101.4193.18 21.00 100.00 4,500.00

0031 6,534.365,678.82 1,071.00 103.7290.14 17.00 100.00 6,300.00

0032 3,077.364,494.16 3,960.00 279.76408.56 360.00 300.00 3,300.00

0033 5,814.724,196.16 1,824.00 60.5743.71 19.00 50.00 4,800.00
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04/16/2025Contract Number: 03-2G9704

Bid Opening Date: 04/15/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

Fifth

Bid Amount

0034 3,860.744,196.16 558.00 62.2767.68 9.00 10.00 620.00

0035 5,646.4027,864.00 14,400.00 35.29174.15 90.00 200.00 32,000.00

0036 88,584.00106,357.92 132,480.00 3,691.004,431.58 5,520.00 3,000.00 72,000.00

0037 9,430.5215,229.72 12,100.00 857.321,384.52 1,100.00 800.00 8,800.00

0038 24,969.007,702.26 14,760.00 609.00187.86 360.00 500.00 20,500.00

0039 273,639.90108,610.50 323,300.00 448.59178.05 530.00 550.00 335,500.00

0040 11,185.2017,419.20 15,600.00 93.21145.16 130.00 300.00 36,000.00

0041 13,220.132,071.77 3,300.00 4,406.71690.59 1,100.00 600.00 1,800.00

0042 4,789.842,413.29 4,180.00 435.44219.39 380.00 1,500.00 16,500.00

0043 69,725.5051,304.50 8,450.00 107.2778.93 13.00 30.00 19,500.00

0044 4,127.2016,975.56 3,840.00 1,031.804,243.89 960.00 1,000.00 4,000.00

0045 7,820.0018,876.79 12,880.00 340.00820.73 560.00 500.00 11,500.00

0046 5,689.384,386.18 6,240.00 948.23731.03 1,040.00 200.00 1,200.00

0047 7,326.974,680.32 4,444.00 1,665.221,063.71 1,010.00 700.00 3,080.00

0048 9,652.804,633.26 4,680.00 1,608.80772.21 780.00 700.00 4,200.00

0049 2,281.14735.08 409.40 49.5915.98 8.90 10.00 460.00

0050 2,334.644,941.16 2,912.00 83.38176.47 104.00 120.00 3,360.00

0051 3,126.691,235.22 1,974.00 148.8958.82 94.00 10.00 210.00

0052 191,673.0053,330.75 70,000.00 191,673.0053,330.75 70,000.00 130,000.00 130,000.00

$1,107,304.58 $1,138,044.20 $1,262,022.56 $1,354,591.00Cost:

Time:

Bid Amount: $1,443,304.58

80 Days x  $4,200.00

$1,474,044.20 $1,640,022.56 $1,690,591.00

80 Days x  $4,200.00 90 Days x  $4,200.00 80 Days x  $4,200.00
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04/16/2025Contract Number: 03-2G9704

Bid Opening Date: 04/15/2025

Summary of Remaining Bidders

Item

EightSixth Seventh

Bid Bid BidAmount Amount Amount

0001 1,500.001,295.00 2,000.00 1,500.001,295.00 2,000.00

0002 75,000.00196,000.00 5,000.00 75,000.00196,000.00 5,000.00

0003 15,948.0015,000.00 15,000.00 15,948.0015,000.00 15,000.00

0004 136,000.00167,040.00 160,000.00 136,000.00167,040.00 160,000.00

0005 5,700.0012,000.00 15,000.00 5,700.0012,000.00 15,000.00

0006 33,000.0019,199.40 11,000.00 150.0087.27 50.00

0007 14,448.2329,000.00 10,000.00 14,448.2329,000.00 10,000.00

0008 2,500.00750.00 5,000.00 2,500.00750.00 5,000.00

0009 1,430.002,200.00 3,300.00 13.0020.00 30.00

0010 1,000.001,000.00 2,000.00 25.0025.00 50.00

0011 486.271,050.00 1,200.00 162.09350.00 400.00

0012 4,608.006,480.00 21,600.00 6.409.00 30.00

0013 2,100.002,700.00 60.00 35.0045.00 1.00

0014 5,000.004,500.00 5,000.00 5,000.004,500.00 5,000.00

0015 42,000.0020,825.00 49,000.00 1,200.00595.00 1,400.00

0016 1,500.003,300.00 3,000.00 250.00550.00 500.00

0017 10,000.0072,000.00 80,000.00 10,000.0072,000.00 80,000.00

0018 11,178.5012,735.00 56,600.00 3.954.50 20.00

0019 75,000.0038,000.00 25,000.00 75,000.0038,000.00 25,000.00

0020 3,600.0010,200.00 1,800.00 600.001,700.00 300.00

0021 1,080.003,727.80 360.00 600.002,071.00 200.00

0022 4,800.004,800.00 12,160.00 150.00150.00 380.00

0023 3,811.503,811.50 6,930.00 0.550.55 1.00

0024 3,751.503,751.50 18,300.00 2.052.05 10.00

0025 1,408.001,408.00 6,600.00 6.406.40 30.00

0026 6,000.006,000.00 4,800.00 375.00375.00 300.00

0027 6,600.0023,650.00 38,500.00 60.00215.00 350.00

0028 13,200.0079,200.00 84,000.00 110.00660.00 700.00

0029 3,240.009,000.00 3,600.00 900.002,500.00 1,000.00

0030 5,175.006,750.00 2,250.00 115.00150.00 50.00

0031 7,245.007,875.00 3,150.00 115.00125.00 50.00

0032 3,080.008,800.00 1,100.00 280.00800.00 100.00

0033 4,320.005,952.00 2,880.00 45.0062.00 30.00



Summary of Remaining Bidders

Item

EightSixth Seventh

Bid Bid BidAmount Amount Amount

0034 620.002,976.00 1,860.00 10.0048.00 30.00

0035 1,600.0012,200.00 25,600.00 10.0076.25 160.00

0036 108,000.0064,200.00 72,000.00 4,500.002,675.00 3,000.00

0037 24,750.006,429.50 6,600.00 2,250.00584.50 600.00

0038 53,300.0027,921.00 32,800.00 1,300.00681.00 800.00

0039 610,000.00316,590.00 549,000.00 1,000.00519.00 900.00

0040 33,000.0019,272.00 12,000.00 275.00160.60 100.00

0041 1,950.004,185.00 3,000.00 650.001,395.00 1,000.00

0042 2,475.005,775.00 3,300.00 225.00525.00 300.00

0043 16,250.0022,750.00 19,500.00 25.0035.00 30.00

0044 2,400.002,400.00 2,000.00 600.00600.00 500.00

0045 27,600.007,240.86 11,500.00 1,200.00314.82 500.00

0046 1,500.003,780.00 1,200.00 250.00630.00 200.00

0047 3,080.004,107.40 1,760.00 700.00933.50 400.00

0048 4,200.004,263.60 2,400.00 700.00710.60 400.00

0049 460.001,650.48 920.00 10.0035.88 20.00

0050 980.002,520.00 5,600.00 35.0090.00 200.00

0051 525.001,050.00 1,050.00 25.0050.00 50.00

0052 145,000.00125,620.00 50,000.00 145,000.00125,620.00 50,000.00

$1,414,931.04 $1,458,280.00 $1,543,400.00Cost:

Time:

Bid Amount: $1,750,931.04

80 Days x  $4,200.00

$1,794,280.00 $1,879,400.00

80 Days x  $4,200.00 80 Days x  $4,200.00
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04/16/2025Contract Number: 03-2G9704

Bid Opening Date: 04/15/2025



LIST OF SUBCONTRACTORS

03-2G9704

03-ED-193-11.9/17.3
4/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1

4/16/2025

ROAD-TECH SAFETY SERVICES, INC. ITEM 3 (100%)VC0000014830
796857SHINGLE SPRINGS CA

ROAD-TECH SAFETY SERVICES, INC. ITEM 4 (50%)VC0000014830
796857SHINGLE SPRINGS CA

ROAD-TECH SAFETY SERVICES, INC. ITEM 5 (100%)VC0000014830
796857SHINGLE SPRINGS CA

ROAD-TECH SAFETY SERVICES, INC. ITEM 6 (100%)VC0000014830
796857SHINGLE SPRINGS CA

ROAD-TECH SAFETY SERVICES, INC. TRAFFIC CONTROLVC0000014830
796857SHINGLE SPRINGS CA

ARCTOS EROSION CONTROL, INC. ITEM 52 (3.4%)VC0000014830
1056119ELK GROVE CA

ARCTOS EROSION CONTROL, INC. ITEM 22 (100%)VC0000014830
1056119ELK GROVE CA

ARCTOS EROSION CONTROL, INC. ITEM 23 (100%)VC0000014830
1056119ELK GROVE CA

ARCTOS EROSION CONTROL, INC. ITEM 24 (100%)VC0000014830
1056119ELK GROVE CA

ARCTOS EROSION CONTROL, INC. ITEM 25 (100%)VC0000014830
1056119ELK GROVE CA

ARCTOS EROSION CONTROL, INC. MOBILIZATIONVC0000014830

CONTINUED ON NEXT PAGE
1056119ELK GROVE CA



LIST OF SUBCONTRACTORS

03-2G9704

03-ED-193-11.9/17.3
4/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S2

4/16/2025

ARCTOS EROSION CONTROL, INC. ITEM 26 (100%)VC0000014830
1056119ELK GROVE CA



LIST OF SUBCONTRACTORS

03-2G9704

03-ED-193-11.9/17.3
4/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S3

4/16/2025

EHS ANALYTICAL SOLUTIONS, INC. ITEM 1 (17%)VC1200004067
ABSENTSAN DIEGO CA

EHS ANALYTICAL SOLUTIONS, INC. LEAD COMPLIANCE PLANVC1200004067
ABSENTSAN DIEGO CA

T AND S DVBE, INC. ITEM 3 (73%)VC1200004067
983087REDDING CA

T AND S DVBE, INC. ITEM 4 (11%)VC1200004067
983087REDDING CA

T AND S DVBE, INC. ITEM 5 (75%)VC1200004067
983087REDDING CA

T AND S DVBE, INC. ITEM 6 (75%)VC1200004067
983087REDDING CA

T AND S DVBE, INC. ITEM 50 (75%)VC1200004067
983087REDDING CA

T AND S DVBE, INC. CONSTRUCTION AREA SIGNSVC1200004067
983087REDDING CA

T AND S DVBE, INC. TRAFFIC CONTROLVC1200004067
983087REDDING CA

T AND S DVBE, INC. EQUIPMENT RENTALVC1200004067
983087REDDING CA

T AND S DVBE, INC. EQUIPMENT RENTALVC1200004067

CONTINUED ON NEXT PAGE
983087REDDING CA
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T AND S DVBE, INC. CULVERT MARKERSVC1200004067
983087REDDING CA

VERUX, INC. ITEM 8 (65%)VC1200004067
ABSENTSACRAMENTO CA

VERUX, INC. ITEM 15 (75%)VC1200004067
ABSENTSACRAMENTO CA

VERUX, INC. ITEM 16 (75%)VC1200004067
ABSENTSACRAMENTO CA

VERUX, INC. WPCP/WPCMVC1200004067
ABSENTSACRAMENTO CA

VERUX, INC. WATER QUALITY SAMPLING/ANALYSISVC1200004067
ABSENTSACRAMENTO CA

VERUX, INC. WATER QUALITY MONITORINGVC1200004067
ABSENTSACRAMENTO CA

ALLUVION BIOLOGICAL CONSULTING ITEM 17 (75%)VC1200004067
ABSENTSACRAMENTO CA

ALLUVION BIOLOGICAL CONSULTING BIOLOGISTVC1200004067
ABSENTSACRAMENTO CA

GREEN VISTA LANDSCAPING ITEM 22 (75%)VC1200004067
878017ROCKLIN CA

GREEN VISTA LANDSCAPING ITEM 23 (75%)VC1200004067

CONTINUED ON NEXT PAGE
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GREEN VISTA LANDSCAPING ITEM 24 (75%)VC1200004067
878017ROCKLIN CA

GREEN VISTA LANDSCAPING ITEM 25 (75%)VC1200004067
878017ROCKLIN CA

GREEN VISTA LANDSCAPING ITEM 26 (75%)VC1200004067
878017ROCKLIN CA

GREEN VISTA LANDSCAPING PINE NEEDLE MULCHVC1200004067
878017ROCKLIN CA

GREEN VISTA LANDSCAPING DRY SEEDVC1200004067
878017ROCKLIN CA

GREEN VISTA LANDSCAPING EC BLANKETVC1200004067
878017ROCKLIN CA

GREEN VISTA LANDSCAPING FIBER ROLLSVC1200004067
878017ROCKLIN CA

GREEN VISTA LANDSCAPING COMPOSTVC1200004067
878017ROCKLIN CA

GREEN VISTA LANDSCAPING ITEM 52 (14%)VC1200004067
878017ROCKLIN CA

GREEN VISTA LANDSCAPING MOBILIZATIONVC1200004067
878017ROCKLIN CA
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T AND S INC ITEM 3 (100%)VC1700002004
983087REDDING CA

T AND S INC ITEM 4 (20%)VC1700002004
983087REDDING CA

T AND S INC ITEM 50 (100%)VC1700002004
983087REDDING CA

T AND S INC TRAFFIC CONTROL (FLAGGING PARTIAL)VC1700002004
983087REDDING CA

AGL LANDSCAPE INC ITEM 9 (100%)VC1700002004
416388SACRAMENTO CA

AGL LANDSCAPE INC ITEM 18 (100%)VC1700002004
416388SACRAMENTO CA

AGL LANDSCAPE INC ITEM 22 (100%)VC1700002004
416388SACRAMENTO CA

AGL LANDSCAPE INC ITEMS 9-13VC1700002004
416388SACRAMENTO CA

AGL LANDSCAPE INC ITEMS 22-26VC1700002004
416388SACRAMENTO CA
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SWPPQUEEN ITEM 7 (25%)VC1900001581
1033335SACRAMENTO CA

SWPPQUEEN ITEM 8 (100%)VC1900001581
1033335SACRAMENTO CA

SWPPQUEEN ITEM 15 (100%)VC1900001581
1033335SACRAMENTO CA

SWPPQUEEN ITEM 16 (100%)VC1900001581
1033335SACRAMENTO CA

SAFE ROADS DVBE ITEM 3 (100%)VC1900001581
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 4 (100%)VC1900001581
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 5 (100%)VC1900001581
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 6 (100%)VC1900001581
1096205PALO CEDRO CA

GREEN VISTA LANDSCAPE ITEM 9 (100%)VC1900001581
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ITEM 10 (100%)VC1900001581
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ITEM 12 (100%)VC1900001581

CONTINUED ON NEXT PAGE
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GREEN VISTA LANDSCAPE ITEM 13 (100%)VC1900001581
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ITEM 18 (100%)VC1900001581
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ITEM 22 (100%)VC1900001581
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ITEM 23 (100%)VC1900001581
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ITEM 24 (100%)VC1900001581
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ITEM 25 (100%)VC1900001581
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ITEM 26 (100%)VC1900001581
878017ROCKLIN CA

SAPERE ITEM 17 (100%)VC1900001581
ABSENTEL DORADO HILLS CA
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GREEN VISTA LANDSCAPE ITEM 9-13 (90%)VC1900004497
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ITEM 18 (90%)VC1900004497
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ITEM 22-26 (90%)VC1900004497
878017ROCKLIN CA

GREEN VISTA LANDSCAPE EROISON CONTROL/LANDSCAPEVC1900004497
878017ROCKLIN CA

GREEN VISTA LANDSCAPE EROISON CONTROL/LANDSCAPEVC1900004497
878017ROCKLIN CA

GREEN VISTA LANDSCAPE EROISON CONTROL/LANDSCAPEVC1900004497
878017ROCKLIN CA

ALMENDARIZ CONSULTING ITEM 4 (80%)VC1900004497
979806ELDORADO HILLS CA

ALMENDARIZ CONSULTING TRAFFIC CONTROLVC1900004497
979806ELDORADO HILLS CA

SWPPQUEEN, INC ITEM 8 (100%)VC1900004497
1033335SACRAMENTO CA

SWPPQUEEN, INC ITEM 15 (100%)VC1900004497
1033335SACRAMENTO CA

SWPPQUEEN, INC ITEM 16 (100%)VC1900004497

CONTINUED ON NEXT PAGE
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SWPPQUEEN, INC WATER POLLUTION CONTROLVC1900004497
1033335SACRAMENTO CA

SWPPQUEEN, INC WATER POLLUTION CONTROLVC1900004497
1033335SACRAMENTO CA

SWPPQUEEN, INC WATER POLLUTION CONTROLVC1900004497
1033335SACRAMENTO CA
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T&S DVBE INC. ITEM 3 (100%)VC2000001958
983087REDDING CA

T&S DVBE INC. ITEM 4 (31.4%)VC2000001958
983087REDDING CA

T&S DVBE INC. ITEM 50 (100%)VC2000001958
983087REDDING CA

T&S DVBE INC. CONSTRUCTION AREA SIGNSVC2000001958
983087REDDING CA

T&S DVBE INC. TRAFFIC CONTROL SYSTEM PARTIAL, LANE CLOSURES &
RELATED EQUIPMENT AND MATERIALS

VC2000001958
983087REDDING CA

T&S DVBE INC. MARKER (CULVERT)VC2000001958
983087REDDING CA

GREEN VISTA LANDSCAPE ITEM 22 (100%)VC2000001958
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ITEM 23 (100%)VC2000001958
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ITEM 24 (100%)VC2000001958
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ITEM 25 (100%)VC2000001958
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ITEM 26 (100%)VC2000001958

CONTINUED ON NEXT PAGE
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GREEN VISTA LANDSCAPE PINE NEEDLE MULCHVC2000001958
878017ROCKLIN CA

GREEN VISTA LANDSCAPE DRY SEED (SQFT)VC2000001958
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ROLLED EROSION CONTROL PRODUCT (BLANKET)VC2000001958
878017ROCKLIN CA

GREEN VISTA LANDSCAPE FIBER ROLLSVC2000001958
878017ROCKLIN CA

GREEN VISTA LANDSCAPE COMPOST (CY)VC2000001958
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ITEM 52 (3.7%)VC2000001958
878017ROCKLIN CA

GREEN VISTA LANDSCAPE MOBILIZATION FOR SCOPEVC2000001958
878017ROCKLIN CA

RHINO ENGINEERING ITEM 28 (100%)VC2000001958
1104122PLACERVILLE CA

RHINO ENGINEERING ITEM 29 (100%)VC2000001958
1104122PLACERVILLE CA

RHINO ENGINEERING ITEM 30 (100%)VC2000001958
1104122PLACERVILLE CA

RHINO ENGINEERING ITEM 31 (100%)VC2000001958

CONTINUED ON NEXT PAGE
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RHINO ENGINEERING ITEM 32 (100%)VC2000001958
1104122PLACERVILLE CA

RHINO ENGINEERING HMA (TYPE A)VC2000001958
1104122PLACERVILLE CA

RHINO ENGINEERING MINOR HMAVC2000001958
1104122PLACERVILLE CA

RHINO ENGINEERING PLACE HMA DIKE (TYPE A)VC2000001958
1104122PLACERVILLE CA

RHINO ENGINEERING PLACE HMA DIKE (TYPE C)VC2000001958
1104122PLACERVILLE CA

RHINO ENGINEERING PLACE HMA (MISC AREAS)VC2000001958
1104122PLACERVILLE CA

ANRAK CORPORATION ITEM 35 (100%)VC2000001958
256390SACRAMENTO CA

ANRAK CORPORATION COLD PLANE ASPHALT CONCRETE PAVEMENTVC2000001958
256390SACRAMENTO CA
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ROLL 'N ROCK CONSTRUCTION INC. ITEM 3 (100%)VC2500002187
9718388MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC. ITEM 4 (96%)VC2500002187
9718388MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC. CONSTRUCTION AREA SIGNSVC2500002187
9718388MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC. TRAFFIC CONTROLVC2500002187
9718388MOUNT SHASTA CA

GREEN VISTA LANDSCAPE ITEM 9 (100%)VC2500002187
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ITEM 10 (100%)VC2500002187
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ITEM 12 (100%)VC2500002187
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ITEM 13 (100%)VC2500002187
878017ROCKLIN CA

GREEN VISTA LANDSCAPE ITEM 18 (100%)VC2500002187
878017ROCKLIN CA

GREEN VISTA LANDSCAPE TEMP EROSION CONTROL BLANKETVC2500002187
878017ROCKLIN CA

GREEN VISTA LANDSCAPE TEMP CHECK DAMVC2500002187
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GREEN VISTA LANDSCAPE TEMP FIBER ROLLVC2500002187
878017ROCKLIN CA

GREEN VISTA LANDSCAPE TEMP GRAVEL BAG BERMVC2500002187
878017ROCKLIN CA

GREEN VISTA LANDSCAPE TEMP HIGH-VISIBILITY FENCEVC2500002187
878017ROCKLIN CA

GREEN VISTA LANDSCAPE (CONT.) ITEM 22 (100%)VC2500002187
878017ROCKLIN CA

GREEN VISTA LANDSCAPE (CONT.) ITEM 23 (100%)VC2500002187
878017ROCKLIN CA

GREEN VISTA LANDSCAPE (CONT.) ITEM 24 (100%)VC2500002187
878017ROCKLIN CA

GREEN VISTA LANDSCAPE (CONT.) ITEM 25 (100%)VC2500002187
878017ROCKLIN CA

GREEN VISTA LANDSCAPE (CONT.) ITEM 26 (100%)VC2500002187
878017ROCKLIN CA

GREEN VISTA LANDSCAPE (CONT.) PINE NEEDLE MULCHVC2500002187
878017ROCKLIN CA

GREEN VISTA LANDSCAPE (CONT.) DRY SEEDVC2500002187
878017ROCKLIN CA

GREEN VISTA LANDSCAPE (CONT.) ROLLED EROSION CONTROL PRODUCT (BLANKET)VC2500002187
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GREEN VISTA LANDSCAPE (CONT.) FIBER ROLLSVC2500002187
878017ROCKLIN CA

GREEN VISTA LANDSCAPE (CONT.) COMPOSTVC2500002187
878017ROCKLIN CA

GREEN VISTA LANDSCAPE (CONT.) ITEM 52 (3.1%)VC2500002187
878017ROCKLIN CA

GREEN VISTA LANDSCAPE (CONT.) MOBILIZATIONVC2500002187
878017ROCKLIN CA
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