
State of California Department of Transportation

Bid Summary

Project ID: 0516000005

Location: 05-SCr-9-9.0/25.5

Contract Code: A

Number of Items: 142

SANTA CRUZ COUNTY NEAR BEN LOMOND AT VARIOUS
LOCATIONS FROM SCENIC WAY TO 4.7 MILES NORTH OF THE
NORTHERN JUNCTION OF ROUTES 9/236.

Drainage system upgrades and slope stabilization at inlets & outlets.

Federal Aid #1: PTST-S009(029)E

Proposals Issued:

Number of Bidders: Engineers Est:

Overrun/Underrun:

% Over/Under Est:

Total Number of Working Days:

2 $7,936,496.50 29.08%

520 $2,307,661.5024

DBE - 22.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1 $10,244,158.00 VC0000101123 GORDON N. BALL, INC.

1777 OAKLAND BLVD. SUITE 300

WALNUT CREEK CA  94596

(925) 838-5675

00710807

(925) 838-5915

Phone

Fax

CSLB#

2 $14,213,016.58 VC0000500378 RANGER PIPELINES INCORPORATED

1790 YOSEMITE AVENUE

SAN FRANCISCO CA  94124

(415) 822-3700

417996

(415) 822-3703

Phone

Fax

CSLB#
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04/16/2025Contract Number: 05-1G9504

Bid Opening Date: 03/06/2025
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04/16/2025Contract Number: 05-1G9504

Bid Opening Date: 03/06/2025

Contract Proposal of Low Bidder

GORDON N. BALL, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

35,000.000001 014620 POSITIVE LOCATION OF EXISTING UNDERGROUND INFRASTRUCTURE EA 1.0 35,000.00

10,000.000002 070030 LEAD COMPLIANCE PLAN LS 10,000.00LUMP SUM

5,000.000003 080060 LEVEL 2 CRITICAL PATH METHOD SCHEDULE LS 5,000.00LUMP SUM

2,200.000004 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 270.0 594,000.00

2,000.000005 090200 DISPUTE RESOLUTION ADVISOR ON-SITE MEETING EA 7.0 14,000.00

200.000006 090207 HOURLY OFF-SITE DISPUTE-RESOLUTION-ADVISOR-RELATED TASKS HR 10.0 2,000.00

45,000.000007 120090 CONSTRUCTION AREA SIGNS LS 45,000.00LUMP SUM

800,000.000008 120100 TRAFFIC CONTROL SYSTEM LS 800,000.00LUMP SUM

140.000009 120120 TYPE III BARRICADE EA 12.0 1,680.00

180.000010 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 24.0 4,320.00

12.000011 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 705.0 8,460.00

35.000012 120320 TEMPORARY BARRIER SYSTEM LF 700.0 24,500.00

15,000.000013 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 2.0 30,000.00

4,000.000014 129108 TEMPORARY CRASH CUSHION TL-3 EA 2.0 8,000.00

100.000015 129161 AUTOMATED FLAGGER ASSISTANCE DEVICE DAY EA 540.0 54,000.00

230,000.000016 130100 JOB SITE MANAGEMENT LS 230,000.00LUMP SUM

5,000.000017 130201 WATER POLLUTION CONTROL PROGRAM LS 5,000.00LUMP SUM

1.000018 130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD 3,225.0 3,225.00

10.000019 130610 TEMPORARY CHECK DAM LF 1,500.0 15,000.00

100.000020 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 21.0 2,100.00

5.000021 130640 TEMPORARY FIBER ROLL LF 1,400.0 7,000.00

10.000022 130650 TEMPORARY GRAVEL BAG BERM LF 620.0 6,200.00

8.000023 130660 TEMPORARY LARGE SEDIMENT BARRIER LF 250.0 2,000.00

1,000.000024 130900 TEMPORARY CONCRETE WASHOUT LS 1,000.00LUMP SUM

1,200.000025 131103 WATER QUALITY SAMPLING AND ANALYSIS DAY EA 90.0 108,000.00
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04/16/2025Contract Number: 05-1G9504

Bid Opening Date: 03/06/2025

Contract Proposal of Low Bidder

GORDON N. BALL, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

250.000026 131104 WATER QUALITY MONITORING REPORT EA 1.0 250.00

75,000.000027 131201 TEMPORARY CREEK DIVERSION SYSTEMS LS 75,000.00LUMP SUM

0.300028 141120 TREATED WOOD WASTE LB 37,200.0 11,160.00

10,000.000029 013843 CONTRACTOR SUPPLIED ARBORIST LS 10,000.00LUMP SUM

15.000030 013124 TEMPORARY WILDLIFE EXCLUSION FENCE LF 230.0 3,450.00

5.000031 160110 TEMPORARY HIGH-VISIBILITY FENCE LF 550.0 2,750.00

100.000032 015948 TEMPORARY BOUNDARY SIGN (ON POST) EA 41.0 4,100.00

250,000.000033 170103 CLEARING AND GRUBBING (LS) LS 250,000.00LUMP SUM

150.000034 190101 ROADWAY EXCAVATION CY 1,240.0 186,000.00

300.000035 192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) CY 40.0 12,000.00F

100.000036 193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) CY 23.0 2,300.00F

350.000037 193116 CONCRETE BACKFILL (SOLDIER PILE WALL) CY 80.0 28,000.00F

400.000038 193118 CONCRETE BACKFILL CY 50.0 20,000.00F

300.000039 193119 LEAN CONCRETE BACKFILL CY 23.0 6,900.00F

100.000040 198010 IMPORTED BORROW (CY) CY 7.0 700.00

20,000.000041 200002 ROADSIDE CLEARING LS 20,000.00LUMP SUM

400.000042 202006 SOIL AMENDMENT CY 1.1 440.00

185.000043 202045 PLANT TUBE EA 10.0 1,850.00

80.000044 204008 PLANT (GROUP H) EA 30.0 2,400.00

40.000045 204035 PLANT (GROUP A) EA 23.0 920.00

68.000046 204036 PLANT (GROUP B) EA 42.0 2,856.00

50,000.000047 204099 PLANT ESTABLISHMENT WORK LS 50,000.00LUMP SUM

300.000048 205035 WOOD MULCH CY 3.9 1,170.00

110.000049 205051 FOLIAGE PROTECTOR EA 50.0 5,500.00

8,000.000050 206300 TEMPORARY IRRIGATION SYSTEM LS 8,000.00LUMP SUM
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04/16/2025Contract Number: 05-1G9504

Bid Opening Date: 03/06/2025

Contract Proposal of Low Bidder

GORDON N. BALL, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

1,000.000051 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 8.0 8,000.00

2.000052 210120 DUFF (SQFT) SQFT 11,200.0 22,400.00

1.000053 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 3,500.0 3,500.00

0.400054 210430 HYDROSEED SQFT 28,600.0 11,440.00

185.000055 210610 COMPOST (CY) CY 130.0 24,050.00

200.000056 260203 CLASS 2 AGGREGATE BASE (CY) CY 270.0 54,000.00

225.000057 390132 HOT MIX ASPHALT (TYPE A) TON 940.0 211,500.00

10.000058 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 25.0 250.00

10.000059 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 620.0 6,200.00

10.000060 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 710.0 7,100.00

75.000061 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 1,630.0 122,250.00

10.000062 398001 REMOVE ASPHALT CONCRETE PAVEMENT (SQFT) SQFT 5,400.0 54,000.00

15.000063 398100 REMOVE ASPHALT CONCRETE DIKE LF 330.0 4,950.00

1,000,000.000064 480600 TEMPORARY SHORING LS 1,000,000.00LUMP SUM

235.000065 047349 STEEL SOLDIER PILE (W 14 X 120) LF 595.0 139,825.00

225.000066 490403 30" DRILLED HOLE LF 599.0 134,775.00

1,500.000067 510072 STRUCTURAL CONCRETE, BARRIER SLAB CY 70.0 105,000.00F

10,000.000068 510090 STRUCTURAL CONCRETE, BOX CULVERT CY 7.0 70,000.00F

10,000.000069 510092 STRUCTURAL CONCRETE, HEADWALL CY 12.3 123,000.00F

8,000.000070 510094 STRUCTURAL CONCRETE, DRAINAGE INLET CY 20.0 160,000.00F

210.000071 048068 PRECAST CONCRETE LAGGING SQFT 859.0 180,390.00F

4.000072 520107 BAR REINFORCING STEEL (BOX CULVERT) LB 1,036.0 4,144.00F

75,000.000073 590120 CLEAN AND PAINT STEEL SOLDIER PILING LS 75,000.00LUMP SUM

2,000.000074 600023 REMOVE RETAINING WALL (PORTION) (CY) CY 4.0 8,000.00

275.000075 604100 GALVANIC ANODES EA 100.0 27,500.00
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04/16/2025Contract Number: 05-1G9504

Bid Opening Date: 03/06/2025

Contract Proposal of Low Bidder

GORDON N. BALL, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

650.000076 610112 24" ALTERNATIVE PIPE CULVERT LF 540.0 351,000.00

700.000077 610117 30" ALTERNATIVE PIPE CULVERT LF 80.0 56,000.00

650.000078 610121 36" ALTERNATIVE PIPE CULVERT LF 80.0 52,000.00

750.000079 039555 STRESS REDUCING SLAB CY 32.0 24,000.00

440.000080 650014 18" REINFORCED CONCRETE PIPE LF 130.0 57,200.00

1,000.000081 650018 24" REINFORCED CONCRETE PIPE LF 50.0 50,000.00

1,000.000082 650026 36" REINFORCED CONCRETE PIPE LF 50.0 50,000.00

2,000.000083 692009 24" ENTRANCE TAPER EA 1.0 2,000.00

10,000.000084 013917 CABLE ANCHORAGE SYSTEM (MOD) EA 1.0 10,000.00

1,000.000085 692309 24" ANCHOR ASSEMBLY EA 5.0 5,000.00

12,000.000086 039795 CABLE ANCHORAGE SYSTEM EA 3.0 36,000.00

85.000087 700617 DRAINAGE INLET MARKER EA 9.0 765.00

3,000.000088 705204 18" CONCRETE FLARED END SECTION EA 2.0 6,000.00

3,000.000089 705206 24" CONCRETE FLARED END SECTION EA 1.0 3,000.00

3,000.000090 705208 30" CONCRETE FLARED END SECTION EA 1.0 3,000.00

4,000.000091 705210 36" CONCRETE FLARED END SECTION EA 1.0 4,000.00

500.000092 705315 24" ALTERNATIVE FLARED END SECTION EA 9.0 4,500.00

1,000.000093 705319 30" ALTERNATIVE FLARED END SECTION EA 1.0 1,000.00

1,000.000094 705321 36" ALTERNATIVE FLARED END SECTION EA 1.0 1,000.00

5,000.000095 707117 36" PRECAST CONCRETE PIPE INLET LF 17.0 85,000.00

15,000.000096 710100 ABANDON CULVERT (EA) EA 5.0 75,000.00

20.000097 710132 REMOVE CULVERT (LF) LF 870.0 17,400.00

10,000.000098 013165 REMOVE DEBRIS RACK EA 2.0 20,000.00

1,000.000099 710150 REMOVE INLET EA 5.0 5,000.00

2,000.000100 710152 REMOVE HEADWALL EA 6.0 12,000.00
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04/16/2025Contract Number: 05-1G9504

Bid Opening Date: 03/06/2025

Contract Proposal of Low Bidder

GORDON N. BALL, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

500.000101 710160 REMOVE JUNCTION BOX EA 3.0 1,500.00

500.000102 710166 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 1.0 500.00

500.000103 710167 REMOVE FLARED END SECTION (EA) EA 1.0 500.00

100.000104 710360 CLEANING, INSPECTING, AND PREPARING CULVERT (LF) LF 60.0 6,000.00

500.000105 723060 ROCK SLOPE PROTECTION (300 LB, CLASS IV, METHOD B) (CY) CY 240.0 120,000.00

5.000106 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 540.0 2,700.00

1,500.000107 731510 MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY) CY 10.0 15,000.00

50.000108 731700 REMOVE CURB LF 10.0 500.00

3.000109 750001 MISCELLANEOUS IRON AND STEEL LB 3,056.0 9,168.00F

800.000110 039930 ADJUST UTILITY COVER TO GRADE EA 5.0 4,000.00

12.000111 780440 PREPARE AND STAIN CONCRETE SQFT 465.0 5,580.00

75,000.000112 780446 STAIN GALVANIZED SURFACES (LS) LS 75,000.00LUMP SUM

500.000113 782120 RELOCATE MAILBOX EA 15.0 7,500.00

3,000.000114 015957 JACKED 30" REINFORCED CONCRETE LF 80.0 240,000.00

5,000.000115 015958 JACKED 36" REINFORCED CONCRETE LF 80.0 400,000.00

9,000.000116 015975 JACKED 120" REINFORCED CONCRETE LF 140.0 1,260,000.00

25.000117 803020 REMOVE FENCE LF 24.0 600.00

110.000118 810120 REMOVE PAVEMENT MARKER EA 30.0 3,300.00

125.000119 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 60.0 7,500.00

80.000120 820134 OBJECT MARKER (TYPE P) EA 2.0 160.00

80.000121 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 1,410.0 112,800.00

1,000.000122 010453 REMOVE BURIED POST END ANCHOR EA 1.0 1,000.00

210.000123 038695 STRENGTHENED MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 88.0 18,480.00

120.000124 832018 MIDWEST GUARDRAIL SYSTEM (8' STEEL POST) LF 190.0 22,800.00

200.000125 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 600.0 120,000.00
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04/16/2025Contract Number: 05-1G9504

Bid Opening Date: 03/06/2025

Contract Proposal of Low Bidder

GORDON N. BALL, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

750.000126 037814 CONTROLLED LOW STRENGTH MATERIAL CF 40.0 30,000.00

100.000127 833094 TUBULAR BICYCLE RAILING LF 113.0 11,300.00F

8,000.000128 016055 TRANSITION RAILING (TYPE AGT) EA 2.0 16,000.00

3,000.000129 839580 END ANCHOR ASSEMBLY (TYPE SFT-M) EA 2.0 6,000.00

5,000.000130 015299 ALTERNATIVE IN-LINE TERMINAL TL-3 EA 5.0 25,000.00

6,000.000131 017328 BURIED POST END ANCHOR EA 1.0 6,000.00

1,200.000132 048597 CALIFORNIA ST-76 BRIDGE RAIL (MODIFIED) LF 127.0 152,400.00F

30.000133 839752 REMOVE GUARDRAIL LF 1,920.0 57,600.00

5,000.000134 839782 REMOVE CRASH CUSHION EA 1.0 5,000.00

220.000135 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) SQFT 35.0 7,700.00

15.000136 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 1,200.0 18,000.00

10.000137 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 580.0 5,800.00

2,000.000138 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION

LS 2,000.00LUMP SUM

250,000.000139 872002 TEMPORARY SIGNAL SYSTEMS LS 250,000.00LUMP SUM

0.000140 000001 ITEM DELETED PER ADDENDUM LS 0.00LUMP SUM

10.000141 210350 FIBER ROLLS LF 740.0 7,400.00

1,000,000.000142 999990 MOBILIZATION LS 1,000,000.00LUMP SUM

$10,244,158.00Bid Amount:
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04/16/2025Contract Number: 05-1G9504

Bid Opening Date: 03/06/2025

Summary of Remaining Bidders

Item

Second

Bid Amount

0001 100,000.00100,000.00

0002 1,944.001,944.00

0003 10,000.0010,000.00

0004 675,000.002,500.00

0005 14,000.002,000.00

0006 2,000.00200.00

0007 49,680.0049,680.00

0008 888,000.00888,000.00

0009 1,814.40151.20

0010 4,665.60194.40

0011 9,136.8012.96

0012 45,500.0065.00

0013 20,000.0010,000.00

0014 2,160.001,080.00

0015 48,060.0089.00

0016 100,000.00100,000.00

0017 28,000.0028,000.00

0018 12,126.003.76

0019 7,500.005.00

0020 3,150.00150.00

0021 15,890.0011.35

0022 9,300.0015.00

0023 6,250.0025.00

0024 20.0020.00

0025 124,200.001,380.00

0026 288.00288.00

0027 100,000.00100,000.00

0028 37,200.001.00

0029 48,000.0048,000.00

0030 8,199.5035.65

0031 6,600.0012.00

0032 6,765.00165.00

0033 1,000,000.001,000,000.00
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04/16/2025Contract Number: 05-1G9504

Bid Opening Date: 03/06/2025

Summary of Remaining Bidders

Item

Second

Bid Amount

0034 372,000.00300.00

0035 12,000.00300.00

0036 13,800.00600.00

0037 64,000.00800.00

0038 25,000.00500.00

0039 10,350.00450.00

0040 700.00100.00

0041 172,800.00172,800.00

0042 330.00300.00

0043 1,500.00150.00

0044 3,000.00100.00

0045 1,495.0065.00

0046 6,300.00150.00

0047 50,000.0050,000.00

0048 2,340.00600.00

0049 7,500.00150.00

0050 22,000.0022,000.00

0051 5,520.00690.00

0052 22,400.002.00

0053 7,000.002.00

0054 9,438.000.33

0055 19,500.00150.00

0056 162,000.00600.00

0057 431,460.00459.00

0058 432.0017.28

0059 10,713.6017.28

0060 12,268.8017.28

0061 61,614.0037.80

0062 10,800.002.00

0063 1,650.005.00

0064 5,000.005,000.00

0065 130,900.00220.00

0066 227,620.00380.00
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04/16/2025Contract Number: 05-1G9504

Bid Opening Date: 03/06/2025

Summary of Remaining Bidders

Item

Second

Bid Amount

0067 210,000.003,000.00

0068 35,000.005,000.00

0069 86,100.007,000.00

0070 80,000.004,000.00

0071 240,520.00280.00

0072 3,947.163.81

0073 40,800.0040,800.00

0074 6,000.001,500.00

0075 10,000.00100.00

0076 421,200.00780.00

0077 63,600.00795.00

0078 65,200.00815.00

0079 80,000.002,500.00

0080 100,100.00770.00

0081 39,750.00795.00

0082 41,500.00830.00

0083 5,000.005,000.00

0084 5,000.005,000.00

0085 25,000.005,000.00

0086 15,000.005,000.00

0087 450.0050.00

0088 6,000.003,000.00

0089 3,500.003,500.00

0090 5,000.005,000.00

0091 5,500.005,500.00

0092 27,000.003,000.00

0093 4,500.004,500.00

0094 5,000.005,000.00

0095 68,000.004,000.00

0096 25,000.005,000.00

0097 65,250.0075.00

0098 3,200.001,600.00

0099 8,000.001,600.00
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04/16/2025Contract Number: 05-1G9504

Bid Opening Date: 03/06/2025

Summary of Remaining Bidders

Item

Second

Bid Amount

0100 15,000.002,500.00

0101 1,944.00648.00

0102 2,500.002,500.00

0103 1,600.001,600.00

0104 1,200.0020.00

0105 120,000.00500.00

0106 5,400.0010.00

0107 20,000.002,000.00

0108 400.0040.00

0109 15,280.005.00

0110 4,000.00800.00

0111 4,650.0010.00

0112 73,440.0073,440.00

0113 12,000.00800.00

0114 400,000.005,000.00

0115 400,000.005,000.00

0116 3,500,000.0025,000.00

0117 600.0025.00

0118 3,564.00118.80

0119 8,100.00135.00

0120 400.00200.00

0121 121,824.0086.40

0122 1,296.001,296.00

0123 19,958.40226.80

0124 24,624.00129.60

0125 126,360.00210.60

0126 32,400.00810.00

0127 22,600.00200.00

0128 16,524.008,262.00

0129 6,750.003,375.00

0130 29,295.005,859.00

0131 7,263.007,263.00

0132 91,485.72720.36



Summary of Remaining Bidders

Item

Second

Bid Amount

0133 64,281.6033.48

0134 7,560.007,560.00

0135 8,316.00237.60

0136 19,440.0016.20

0137 6,264.0010.80

0138 28,800.0028,800.00

0139 310,500.00310,500.00

0140 0.000.00

0141 8,399.0011.35

0142 1,600,000.001,600,000.00

$14,213,016.58Bid Amount:
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04/16/2025Contract Number: 05-1G9504

Bid Opening Date: 03/06/2025



LIST OF SUBCONTRACTORS

05-1G9504
05-SCR-9-9.0/25.5
3/6/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1
3/6/2025

MCW TRAFFIC CONTROL ITEM 7 (100%)VC0000101123
1038244REDDING CA

MCW TRAFFIC CONTROL ITEM 9 (100%)VC0000101123
1038244REDDING CA

MCW TRAFFIC CONTROL ITEM 14 (100%)VC0000101123
1038244REDDING CA

MCW TRAFFIC CONTROL ITEM 87 (100%)VC0000101123
1038244REDDING CA

MCW TRAFFIC CONTROL ITEM 120 (100%)VC0000101123
1038244REDDING CA

MCW TRAFFIC CONTROL WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
1038244REDDING CA

MCW TRAFFIC CONTROL WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
1038244REDDING CA

MCW TRAFFIC CONTROL WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
1038244REDDING CA

MCW TRAFFIC CONTROL WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
1038244REDDING CA

MCW TRAFFIC CONTROL WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
1038244REDDING CA

MCW TRAFFIC CONTROL ITEM 8 (76.4%)VC0000101123

CONTINUED ON NEXT PAGE
1038244REDDING CA



LIST OF SUBCONTRACTORS

05-1G9504
05-SCR-9-9.0/25.5
3/6/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S2
3/6/2025

MCW TRAFFIC CONTROL ITEM 13 (100%)VC0000101123
1038244REDDING CA

MCW TRAFFIC CONTROL ITEM 15 (100%)VC0000101123
1038244REDDING CA

MCW TRAFFIC CONTROL TRAFFIC CONTROL (PARTIAL)VC0000101123
1038244REDDING CA

MCW TRAFFIC CONTROL WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
1038244REDDING CA

MCW TRAFFIC CONTROL WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
1038244REDDING CA

SPECIALIZED PAVEMENT MARKING LLC. ITEM 10 (100%)VC0000101123
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING LLC. ITEM 11 (100%)VC0000101123
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING LLC. ITEM 118 (100%)VC0000101123
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING LLC. ITEM 119 (100%)VC0000101123
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING LLC. ITEM 135-137 (100%)VC0000101123
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING LLC. WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123

CONTINUED ON NEXT PAGE
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SPECIALIZED PAVEMENT MARKING LLC. WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING LLC. WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING LLC. WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING LLC. WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
854894GOSHEN CA

LONE STAR LANDSCAPE, INC. ITEM 51 (100%)VC0000101123
463280SAN MARTIN CA

LONE STAR LANDSCAPE, INC. ITEM 53-55 (100%)VC0000101123
463280SAN MARTIN CA

LONE STAR LANDSCAPE, INC. ITEM 141 (100%)VC0000101123
463280SAN MARTIN CA

LONE STAR LANDSCAPE, INC. WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
463280SAN MARTIN CA

LONE STAR LANDSCAPE, INC. WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
463280SAN MARTIN CA

LONE STAR LANDSCAPE, INC. WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
463280SAN MARTIN CA

LONE STAR LANDSCAPE, INC. ITEM 41-50 (100%)VC0000101123

CONTINUED ON NEXT PAGE
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LONE STAR LANDSCAPE, INC. WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
463280SAN MARTIN CA

MIDSTATE BARRIER, INC. ITEM 28 (100%)VC0000101123
529261STOCKTON CA

MIDSTATE BARRIER, INC. ITEM 112 (100%)VC0000101123
529261STOCKTON CA

MIDSTATE BARRIER, INC. ITEM 121-126 (100%)VC0000101123
529261STOCKTON CA

MIDSTATE BARRIER, INC. ITEM 128-131 (100%)VC0000101123
529261STOCKTON CA

MIDSTATE BARRIER, INC. ITEM 133 (100%)VC0000101123
529261STOCKTON CA

MIDSTATE BARRIER, INC. WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
529261STOCKTON CA

MIDSTATE BARRIER, INC. WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
529261STOCKTON CA

MIDSTATE BARRIER, INC. WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
529261STOCKTON CA

MIDSTATE BARRIER, INC. WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
529261STOCKTON CA

MIDSTATE BARRIER, INC. WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123

CONTINUED ON NEXT PAGE
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C&N REINFORCING, INC. ITEM 67 (16%)VC0000101123
1052018SAN FRANCISCO CA

C&N REINFORCING, INC. ITEM 69 (5.5%)VC0000101123
1052018SAN FRANCISCO CA

C&N REINFORCING, INC. ITEM 72 (100%)VC0000101123
1052018SAN FRANCISCO CA

C&N REINFORCING, INC. ITEM 132 (3.4%)VC0000101123
1052018SAN FRANCISCO CA

C&N REINFORCING, INC. REBAR (PARTIAL)VC0000101123
1052018SAN FRANCISCO CA

C&N REINFORCING, INC. REBAR (PARTIAL)VC0000101123
1052018SAN FRANCISCO CA

C&N REINFORCING, INC. WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
1052018SAN FRANCISCO CA

C&N REINFORCING, INC. REBAR (PARTIAL)VC0000101123
1052018SAN FRANCISCO CA

PHOENIX BORING CONSTRUCTION LLC. ITEM 114 (27.4%)VC0000101123
1115805SAN FRANCISCO CA

PHOENIX BORING CONSTRUCTION LLC. ITEM 115 (63.6%)VC0000101123
1115805SAN FRANCISCO CA

PHOENIX BORING CONSTRUCTION LLC. ITEM 116 (45.4%)VC0000101123

CONTINUED ON NEXT PAGE
1115805SAN FRANCISCO CA
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PHOENIX BORING CONSTRUCTION LLC. JACKED PIPE (PARTIAL)VC0000101123
1115805SAN FRANCISCO CA

PHOENIX BORING CONSTRUCTION LLC. JACKED PIPE (PARTIAL)VC0000101123
1115805SAN FRANCISCO CA

PHOENIX BORING CONSTRUCTION LLC. JACKED PIPE (PARTIAL)VC0000101123
1115805SAN FRANCISCO CA

CIVIL ELECTRICAL CONSTRUCTION, INC. ITEM 138 (100%)VC0000101123
1085719PETALUMA CA

CIVIL ELECTRICAL CONSTRUCTION, INC. ITEM 139 (100%)VC0000101123
1085719PETALUMA CA

CIVIL ELECTRICAL CONSTRUCTION, INC. WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
1085719PETALUMA CA

CIVIL ELECTRICAL CONSTRUCTION, INC. WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
1085719PETALUMA CA

GEOSTRUCTURAL ENGINEERING INC. ITEM 71 (62.2%)VC0000101123
1062689PLEASANT HILL CA

GEOSTRUCTURAL ENGINEERING INC. PRECAST LAGGING (PARTIAL)VC0000101123
1062689PLEASANT HILL CA

GOLDEN BAY FENCE PLUS IRON WORKS, INC. ITEM 127 (100%)VC0000101123
664905STOCKTON CA

GOLDEN BAY FENCE PLUS IRON WORKS, INC. ITEM 132 (73.8%)VC0000101123

CONTINUED ON NEXT PAGE
664905STOCKTON CA
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GOLDEN BAY FENCE PLUS IRON WORKS, INC. WORK AS DESCRIBED BY BID ITEM LISTEDVC0000101123
664905STOCKTON CA

GOLDEN BAY FENCE PLUS IRON WORKS, INC. RAILING (PARTIAL)VC0000101123
664905STOCKTON CA



LIST OF SUBCONTRACTORS

05-1G9504
05-SCR-9-9.0/25.5
3/6/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S8
3/6/2025

SUPERIOR HYDROSEEDING, INC. ITEM 18 (86.97%)VC0000500378
683292WATSONVILLE CA

SUPERIOR HYDROSEEDING, INC. ITEM 51 (86.96%)VC0000500378
683292WATSONVILLE CA

SUPERIOR HYDROSEEDING, INC. ITEM 53 (91%)VC0000500378
683292WATSONVILLE CA

SUPERIOR HYDROSEEDING, INC. ITEM 54 (90.95%)VC0000500378
683292WATSONVILLE CA

SUPERIOR HYDROSEEDING, INC. ITEM 21 (86.87%)VC0000500378
683292WATSONVILLE CA

SUPERIOR HYDROSEEDING, INC. TEMPORARY HYDRAULIC MULCHVC0000500378
683292WATSONVILLE CA

SUPERIOR HYDROSEEDING, INC. MOVE IN/OUTVC0000500378
683292WATSONVILLE CA

SUPERIOR HYDROSEEDING, INC. ROLLED EROSION CONTROL PRODUCTVC0000500378
683292WATSONVILLE CA

SUPERIOR HYDROSEEDING, INC. HYDROSEEDVC0000500378
683292WATSONVILLE CA

SUPERIOR HYDROSEEDING, INC. TEMPORARY FIBER ROLLVC0000500378
683292WATSONVILLE CA

SAME SUBCONTRACTOR AS LISTED IN 1 ITEM 30 (84.15%)VC0000500378

CONTINUED ON NEXT PAGE
ABSENT* *
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SAME SUBCONTRACTOR AS LISTED IN 1 ITEM 31 (88.50%)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 1 TEMPORARY WILDLIFE EXCLUSION FENCEVC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 1 TEMPORARY HIGH-VISIBILITY FENCEVC0000500378
ABSENT* *

CIVIL ELECTRICAL CONSTRUCTION, INC. ITEM 138 (6.94%)VC0000500378
1085719PETALUMA CA

CIVIL ELECTRICAL CONSTRUCTION, INC. ITEM 139 (86.96%)VC0000500378
1085719PETALUMA CA

CIVIL ELECTRICAL CONSTRUCTION, INC. ITEM 142 (1.69%)VC0000500378
1085719PETALUMA CA

CIVIL ELECTRICAL CONSTRUCTION, INC. MAINTAIN ETMSE DURING CONSTRUCTIONVC0000500378
1085719PETALUMA CA

CIVIL ELECTRICAL CONSTRUCTION, INC. TEMPORARY SIGNAL SYSTEMVC0000500378
1085719PETALUMA CA

CIVIL ELECTRICAL CONSTRUCTION, INC. MOBILIZATION - PARTIALVC0000500378
1085719PETALUMA CA

QA CONSTRUCTORS ITEM 57 (92.59%)VC0000500378
1013265SAN FRANCISCO CA

QA CONSTRUCTORS ITEM 58 (92.59%)VC0000500378

CONTINUED ON NEXT PAGE
1013265SAN FRANCISCO CA
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QA CONSTRUCTORS ITEM 59 (92.59%)VC0000500378
1013265SAN FRANCISCO CA

QA CONSTRUCTORS ITEM 60 (92.59%)VC0000500378
1013265SAN FRANCISCO CA

QA CONSTRUCTORS ITEM 61 (92.59%)VC0000500378
1013265SAN FRANCISCO CA

QA CONSTRUCTORS PAVINGVC0000500378
1013265SAN FRANCISCO CA

QA CONSTRUCTORS AC DYKEVC0000500378
1013265SAN FRANCISCO CA

QA CONSTRUCTORS AC DYKEVC0000500378
1013265SAN FRANCISCO CA

QA CONSTRUCTORS AC DYKEVC0000500378
1013265SAN FRANCISCO CA

QA CONSTRUCTORS PAVINGVC0000500378
1013265SAN FRANCISCO CA

SAME SUBCONTRACTOR AS LISTED IN 4 ITEM 142 (4.5%)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 4 MOBILIZATION - PARTIALVC0000500378
ABSENT* *

SPECIALIZED PAVEMENT MARKING, LLC ITEM 2 (92.59%)VC0000500378

CONTINUED ON NEXT PAGE
854894GOSHEN CA
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SPECIALIZED PAVEMENT MARKING, LLC ITEM 10 (92.59%)VC0000500378
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING, LLC ITEM 11 (92.59%)VC0000500378
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING, LLC ITEM 118 (92.59%)VC0000500378
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING, LLC ITEM 119 (92.59%)VC0000500378
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING, LLC LEAD COMPLIANCE PLANVC0000500378
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING, LLC TEMPORARY PAVEMENT PAINTVC0000500378
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING, LLC TEMPORARY STRIPE PAINTVC0000500378
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING, LLC REMOVE PAVEMENT MARKERVC0000500378
854894GOSHEN CA

SPECIALIZED PAVEMENT MARKING, LLC PAVEMENT MARKERVC0000500378
854894GOSHEN CA

SAME SUBCONTRACTOR AS LISTED IN 6 ITEM 135 (92.59%)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 6 ITEM 136 (92.59%)VC0000500378

CONTINUED ON NEXT PAGE
ABSENT* *
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SAME SUBCONTRACTOR AS LISTED IN 6 ITEM 137 (92.59%)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 6 ITEM 142 (0.91%)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 6 THERMO PAVEMENT MARKERVC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 6 THERMO PAVEMENT STRIPEVC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 6 THERMO REMOVALVC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 6 MOBILIZATION - PARTIALVC0000500378
ABSENT* *

TRANSPACIFIC STEEL, LLC ITEM 67 (16.04%)VC0000500378
1069288SAN FRANCISCO CA

TRANSPACIFIC STEEL, LLC ITEM 69 (5.89%)VC0000500378
1069288SAN FRANCISCO CA

TRANSPACIFIC STEEL, LLC ITEM 70 (26.51%)VC0000500378
1069288SAN FRANCISCO CA

TRANSPACIFIC STEEL, LLC ITEM 72 (86.95%)VC0000500378
1069288SAN FRANCISCO CA

TRANSPACIFIC STEEL, LLC ITEM 79 (1.61%)VC0000500378

CONTINUED ON NEXT PAGE
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TRANSPACIFIC STEEL, LLC REBAR FURNISH & INSTALLVC0000500378
1069288SAN FRANCISCO CA

TRANSPACIFIC STEEL, LLC REBAR FURNISH & INSTALLVC0000500378
1069288SAN FRANCISCO CA

TRANSPACIFIC STEEL, LLC REBAR FURNISH & INSTALLVC0000500378
1069288SAN FRANCISCO CA

TRANSPACIFIC STEEL, LLC REBAR FURNISH & INSTALLVC0000500378
1069288SAN FRANCISCO CA

TRANSPACIFIC STEEL, LLC REBAR FURNISH & INSTALLVC0000500378
1069288SAN FRANCISCO CA

MCW TRAFFIC CONTROL ITEM 7 (92.59%)VC0000500378
1038244REDDING CA

MCW TRAFFIC CONTROL ITEM 8 (46.33%)VC0000500378
1038244REDDING CA

MCW TRAFFIC CONTROL ITEM 9 (92.59%)VC0000500378
1038244REDDING CA

MCW TRAFFIC CONTROL ITEM 14 (92.59%)VC0000500378
1038244REDDING CA

MCW TRAFFIC CONTROL ITEM 15 (92.7%)VC0000500378
1038244REDDING CA

MCW TRAFFIC CONTROL CONSTRUCTION AREA SIGNSVC0000500378

CONTINUED ON NEXT PAGE
1038244REDDING CA
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MCW TRAFFIC CONTROL FLAGGING CREWVC0000500378
1038244REDDING CA

MCW TRAFFIC CONTROL TYPE III BARRICADEVC0000500378
1038244REDDING CA

MCW TRAFFIC CONTROL TEMPORARY CRASH CUSHIONVC0000500378
1038244REDDING CA

MCW TRAFFIC CONTROL AUTOMATED FLAGGER DEVICEVC0000500378
1038244REDDING CA

WEST COAST DRILLING ITEM 37 (59.38%)VC0000500378
664239PINOLE CA

WEST COAST DRILLING ITEM 39 (56.67%)VC0000500378
664239PINOLE CA

WEST COAST DRILLING ITEM 65 (20.45%)VC0000500378
664239PINOLE CA

WEST COAST DRILLING ITEM 66 (38.16%)VC0000500378
664239PINOLE CA

WEST COAST DRILLING ITEM 142 (1.88%)VC0000500378
664239PINOLE CA

WEST COAST DRILLING BACKFILL - PARTIALVC0000500378
664239PINOLE CA

WEST COAST DRILLING BACKFILL - PARTIALVC0000500378

CONTINUED ON NEXT PAGE
664239PINOLE CA
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WEST COAST DRILLING INSTALL PILINGVC0000500378
664239PINOLE CA

WEST COAST DRILLING DRILL FOR PILINGVC0000500378
664239PINOLE CA

WEST COAST DRILLING MOBILIZATION - PARTIALVC0000500378
664239PINOLE CA

PHOENIX BORING CONSTRUCTION, LLC ITEM 142 (1.81%)VC0000500378
1115805SAN FRANCISCO CA

PHOENIX BORING CONSTRUCTION, LLC ITEM 114 (16.44%)VC0000500378
1115805SAN FRANCISCO CA

PHOENIX BORING CONSTRUCTION, LLC ITEM 115 (63.58%)VC0000500378
1115805SAN FRANCISCO CA

PHOENIX BORING CONSTRUCTION, LLC ITEM 116 (16.34%)VC0000500378
1115805SAN FRANCISCO CA

PHOENIX BORING CONSTRUCTION, LLC MOBILIZATION - PARTIALVC0000500378
1115805SAN FRANCISCO CA

PHOENIX BORING CONSTRUCTION, LLC JACK & BOREVC0000500378
1115805SAN FRANCISCO CA

PHOENIX BORING CONSTRUCTION, LLC PIPE JACKINGVC0000500378
1115805SAN FRANCISCO CA

PHOENIX BORING CONSTRUCTION, LLC PIPE JACKINGVC0000500378

CONTINUED ON NEXT PAGE
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MIDSTATE BARRIER, INC. ITEM 28 (30%)VC0000500378
529261STOCKTON CA

MIDSTATE BARRIER, INC. ITEM 112 (92.59%)VC0000500378
529261STOCKTON CA

MIDSTATE BARRIER, INC. ITEM 121 (92.59%)VC0000500378
529261STOCKTON CA

MIDSTATE BARRIER, INC. ITEM 122 (92.59%)VC0000500378
529261STOCKTON CA

MIDSTATE BARRIER, INC. ITEM 123 (92.59%)VC0000500378
529261STOCKTON CA

MIDSTATE BARRIER, INC. WOOD WASTEVC0000500378
529261STOCKTON CA

MIDSTATE BARRIER, INC. STAININGVC0000500378
529261STOCKTON CA

MIDSTATE BARRIER, INC. MIDWEST GUARDRAIL SYSTEM (STEEL POST)VC0000500378
529261STOCKTON CA

MIDSTATE BARRIER, INC. REMOVE BURIED POST END ANCHORVC0000500378
529261STOCKTON CA

MIDSTATE BARRIER, INC. STRENGTHENED MIDWEST GUARDRAIL SYSTEM (STEEL
POST)

VC0000500378
529261STOCKTON CA

SAME SUBCONTRACTOR AS LISTED IN 12 ITEM 124 (92.59%)VC0000500378

CONTINUED ON NEXT PAGE
ABSENT* *
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SAME SUBCONTRACTOR AS LISTED IN 12 ITEM 125 (92.59%)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 12 ITEM 126 (92.59%)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 12 ITEM 128 (92.59%)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 12 ITEM 129 (92.59%)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 12 MIDWEST GUARDRAIL SYSTEM (8" STEEL POST)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 12 VEGETATION CONTROL (MINOR CONCRETE)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 12 CONTROLLED LOW STRENGTH MATERIALVC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 12 TRANSITION RAILING (TYPE AGT)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 12 END ANCHOR ASEEMBLY (TYPE SFT-M)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 12 ITEM 130 (92.59%)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 12 ITEM 131 (92.59%)VC0000500378

CONTINUED ON NEXT PAGE
ABSENT* *
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SAME SUBCONTRACTOR AS LISTED IN 12 ITEM 133 (92.59%)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 12 ITEM 127 (32.5%)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 12 ITEM 132 (92.59%)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 12 ALTERNATE IN-LINE TERMINAL TL-3VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 12 BURIED POST END ANCHORVC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 12 REMOVE GUARDRAILVC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 12 (F) - TUBULAR BICYCLE RAILINGVC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 12 (F) - CALIFORNIA ST-76 BRIDGE RAIL (MODIFIED)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 12 ITEM 134 (92.59%)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 12 REMOVE CRASH CUSHIONVC0000500378
ABSENT* *

LONE STAR LANDSCAPE, INC. ITEM 41 (10.13%)VC0000500378

CONTINUED ON NEXT PAGE
463280SAN MARTIN CA
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LONE STAR LANDSCAPE, INC. ITEM 44 (80%)VC0000500378
463280SAN MARTIN CA

LONE STAR LANDSCAPE, INC. ITEM 45 (61.54%)VC0000500378
463280SAN MARTIN CA

LONE STAR LANDSCAPE, INC. ITEM 46 (45.33%)VC0000500378
463280SAN MARTIN CA

LONE STAR LANDSCAPE, INC. ITEM 47 (96%)VC0000500378
463280SAN MARTIN CA

LONE STAR LANDSCAPE, INC. ROADSIDE CLEARING - PARTIALVC0000500378
463280SAN MARTIN CA

LONE STAR LANDSCAPE, INC. PLANTINGVC0000500378
463280SAN MARTIN CA

LONE STAR LANDSCAPE, INC. PLANTINGVC0000500378
463280SAN MARTIN CA

LONE STAR LANDSCAPE, INC. PLANTINGVC0000500378
463280SAN MARTIN CA

LONE STAR LANDSCAPE, INC. PLANTING ESTABLISHMENTVC0000500378
463280SAN MARTIN CA

SAME SUBCONTRACTOR AS LISTED IN 16 ITEM 48 (50%)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 16 ITEM 49 (73.33%)VC0000500378

CONTINUED ON NEXT PAGE
ABSENT* *
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SAME SUBCONTRACTOR AS LISTED IN 16 ITEM 50 (84.09%)VC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 16 MULCHVC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 16 FOLIAGE PROTECTORVC0000500378
ABSENT* *

SAME SUBCONTRACTOR AS LISTED IN 16 IRRIGATION SYSTEMVC0000500378
ABSENT* *
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