
State of California Department of Transportation

Bid Summary

Project ID: 0524000111

Location: 05-SB-101-84.0/87.0

Contract Code: E

Number of Items: 26

SANTA BARBARA COUNTY IN SANTA MARIA FROM 0.3 MILE SOUTH
OF SOUTH SANTA MARIA UNDERCROSSING TO 0.4 MILE NORTH OF
BETTERAVIA ROAD OVERCROSSING

Micro-surfacing.

Federal Aid #1: NONE

Proposals Issued:

Number of Bidders: Engineers Est:

Overrun/Underrun:

% Over/Under Est:

Total Number of Working Days:

4 $1,523,215.00 -22.60%

35 -$344,215.005

DVBE - 3.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1 $1,179,000.00 VC2100001318 DOOLITTLE CONSTRUCTION, LLC DBA

15 BUSINESS PARKWAY SUITE 105

SACRAMENTO CA  95828

(775) 691-7232

01066710

Phone

CC PREF CLAIMEDCSLB#

2 $1,253,456.60 VC0000021841 PAVEMENT COATINGS CO.

10240 SAN SEVAINE WAY

JURUPA VALLEY CA  91752

(951) 934-4719

00303609

(714) 826-3129

Phone

Fax

CC PREF CLAIMEDCSLB#

3 $1,279,302.00 VC0000101052 INTERMOUNTAIN SLURRY SEAL, INC.

1120 TERMINAL WAY

RENO NV  89502

(831) 768-4020

00462443

Phone

CC PREF CLAIMEDCSLB#

4 $1,554,325.00 VC1300003799 VSS INTERNATIONAL, INC.

3785 CHANNEL DRIVE

WEST SACRAMENTO CA  95691

(916) 373-1500

00293727

(916) 373-0183

Phone

Fax

CC PREF CLAIMEDCSLB#

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.
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04/17/2025Contract Number: 05-1R7204

Bid Opening Date: 04/17/2025

Contract Proposal of Low Bidder

DOOLITTLE CONSTRUCTION, LLC DBA DOOLITLLE ROAD CONSTRUCTION

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

5,000.000001 070030 LEAD COMPLIANCE PLAN LS 5,000.00LUMP SUM

250.000002 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 35.0 8,750.00

30,000.000003 120090 CONSTRUCTION AREA SIGNS LS 30,000.00LUMP SUM

382,734.000004 120100 TRAFFIC CONTROL SYSTEM LS 382,734.00LUMP SUM

1,425.000005 120103 STATIONARY IMPACT ATTENUATOR VEHICLE DAY 12.0 17,100.00

70.000006 120207 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY 70.0 4,900.00

30,000.000007 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS 30,000.00LUMP SUM

1,500.000008 128659 END OF QUEUE MONITORING AND WARNING WITH TRUCK MOUNTED CHANGEABLE
MESSAGE SIGN

DAY 10.0 15,000.00

20,000.000009 130100 JOB SITE MANAGEMENT LS 20,000.00LUMP SUM

15,000.000010 130201 WATER POLLUTION CONTROL PROGRAM LS 15,000.00LUMP SUM

900.000011 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 20.0 18,000.00

170.000012 378000 MICRO-SURFACING TON 2,010.0 341,700.00

230.000013 378005 REPAIR WHEEL PATH DEPRESSION TON 190.0 43,700.00

970.000014 397005 TACK COAT TON 40.0 38,800.00

1.000015 810120 REMOVE PAVEMENT MARKER EA 900.0 900.00

4.350016 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,500.0 10,875.00

6.000017 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) SQFT 1,010.0 6,060.00

0.650018 840621 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN
17-7)

LF 940.0 611.00

0.650019 840623 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN
36-12)

LF 55,400.0 36,010.00

1.000020 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 68,900.0 68,900.00

2.000021 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 430.0 860.00

1.500022 846010 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN
12-3)

LF 2,640.0 3,960.00

2.000023 846013 12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 2,720.0 5,440.00
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04/17/2025Contract Number: 05-1R7204

Bid Opening Date: 04/17/2025

Contract Proposal of Low Bidder

DOOLITTLE CONSTRUCTION, LLC DBA DOOLITLLE ROAD CONSTRUCTION

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

0.430024 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 132,000.0 56,760.00

3.000025 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 980.0 2,940.00

15,000.000026 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION

LS 15,000.00LUMP SUM

$1,179,000.00Bid Amount:



Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

0001 1,472.001,400.00 5,000.00 1,472.001,400.00 5,000.00

0002 26,250.0035,000.00 7,000.00 750.001,000.00 200.00

0003 15,120.0015,000.00 30,000.00 15,120.0015,000.00 30,000.00

0004 188,373.20286,000.00 440,000.00 188,373.20286,000.00 440,000.00

0005 24,948.0021,408.00 25,800.00 2,079.001,784.00 2,150.00

0006 4,536.005,460.00 6,300.00 64.8078.00 90.00

0007 12,528.006,050.00 20,000.00 12,528.006,050.00 20,000.00

0008 21,600.0018,500.00 15,000.00 2,160.001,850.00 1,500.00

0009 7,725.009,000.00 20,000.00 7,725.009,000.00 20,000.00

0010 2,180.002,000.00 2,500.00 2,180.002,000.00 2,500.00

0011 13,460.0020,000.00 40,000.00 673.001,000.00 2,000.00

0012 904,500.00462,300.00 201,000.00 450.00230.00 100.00

0013 95,000.0085,500.00 190,000.00 500.00450.00 1,000.00

0014 26,920.0027,200.00 32,000.00 673.00680.00 800.00

0015 972.00945.00 1,350.00 1.081.05 1.50

0016 11,750.0015,300.00 13,750.00 4.706.12 5.50

0017 6,544.8010,302.00 7,575.00 6.4810.20 7.50

0018 658.00817.80 752.00 0.700.87 0.80

0019 38,780.0048,198.00 44,320.00 0.700.87 0.80

0020 74,412.0070,278.00 86,125.00 1.081.02 1.25

0021 928.80877.20 1,075.00 2.162.04 2.50

0022 4,276.805,385.60 5,280.00 1.622.04 2.00

0023 5,875.2013,872.00 6,800.00 2.165.10 2.50

0024 60,720.0069,960.00 66,000.00 0.460.53 0.50

0025 3,175.207,203.00 3,675.00 3.247.35 3.75

0026 1,620.0015,500.00 8,000.00 1,620.0015,500.00 8,000.00

$1,253,456.60 $1,279,302.00 $1,554,325.00Bid Amount:
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LIST OF SUBCONTRACTORS

05-1R7204
05-SB-101-84.0/87.0
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1
4/18/2025

FRYMAN MANAGEMENT INC. ITEM 3 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 4P (29.1%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 5 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 6 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 7 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. CONSTRUCTION AREA SIGNSVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. TRAFFIC CONTROL SYSTEMVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. STATIONARY IMPACT ATTENUATOR VEHICLEVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. PORTABLE CHANGEABLE MESSAGE SIGN (LS)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 8 (100%)VC0000021841

CONTINUED ON NEXT PAGE
1007017IRVINE CA



LIST OF SUBCONTRACTORS

05-1R7204
05-SB-101-84.0/87.0
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S2
4/18/2025

FRYMAN MANAGEMENT INC. END OF QUEUE MONITORING AND WARNING WITH TRUCK
MOUNTED CHANGEABLE MESSAGE SIGN

VC0000021841
1007017IRVINE CA

SPECIALIZED PAVEMENT MARKING ITEM 15 (100%)VC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING ITEM 16 (100%)VC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING ITEM 17 (100%)VC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING ITEM 18 (100%)VC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING ITEM 19 (100%)VC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING REMOVE PAVEMENT MARKERVC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING PAVEMENT MARKER (RETROREFLECTIVE)VC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET
NIGHT VISIBILITY)

VC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (BROKEN 17-7)

VC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (BROKEN 36-12)

VC0000021841

CONTINUED ON NEXT PAGE
854894SUN VALLEY CA



LIST OF SUBCONTRACTORS

05-1R7204
05-SB-101-84.0/87.0
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S3
4/18/2025

SPECIALIZED PAVEMENT MARKING ITEM 20 (100%)VC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING ITEM 21 (100%)VC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING ITEM 22 (100%)VC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING ITEM 23 (100%)VC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING ITEM 24 (100%)VC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

VC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

VC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (BROKEN 12-3)

VC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING 12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

VC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPEVC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING ITEM 25 (100%)VC0000021841

CONTINUED ON NEXT PAGE
854894SUN VALLEY CA



LIST OF SUBCONTRACTORS

05-1R7204
05-SB-101-84.0/87.0
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S4
4/18/2025

SPECIALIZED PAVEMENT MARKING ITEM 1 (100%)VC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING REMOVE THERMOPLASTIC PAVEMENT MARKINGVC0000021841
854894SUN VALLEY CA

SPECIALIZED PAVEMENT MARKING LEAD COMPLIANCE PLANVC0000021841
854894SUN VALLEY CA



LIST OF SUBCONTRACTORS

05-1R7204
05-SB-101-84.0/87.0
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S5
4/18/2025

FRYMAN MANAGEMENT ITEM 3 (100%)VC0000101052
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 4 (9.4%)VC0000101052
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 5 (80%)VC0000101052
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 3, 6, 7, 9VC0000101052
1007017IRVINE CA

FRYMAN MANAGEMENT TRAFFIC CONTROLVC0000101052
1007017IRVINE CA

FRYMAN MANAGEMENT STATIONARY IMPACT ATTENUATORVC0000101052
1007017IRVINE CA

CAL-STRIPE INC. ITEM 1 (100%)VC0000101052
685387COLTON CA

CAL-STRIPE INC. ITEM 4 (12.5%)VC0000101052
685387COLTON CA

CAL-STRIPE INC. ITEM 1, ITEM 15 THRU 25VC0000101052
685387COLTON CA

CAL-STRIPE INC. TEMPORARY STRIPING, TRAFFIC CONTROLVC0000101052
685387COLTON CA



LIST OF SUBCONTRACTORS

05-1R7204
05-SB-101-84.0/87.0
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S6
4/18/2025

CAL STRIPE INC ITEM 1 (61.14%)VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 15 (92.59%)VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 16 (92.55%)VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 17 (92.59%)VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 18 (92.86%)VC1300003799
685387COLTON CA

CAL STRIPE INC LEAD COMPLIANCE PLANVC1300003799
685387COLTON CA

CAL STRIPE INC REMOVE PAVEMENT MARKERVC1300003799
685387COLTON CA

CAL STRIPE INC PAVEMENT MARKER (RETROREFLECTIVE)VC1300003799
685387COLTON CA

CAL STRIPE INC THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET
NIGHT VISIBILITY)

VC1300003799
685387COLTON CA

CAL STRIPE INC 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (BROKEN 17-7)

VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 19 (92.86%)VC1300003799

CONTINUED ON NEXT PAGE
685387COLTON CA



LIST OF SUBCONTRACTORS

05-1R7204
05-SB-101-84.0/87.0
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S7
4/18/2025

CAL STRIPE INC ITEM 20 (92.59%)VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 21 (92.59%)VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 22 (92.59%)VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 23 (92.59%)VC1300003799
685387COLTON CA

CAL STRIPE INC 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (BROKEN 36-12)

VC1300003799
685387COLTON CA

CAL STRIPE INC 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

VC1300003799
685387COLTON CA

CAL STRIPE INC 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

VC1300003799
685387COLTON CA

CAL STRIPE INC 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (BROKEN 12-3)

VC1300003799
685387COLTON CA

CAL STRIPE INC 12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 24 (93.48%)VC1300003799
685387COLTON CA

CAL STRIPE INC ITEM 25 (92.59%)VC1300003799

CONTINUED ON NEXT PAGE
685387COLTON CA



LIST OF SUBCONTRACTORS

05-1R7204
05-SB-101-84.0/87.0
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S8
4/18/2025

CAL STRIPE INC ITEM 4 (17.59%)VC1300003799
685387COLTON CA

CAL STRIPE INC REMOVE THERMOPLASTIC TRAFFIC STRIPEVC1300003799
685387COLTON CA

CAL STRIPE INC REMOVE THERMOPLASTIC PAVEMENT MARKINGVC1300003799
685387COLTON CA

CAL STRIPE INC TRAFFIC CONTROL SYSTEMVC1300003799
685387COLTON CA

FRYMAN MANAGEMENT INC ITEM 3 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC ITEM 4 (39.69%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC ITEM 5 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC ITEM 6 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC ITEM 7 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC CONSTRUCTION AREA SIGNSVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC TRAFFIC CONTROL SYSTEMVC1300003799

CONTINUED ON NEXT PAGE
1007017IRVINE CA



LIST OF SUBCONTRACTORS

05-1R7204
05-SB-101-84.0/87.0
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S9
4/18/2025

FRYMAN MANAGEMENT INC STATIONARY IMPACT ATTENUATOR VEHICLEVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC PORTABLE CHANGEABLE MESSAGE SIGN (LS)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC ITEM 8 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC END OF QUEUE MONITORING AND WARNING WITH TRUCK
MOUNTED CHANGEABLE MESSAGE SIGN

VC1300003799
1007017IRVINE CA



LIST OF SUBCONTRACTORS

05-1R7204
05-SB-101-84.0/87.0
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S10
4/18/2025

CAL-STRIPE ITEM 1 (100%)VC2100001318
685387COLTON CA

CAL-STRIPE ITEM 15 (100%)VC2100001318
685387COLTON CA

CAL-STRIPE ITEM 16 (100%)VC2100001318
685387COLTON CA

CAL-STRIPE ITEM 17 (100%)VC2100001318
685387COLTON CA

CAL-STRIPE ITEM 18 (100%)VC2100001318
685387COLTON CA

CAL-STRIPE LCPVC2100001318
685387COLTON CA

CAL-STRIPE REMOVE PAVEMENT MARKERVC2100001318
685387COLTON CA

CAL-STRIPE PAVEMENT MARKER RETROREFLECTIVEVC2100001318
685387COLTON CA

CAL-STRIPE THERMO PAVEMENT MARKINGVC2100001318
685387COLTON CA

CAL-STRIPE 6" THERMO STRIPEVC2100001318
685387COLTON CA

CAL-STRIPE ITEM 19 (100%)VC2100001318

CONTINUED ON NEXT PAGE
685387COLTON CA



LIST OF SUBCONTRACTORS

05-1R7204
05-SB-101-84.0/87.0
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S11
4/18/2025

CAL-STRIPE ITEM 20 (100%)VC2100001318
685387COLTON CA

CAL-STRIPE ITEM 21 (100%)VC2100001318
685387COLTON CA

CAL-STRIPE ITEM 22 (100%)VC2100001318
685387COLTON CA

CAL-STRIPE ITEM 23 (100%)VC2100001318
685387COLTON CA

CAL-STRIPE 6" THERMO STRIPEVC2100001318
685387COLTON CA

CAL-STRIPE 6" THERMO STRIPEVC2100001318
685387COLTON CA

CAL-STRIPE 6" THERMOSTRIPEVC2100001318
685387COLTON CA

CAL-STRIPE 8" THERMO STRIPE BROKEN 12-3VC2100001318
685387COLTON CA

CAL-STRIPE 12" THERMO STRIPEVC2100001318
685387COLTON CA

CAL-STRIPE ITEM 24 (100%)VC2100001318
685387COLTON CA

CAL-STRIPE ITEM 25 (100%)VC2100001318

CONTINUED ON NEXT PAGE
685387COLTON CA



LIST OF SUBCONTRACTORS

05-1R7204
05-SB-101-84.0/87.0
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S12
4/18/2025

CAL-STRIPE ITEM 4 (7%)VC2100001318
685387COLTON CA

CAL-STRIPE REMOVE THERMO STRIPEVC2100001318
685387COLTON CA

CAL-STRIPE REMOCE THERMO MARKINGVC2100001318
685387COLTON CA

CAL-STRIPE TRAFFIC CONTROL-PARTIALVC2100001318
685387COLTON CA

FRYMAN MANAGEMENT ITEM 3 (100%)VC2100001318
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 4 (8%)VC2100001318
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 5 (100%)VC2100001318
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 6 (100%)VC2100001318
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 7 (100%)VC2100001318
1007017IRVINE CA

FRYMAN MANAGEMENT CASVC2100001318
1007017IRVINE CA

FRYMAN MANAGEMENT TRAFFIC CONTROL-PARTIALVC2100001318

CONTINUED ON NEXT PAGE
1007017IRVINE CA



LIST OF SUBCONTRACTORS

05-1R7204
05-SB-101-84.0/87.0
4/17/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S13
4/18/2025

FRYMAN MANAGEMENT STATIONARY IMPACT ATTENUATORVC2100001318
1007017IRVINE CA

FRYMAN MANAGEMENT PORTABLE RADAR FEEDBACK SIGNVC2100001318
1007017IRVINE CA

FRYMAN MANAGEMENT PCMSVC2100001318
1007017IRVINE CA

FRYMAN ITEM 9 (100%)VC2100001318
1007017IRVINE CA

FRYMAN END OF QUEUE MONITORING AND WARNING WITH TRUCK
MOUNTED

VC2100001318
1007017IRVINE CA

TALLEY OIL ITEM 12 (42%)VC2100001318
822368MADERA CA

TALLEY OIL SUPPLY MICROSURFACING EMULSIONVC2100001318
822368MADERA CA
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