



State of California Department of Transportation
Bid Summary

Bid Opening Date: 05/13/2025

Page 1

Contract Number: 07-0W9704

05/13/2025

Project ID: 0723000187

LOS ANGELES COUNTY AT VARIOUS LOCATIONS

Contract Code: A

Location: 07-LA-10, 60, 71-Var

Number of Items: 66

Methacrylate, polyester overlay, joint seal repair, and spall repair.

NO GOAL

Federal Aid #1: NONE

Proposals Issued: 11 Total Number of Working Days: 190 Overrun/Underrun: -\$33,767.06

Number of Bidders: 6 Engineers Est: \$5,981,528.90 % Over/Under Est: -0.56%

Bid Rank	Bid Amount	Bidder Id	Bidder Information (Name / Address / License Number / Phone / Fax)	Preference
1	\$5,947,761.84	VC0000007931	PETERSON-CHASE GENERAL ENGINEERING 16351 CONSTRUCTION CIRCLE WEST IRVINE CA 92606	CSLB# 00615876 Phone (949) 252-0441 CC PREF CLAIMED
2	\$6,197,847.10	VC0000108276	J. FRANCIS COMPANY 16197 KRAMERIA AVE. RIVERSIDE CA 92504	CSLB# 00585103 Phone (951) 776-9100 Fax (951) 776-9174 SB PREF CLAIMED BID IS OVER SB PREFERENCE LIMITS
3	\$7,098,098.00	VC0000017316	TRUESDELL CORPORATION OF CALIFORNIA, 1310 W. 23RD STREET TEMPE AZ 85282	CSLB# 00615058 Phone (602) 437-1711 CC PREF CLAIMED
4	\$7,750,000.00	VC1700004388	AMERICAN CIVIL CONSTRUCTORS WEST COAST, 2990 BAY VISTA COURT, SUITE D BENICIA CA 94510	CSLB# 01011546 Phone (707) 746-8028 Fax (707) 747-0593 CC PREF CLAIMED

Bid Opening Date: 05/13/2025

Page 2

Contract Number: 07-0W9704

05/13/2025

Bid Rank	Bid Amount	Bidder Id	Bidder Information (Name / Address / License Number / Phone / Fax)		Preference
5	\$7,998,997.00	VC1800002280	MYERS & SONS CONSTRUCTION, LLC 45 MORRISON AVE SACRAMENTO CA 95838	CSLB# 1033752 Phone (916) 283-9950 Fax (916) 614-9520	CC PREF CLAIMED
6	\$8,772,697.80	VC2100003423	INTERSTATE CIVIL CONSTRUCTION 6025 PARK DR WRIGHTWOOD CA 92397	CSLB# 1074144 Phone (760) 281-0188	SB PREF CLAIMED BID IS OVER SB PREFERENCE LIMITS

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

Contract Proposal of Low Bidder
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION, INC.

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0001	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,000.00	2,000.00
0002	080060	LEVEL 2 CRITICAL PATH METHOD SCHEDULE	LS	LUMP SUM	5,000.00	5,000.00
0003	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	190.0	1,250.00	237,500.00
0004	090200	DISPUTE RESOLUTION ADVISOR ON-SITE MEETING	EA	5.0	2,000.00	10,000.00
0005	090207	HOURLY OFF-SITE DISPUTE-RESOLUTION-ADVISOR-RELATED TASKS	HR	10.0	200.00	2,000.00
0006	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	48,500.00	48,500.00
0007	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	480,000.00	480,000.00
0008	120103	STATIONARY IMPACT ATTENUATOR VEHICLE	DAY	490.0	550.00	269,500.00
0009	120105	AUTOMATED WORK ZONE INFORMATION SYSTEM	LS	LUMP SUM	55,000.00	55,000.00
0010	120110	FLASHING ARROW SIGN	EA	7.0	1,500.00	10,500.00
0011	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	8,510.0	1.10	9,361.00
0012	120165	CHANNELIZER (SURFACE MOUNTED)	EA	380.0	40.00	15,200.00
0013	120205	PORTABLE FLASHING BEACONS (EA)	EA	2.0	1,000.00	2,000.00
0014	120207	PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM	DAY	170.0	50.00	8,500.00
0015	017517	TEMPORARY BARRIER SYSTEM (MASH TL-3)	LF	1,460.0	46.00	67,160.00
0016	128655	TEMPORARY AUTOMATED END OF QUEUE WARNING SYSTEM (TYPE 1)	DAY	10.0	650.00	6,500.00
0017	128659	END OF QUEUE MONITORING AND WARNING WITH TRUCK MOUNTED CHANGEABLE MESSAGE SIGN	DAY	10.0	1,200.00	12,000.00
0018	129108	TEMPORARY CRASH CUSHION TL-3	EA	2.0	4,000.00	8,000.00
0019	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	5,000.00	5,000.00
0020	130201	WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,500.00	1,500.00
0021	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	2,000.00	2,000.00
0022	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	10,200.0	1.10	11,220.00
0023	141104	REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING (HAZARDOUS WASTE)	SQFT	56.0	27.00	1,512.00
0024	390132	HOT MIX ASPHALT (TYPE A)	TON	49.0	820.00	40,180.00

Contract Proposal of Low Bidder
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION, INC.

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0025	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	860.0	32.00	27,520.00
0026	420203	GRIND EXISTING BRIDGE DECK	SQYD	3,432.0	41.00	140,712.00
0027	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	161.0	2,200.00	354,200.00
0028	046491	STRUCTURAL CONCRETE, BRIDGE (RSC)	CY	11.0	2,300.00	25,300.00
0029	511118	CLEAN EXPANSION JOINT	LF	1,944.0	30.00	58,320.00
0030	519088	JOINT SEAL (MR 1")	LF	996.0	50.00	49,800.00
0031	519091	JOINT SEAL (MR 1 1/2")	LF	174.0	78.00	13,572.00
0032	519100	JOINT SEAL (MR 2")	LF	694.0	100.00	69,400.00
0033	046784	JOINT SEAL (MR 2 1/2")	LF	40.0	260.00	10,400.00
0034	519205	STRIP JOINT SEAL ASSEMBLY (MR 3")	LF	40.0	350.00	14,000.00
0035	F 520102	BAR REINFORCING STEEL (BRIDGE)	LB	384.0	3.00	1,152.00
0036	600001	PUBLIC SAFETY PLAN	LS	LUMP SUM	10,000.00	10,000.00
0037	600011	RAPID SETTING CONCRETE (PATCH)	CF	2,298.0	65.00	149,370.00
0038	600033	REMOVE UNSOUND CONCRETE	CF	2,298.0	65.00	149,370.00
0039	600037	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	381,811.0	0.30	114,543.30
0040	600041	FURNISH POLYESTER CONCRETE OVERLAY	CF	15,899.0	116.00	1,844,284.00
0041	F 600043	PLACE POLYESTER CONCRETE OVERLAY	SQFT	158,979.0	3.20	508,732.80
0042	F 600045	TREAT BRIDGE DECK	SQFT	222,832.0	0.32	71,306.24
0043	600047	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	2,787.0	69.00	192,303.00
0044	600115	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	150,000.00	150,000.00
0045	600116	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	35,000.00	35,000.00
0046	600117	BRIDGE REMOVAL (PORTION), LOCATION C	LS	LUMP SUM	15,000.00	15,000.00
0047	810120	REMOVE PAVEMENT MARKER	EA	2,320.0	1.10	2,552.00
0048	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,320.0	6.50	15,080.00
0049	840517	PREFORMED THERMOPLASTIC PAVEMENT MARKING	SQFT	1,410.0	16.00	22,560.00

Contract Proposal of Low Bidder
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION, INC.

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0050	840621	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)	LF	1,210.0	0.90	1,089.00
0051	840623	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	LF	19,300.0	0.90	17,370.00
0052	846007	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	3,950.0	1.10	4,345.00
0053	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	9,910.0	1.65	16,351.50
0054	846010	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)	LF	4,660.0	1.65	7,689.00
0055	846013	12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	2,020.0	2.20	4,444.00
0056	846020	REMOVE PAINTED TRAFFIC STRIPE	LF	53,600.0	0.55	29,480.00
0057	846030	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	67,800.0	0.52	35,256.00
0058	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	790.0	3.80	3,002.00
0059	847077	8" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 12-3)	LF	150.0	5.40	810.00
0060	847105	12" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)	LF	1,290.0	21.00	27,090.00
0061	847218	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)	LF	12,200.0	8.50	103,700.00
0062	847221	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 17-7)	LF	650.0	3.80	2,470.00
0063	847222	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 36-12)	LF	10,300.0	3.80	39,140.00
0064	847224	8" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)	LF	1,740.0	16.00	27,840.00
0065	847225	8" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 36-12)	LF	410.0	7.50	3,075.00
0066	999990	MOBILIZATION	LS	LUMP SUM	270,000.00	270,000.00

Bid Amount: \$5,947,761.84

Summary of Remaining Bidders

Item	Second		Third		Fourth		Fifth	
	Bid	Amount	Bid	Amount	Bid	Amount	Bid	Amount
0001	2,000.00	2,000.00	5,000.00	5,000.00	4,000.00	4,000.00	1,800.00	1,800.00
0002	12,000.00	12,000.00	5,000.00	5,000.00	9,000.00	9,000.00	5,000.00	5,000.00
0003	1,100.00	209,000.00	1,300.00	247,000.00	4,200.00	798,000.00	3,500.00	665,000.00
0004	2,000.00	10,000.00	2,000.00	10,000.00	2,000.00	10,000.00	2,000.00	10,000.00
0005	200.00	2,000.00	200.00	2,000.00	200.00	2,000.00	200.00	2,000.00
0006	43,000.00	43,000.00	44,000.00	44,000.00	43,000.00	43,000.00	71,000.00	71,000.00
0007	295,800.00	295,800.00	670,000.00	670,000.00	670,000.00	670,000.00	600,000.00	600,000.00
0008	650.00	318,500.00	80.00	39,200.00	300.00	147,000.00	1,450.00	710,500.00
0009	15,000.00	15,000.00	36,000.00	36,000.00	35,000.00	35,000.00	20,000.00	20,000.00
0010	2,500.00	17,500.00	750.00	5,250.00	1,500.00	10,500.00	750.00	5,250.00
0011	1.00	8,510.00	1.10	9,361.00	1.00	8,510.00	1.00	8,510.00
0012	50.00	19,000.00	25.00	9,500.00	100.00	38,000.00	52.00	19,760.00
0013	3,500.00	7,000.00	700.00	1,400.00	800.00	1,600.00	3,500.00	7,000.00
0014	50.00	8,500.00	69.00	11,730.00	100.00	17,000.00	100.00	17,000.00
0015	63.50	92,710.00	67.00	97,820.00	75.00	109,500.00	55.00	80,300.00
0016	1,130.00	11,300.00	1,100.00	11,000.00	1,500.00	15,000.00	1,150.00	11,500.00
0017	3,500.00	35,000.00	1,600.00	16,000.00	1,800.00	18,000.00	3,500.00	35,000.00
0018	8,000.00	16,000.00	3,200.00	6,400.00	7,500.00	15,000.00	4,200.00	8,400.00
0019	15,000.00	15,000.00	15,500.00	15,500.00	20,120.25	20,120.25	5,226.20	5,226.20
0020	6,500.00	6,500.00	5,000.00	5,000.00	1,000.00	1,000.00	1,500.00	1,500.00
0021	6,000.00	6,000.00	11,000.00	11,000.00	7,500.00	7,500.00	7,500.00	7,500.00
0022	1.00	10,200.00	1.40	14,280.00	1.00	10,200.00	1.00	10,200.00
0023	25.00	1,400.00	21.00	1,176.00	25.00	1,400.00	25.00	1,400.00
0024	750.00	36,750.00	775.00	37,975.00	750.00	36,750.00	750.00	36,750.00
0025	30.00	25,800.00	31.00	26,660.00	30.00	25,800.00	30.00	25,800.00
0026	39.00	133,848.00	31.00	106,392.00	45.00	154,440.00	34.00	116,688.00
0027	3,050.00	491,050.00	2,700.00	434,700.00	2,750.00	442,750.00	1,975.00	317,975.00
0028	6,000.00	66,000.00	7,700.00	84,700.00	5,000.00	55,000.00	7,600.00	83,600.00
0029	25.00	48,600.00	50.00	97,200.00	42.00	81,648.00	70.00	136,080.00
0030	55.00	54,780.00	53.00	52,788.00	64.00	63,744.00	80.00	79,680.00
0031	80.00	13,920.00	114.00	19,836.00	95.00	16,530.00	145.00	25,230.00
0032	105.00	72,870.00	109.00	75,646.00	115.00	79,810.00	164.00	113,816.00
0033	400.00	16,000.00	255.00	10,200.00	250.00	10,000.00	450.00	18,000.00

Summary of Remaining Bidders

Item	Second		Third		Fourth		Fifth	
	Bid	Amount	Bid	Amount	Bid	Amount	Bid	Amount
0034	3,500.00	140,000.00	900.00	36,000.00	850.00	34,000.00	865.00	34,600.00
0035	12.00	4,608.00	9.00	3,456.00	10.00	3,840.00	0.75	288.00
0036	6,500.00	6,500.00	28,000.00	28,000.00	15,000.00	15,000.00	20,000.00	20,000.00
0037	50.00	114,900.00	88.00	202,224.00	43.00	98,814.00	178.00	409,044.00
0038	50.00	114,900.00	88.00	202,224.00	217.00	498,666.00	248.00	569,904.00
0039	0.30	114,543.30	0.40	152,724.40	0.75	286,358.25	0.25	95,452.75
0040	96.00	1,526,304.00	93.00	1,478,607.00	92.00	1,462,708.00	87.00	1,383,213.00
0041	4.40	699,507.60	7.00	1,112,853.00	4.50	715,405.50	3.75	596,171.25
0042	0.60	133,699.20	0.40	89,132.80	0.75	167,124.00	0.40	89,132.80
0043	62.00	172,794.00	79.00	220,173.00	67.00	186,729.00	79.00	220,173.00
0044	75,000.00	75,000.00	66,000.00	66,000.00	140,000.00	140,000.00	130,000.00	130,000.00
0045	75,000.00	75,000.00	76,000.00	76,000.00	35,000.00	35,000.00	50,000.00	50,000.00
0046	75,000.00	75,000.00	21,000.00	21,000.00	40,000.00	40,000.00	50,000.00	50,000.00
0047	1.00	2,320.00	1.10	2,552.00	1.00	2,320.00	1.00	2,320.00
0048	6.00	13,920.00	5.50	12,760.00	6.00	13,920.00	6.00	13,920.00
0049	15.00	21,150.00	8.50	11,985.00	15.00	21,150.00	15.00	21,150.00
0050	0.80	968.00	1.10	1,331.00	0.80	968.00	0.80	968.00
0051	0.80	15,440.00	1.00	19,300.00	0.80	15,440.00	0.80	15,440.00
0052	1.00	3,950.00	1.40	5,530.00	1.00	3,950.00	1.00	3,950.00
0053	1.50	14,865.00	1.55	15,360.50	1.50	14,865.00	1.50	14,865.00
0054	1.50	6,990.00	1.50	6,990.00	1.50	6,990.00	1.50	6,990.00
0055	2.00	4,040.00	5.00	10,100.00	2.00	4,040.00	2.00	4,040.00
0056	0.50	26,800.00	0.75	40,200.00	0.50	26,800.00	0.50	26,800.00
0057	0.50	33,900.00	0.85	57,630.00	0.50	33,900.00	0.50	33,900.00
0058	3.50	2,765.00	4.00	3,160.00	3.50	2,765.00	3.50	2,765.00
0059	5.00	750.00	4.00	600.00	5.00	750.00	5.00	750.00
0060	20.00	25,800.00	22.00	28,380.00	20.00	25,800.00	20.00	25,800.00
0061	8.00	97,600.00	15.25	186,050.00	8.00	97,600.00	8.00	97,600.00
0062	3.50	2,275.00	6.00	3,900.00	3.50	2,275.00	3.50	2,275.00
0063	3.50	36,050.00	4.50	46,350.00	3.50	36,050.00	3.50	36,050.00
0064	15.00	26,100.00	17.50	30,450.00	15.00	26,100.00	15.00	26,100.00
0065	7.00	2,870.00	5.00	2,050.00	7.00	2,870.00	7.00	2,870.00
0066	485,000.00	485,000.00	705,311.30	705,311.30	770,000.00	770,000.00	755,000.00	755,000.00

Bid Opening Date: 05/13/2025

Contract Number: 07-0W9704

Bid Amount:	\$6,197,847.10	\$7,098,098.00	\$7,750,000.00	\$7,998,997.00
--------------------	-----------------------	-----------------------	-----------------------	-----------------------

Summary of Remaining Bidders

Sixth		
Item	Bid	Amount
0001	3,075.00	3,075.00
0002	4,100.00	4,100.00
0003	1,946.00	369,740.00
0004	2,000.00	10,000.00
0005	200.00	2,000.00
0006	47,800.00	47,800.00
0007	865,000.00	865,000.00
0008	740.00	362,600.00
0009	19,600.00	19,600.00
0010	615.00	4,305.00
0011	1.23	10,467.30
0012	75.00	28,500.00
0013	925.00	1,850.00
0014	125.00	21,250.00
0015	130.07	189,902.20
0016	947.00	9,470.00
0017	2,018.00	20,180.00
0018	1,800.00	3,600.00
0019	30,750.00	30,750.00
0020	3,445.00	3,445.00
0021	9,225.00	9,225.00
0022	1.67	17,034.00
0023	24.60	1,377.60
0024	923.00	45,227.00
0025	37.00	31,820.00
0026	47.50	163,020.00
0027	1,929.00	310,569.00
0028	2,624.00	28,864.00
0029	70.12	136,313.28
0030	157.00	156,372.00
0031	187.00	32,538.00
0032	233.00	161,702.00
0033	339.00	13,560.00

Summary of Remaining Bidders

Sixth		
Item	Bid	Amount
0034	1,774.00	70,960.00
0035	2.00	768.00
0036	25,500.00	25,500.00
0037	272.00	625,056.00
0038	146.00	335,508.00
0039	0.71	271,085.81
0040	117.00	1,860,183.00
0041	5.55	882,333.45
0042	1.08	240,658.56
0043	105.00	292,635.00
0044	17,750.00	17,750.00
0045	11,600.00	11,600.00
0046	22,335.00	22,335.00
0047	1.23	2,853.60
0048	6.15	14,268.00
0049	9.84	13,874.40
0050	1.23	1,488.30
0051	1.17	22,581.00
0052	1.60	6,320.00
0053	1.85	18,333.50
0054	1.67	7,782.20
0055	5.55	11,211.00
0056	0.87	46,632.00
0057	0.98	66,444.00
0058	4.32	3,412.80
0059	4.32	648.00
0060	26.39	34,043.10
0061	18.58	226,676.00
0062	5.91	3,841.50
0063	5.11	52,633.00
0064	21.18	36,853.20
0065	5.30	2,173.00
0066	429,000.00	429,000.00

Bid Opening Date: 05/13/2025

Page 11

Contract Number: 07-0W9704

05/13/2025

Bid Amount: **\$8,772,697.80**

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000007931	EXTREME PRESSURE SYSTEMS CAMARILLO CA	840062	ITEM 44 (34%)
	EXTREME PRESSURE SYSTEMS CAMARILLO CA	840062	ITEM 45 (51%)
	EXTREME PRESSURE SYSTEMS CAMARILLO CA	840062	HYDRO-BLASTING
	EXTREME PRESSURE SYSTEMS CAMARILLO CA	840062	HYDRO-BLASTING
	PAL GENERAL ENGINEERING SAN DIEGO CA	916931	ITEM 24 (100%)
	PAL GENERAL ENGINEERING SAN DIEGO CA	916931	ITEM 25 (100%)
	DRS REBAR CORONA CA	981885	ITEM 27 (15%)
	DRS REBAR CORONA CA	981885	FURNISH AND TIE REBAR
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 26 (78%)
	ABSL CONSTRUCTION HAYWARD CA	621781	GRIND BRIDGE DECK
	CAL-STRIPE COLTON CA	685387	ITEM 11 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000007931	CAL-STRIPE COLTON CA	685387	ITEM 22 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 23 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 47 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 48 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 49 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 50 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 51 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 52 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 53 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 54 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 55 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000007931	CAL-STRIPE COLTON CA	685387	ITEM 56 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 57 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 58 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 59 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 60 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 61 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 62 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 63 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 64 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 65 (100%)

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017316	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 26 (100%)
	ABSL CONSTRUCTION HAYWARD CA	621781	GRIND EXISTING BRIDGE DECK
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 7 (15%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 12 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 15 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 18 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 21 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	TRAFFIC CONTROL SYSTEM (PARTIAL FOR THEIR WORK)
	RV CONCRETE, INC. ANAHEIM CA	924742	CHANNELIZER (SURFACE MOUNTED)
	RV CONCRETE, INC. ANAHEIM CA	924742	TEMPORARY BARRIER SYSTEM (MASH TL-3)
	RV CONCRETE, INC. ANAHEIM CA	924742	TEMPORARY CRASH CUSHION TL-3

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017316	RV CONCRETE, INC. ANAHEIM CA	924742	TEMPORARY CONCRETE WASHOUT
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 27 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 28 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 34 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 35 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 44 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)
	RV CONCRETE, INC. ANAHEIM CA	924742	STRUCTURAL CONCRETE, BRIDGE (RSC)
	RV CONCRETE, INC. ANAHEIM CA	924742	STRIP JOINT SEAL ASSEMBLY (MR 3")
	RV CONCRETE, INC. ANAHEIM CA	924742	(F) - BAR REINFORCING STEEL (BRIDGE)
	RV CONCRETE, INC. ANAHEIM CA	924742	BRIDGE REMOVAL (PORTION), LOCATION A

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017316	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 45 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 46 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	BRIDGE REMOVAL (PORTION), LOCATION B
	RV CONCRETE, INC. ANAHEIM CA	924742	BRIDGE REMOVAL (PORTION), LOCATION C
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 1 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 11 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 22 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 23 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 47 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	LEAD COMPLIANCE PLAN
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	TEMPORARY TRAFFIC STRIPE (PAINT)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017316	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING (HAZARDOUS WASTE)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	REMOVE PAVEMENT MARKER
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 48 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 49 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 50 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 51 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 52 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	PAVEMENT MARKER (RETROREFLECTIVE)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	PREFORMED THERMOPLASTIC PAVEMENT MARKING
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017316	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 53 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 54 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 55 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 56 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 57 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	REMOVE PAINTED TRAFFIC STRIPE

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017316	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	REMOVE THERMOPLASTIC TRAFFIC STRIPE
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 58 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 59 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 60 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 61 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 62 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	REMOVE THERMOPLASTIC PAVEMENT MARKING
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	8" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 12-3)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	12" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 17-7)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017316	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 63 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 64 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 65 (100%)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 36-12)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	8" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)
	WGJ EMTERPRISES, INC. DBA PCI AZUSA CA	415490	8" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 36-12)
	FRYMAN MANAGEMENT INC IRVINE CA	1007017	ITEM 6 (100%)
	FRYMAN MANAGEMENT INC IRVINE CA	1007017	ITEM 7 (85%)
	FRYMAN MANAGEMENT INC IRVINE CA	1007017	CONSTRUCTION AREA SIGNS
	FRYMAN MANAGEMENT INC IRVINE CA	1007017	TRAFFIC CONTROL SYSTEM (PARTIAL)
	PAL GENERAL ENGINEERING INC SAN DIEGO CA	916931	ITEM 24 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017316	PAL GENERAL ENGINEERING INC SAN DIEGO CA	916931	ITEM 25 (100%)
	PAL GENERAL ENGINEERING INC SAN DIEGO CA	916931	HOT MIX ASPHALT (TYPE A)
	PAL GENERAL ENGINEERING INC SAN DIEGO CA	916931	COLD PLANE ASPHALT CONCRETE PAVEMENT

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000108276	FRYMAN MANAGEMENT IRVINE CA	1007017	ITEM 6 (100%)
	FRYMAN MANAGEMENT IRVINE CA	1007017	ITEM 7 (95%)
	FRYMAN MANAGEMENT IRVINE CA	1007017	CONSTRUCTION AREA SIGNS
	FRYMAN MANAGEMENT IRVINE CA	1007017	TRAFFIC CONTROL
	CAL-STRIPE COLTON CA	685387	ITEM 1,56,57 (90%)
	CAL-STRIPE COLTON CA	685387	ITEM 11,47,58 (90%)
	CAL-STRIPE COLTON CA	685387	ITEM 22,23,49 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 50-55,59-65 (100%)
	CAL-STRIPE COLTON CA	685387	ITEM 66 (5%)
	CAL-STRIPE COLTON CA	685387	LEAD COMPLIANCE PLAN, REMOVE PAINTED AND THERMO STRIPE
	CAL-STRIPE COLTON CA	685387	TEMPORARY TRAFFIC STRIPE (PAINT), REMOVE MARKER AND REMOVETHERMO MARKING

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000108276	CAL-STRIPE COLTON CA	685387	REMOVE THERM STRIPE AND MARKING (HAZ, PREFORMED THERMO MARKING
	CAL-STRIPE COLTON CA	685387	6",8"&12" THERMO STRIPES (EWNV &BKN) AND 6",8"&12" TAPE WITH CONTRAST (SOME BKN AND WARRANTY)
	CAL-STRIPE COLTON CA	685387	MOBILIZATION
	PAL ENGINEERING SAN DIEGO CA	916931	ITEM 24 (100%)
	PAL ENGINEERING SAN DIEGO CA	916931	ITEM 25 (100%)
	PAL ENGINEERING SAN DIEGO CA	916931	ITEM 66 (4%)
	PAL ENGINEERING SAN DIEGO CA	916931	HOT MIX ASPHALT (TYPE A)
	PAL ENGINEERING SAN DIEGO CA	916931	COLD PLANE ASPHALT CONCRETE PAVEMENT
	PAL ENGINEERING SAN DIEGO CA	916931	MOBILIZATION
	GRIDLOCK SIGN & SAFETY TEMECULA CA	1069303	ITEM 9 (100%)
	GRIDLOCK SIGN & SAFETY TEMECULA CA	1069303	ITEM 16 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000108276	GRIDLOCK SIGN & SAFETY TEMECULA CA	1069303	ITEM 17 (100%)
	GRIDLOCK SIGN & SAFETY TEMECULA CA	1069303	ITEM 66 (5%)
	GRIDLOCK SIGN & SAFETY TEMECULA CA	1069303	AUTOMATED WORK ZONE INFORMATION SYSTEM
	GRIDLOCK SIGN & SAFETY TEMECULA CA	1069303	TEMPORARY AUTOMATED END OF QUEUE WARNING SYSTEM (TYPE 1)
	GRIDLOCK SIGN & SAFETY TEMECULA CA	1069303	END OF QUEUE MONITORING AND WARNING WITH TRUCK MOUNTED CHANGEABLE MESSAGE SIGN
	GRIDLOCK SIGN & SAFETY TEMECULA CA	1069303	MOBILIZATION
	EXTREME PRESSURE SYSTEMS CAMARILLO CA	840062	ITEM 39 (80%)
	EXTREME PRESSURE SYSTEMS CAMARILLO CA	840062	PREPARE CONCRETE BRIDGE DECK SURFACE
	RE MASON ENGINEERING FRESNO CA	1064766	ITEM 26 (99%)
	RE MASON ENGINEERING FRESNO CA	1064766	ITEM 66 (2%)
	RE MASON ENGINEERING FRESNO CA	1064766	GRIND EXISTING BRIDGE DECK

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000108276	RE MASON ENGINEERING FRESNO CA	1064766	MOBILIZATION

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1700004388	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 26 (65.0%)
	ABSL CONSTRUCTION HAYWARD CA	621781	GRIND EXISTING BRIDGE DECK (NO HANDWORK OR DETAIL GRINDS)
	DRS REBAR, INC. CORONA CA	981885	ITEM 27 (12.0%)
	DRS REBAR, INC. CORONA CA	981885	ITEM 35 (8.0%)
	DRS REBAR, INC. CORONA CA	981885	FABRICATE APPROACH SLAB REBAR CAGES
	DRS REBAR, INC. CORONA CA	981885	FURNISH BAR REINFORCING STEEL (BRIDGE)
	PAL GENERAL ENGINEERING, INC. SAN DIEGO CA	916931	ITEM 24 (100%)
	PAL GENERAL ENGINEERING, INC. SAN DIEGO CA	916931	ITEM 25 (100%)
	PAL GENERAL ENGINEERING, INC. SAN DIEGO CA	916931	ITEM 66 (2.0%)
	PAL GENERAL ENGINEERING, INC. SAN DIEGO CA	916931	MOBILIZATION (FOR PAL'S OPERATIONS)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 1 (50.0%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1700004388	CAL STRIPE, INC. COLTON CA	685387	ITEM 11 (100%)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 22 (100%)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 23 (100%)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 47 (100%)
	CAL STRIPE, INC. COLTON CA	685387	LEAD COMPLIANCE PLAN (FOR CAL STRIPE'S OPERATIONS)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 48 (100%)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 49 (100%)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 50 (100%)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 51 (100%)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 52 (100%)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 53 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1700004388	CAL STRIPE, INC. COLTON CA	685387	ITEM 54 (100%)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 55 (100%)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 56 (100%)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 57 (100%)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 58 (100%)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 59 (100%)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 60 (100%)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 61 (100%)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 62 (100%)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 63 (100%)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 64 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1700004388	CAL STRIPE, INC. COLTON CA	685387	ITEM 65 (100%)
	CAL STRIPE, INC. COLTON CA	685387	ITEM 66 (3.0%)
	CAL STRIPE, INC. COLTON CA	685387	MOBILIZATION (FOR CAL STRIPE'S OPERATIONS)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 6 (100%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 7 (47.8%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 9 (100%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 16 (100%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 17 (100%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	2-PERSON LANE CLOSURE SHIFTS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1800002280	PAL GENERAL ENGINEERING INC SAN DIEGO CA	916931	ITEM 24 (100%)
	PAL GENERAL ENGINEERING INC SAN DIEGO CA	916931	ITEM 66 (2%)
	PAL GENERAL ENGINEERING INC SAN DIEGO CA	916931	ITEMS 24, 25
	PAL GENERAL ENGINEERING INC SAN DIEGO CA	916931	MOBILIZATION FOR THEIR WORK
	GRIDLOCK SIGN & SAFETY SOLUTIONS TEMECULA CA	1069303	ITEM 6 (100%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 26 (86%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 66 (0.5%)
	ABSL CONSTRUCTION HAYWARD CA	621781	GRIND AND REMOVE EXISTING BRIDGE DECK
	ABSL CONSTRUCTION HAYWARD CA	621781	MOBILIZATION FOR THEIR WORK
	DRS REBAR INC CORONA CA	981885	ITEM 27 (17%)
	DRS REBAR INC CORONA CA	981885	ITEM 35 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1800002280	DRS REBAR INC CORONA CA	981885	REBAR
	CAL STRIPE COLTON CA	685387	ITEM 1 (100%)
	CAL STRIPE COLTON CA	685387	ITEM 47 (100%)
	CAL STRIPE COLTON CA	685387	ITEM 66 (3%)
	CAL STRIPE COLTON CA	685387	ITEMS 1, 11, 22, 23
	CAL STRIPE COLTON CA	685387	ITEMS 47-65
	CAL STRIPE COLTON CA	685387	MOBILIZATION FOR THEIR WORK

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100003423	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 29 (100%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 30 (100%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 31 (100%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 32 (100%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 33 (100%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	CLEAN EXPANSION JOINTS
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	JOINT SEAL (MR1)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	JOINT SEAL (MR1 1/2)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	JOINT SEAL (MR 2)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	JOINT SEAL (MR 2 1/2)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 66 (2.21%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100003423	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 27 (5%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	MOBILIZATION FOR JOINT SEALS
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	SAW CUT
	PCI AZUSA CA	415490	ITEM 1 (100%)
	PCI AZUSA CA	415490	ITEM 11 (100%)
	PCI AZUSA CA	415490	ITEM 22 (100%)
	PCI AZUSA CA	415490	ITEM 23 (100%)
	PCI AZUSA CA	415490	ITEM 47 (100%)
	PCI AZUSA CA	415490	LEAD COMPLIANCE PLAN
	PCI AZUSA CA	415490	TEMPORARY TRAFFIC STRIPE (PAINT)
	PCI AZUSA CA	415490	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100003423	PCI AZUSA CA	415490	REMOVE YELLOW THERMOPLASTIC STRIPE
	PCI AZUSA CA	415490	REMOVE PAVEMENT MARKER
	PCI AZUSA CA	415490	ITEM 56 (100%)
	PCI AZUSA CA	415490	ITEM 57 (100%)
	PCI AZUSA CA	415490	ITEM 58 (100%)
	PCI AZUSA CA	415490	ITEM 48 (100%)
	PCI AZUSA CA	415490	ITEM 49 (100%)
	PCI AZUSA CA	415490	REMOVE PAINTED TRAFFIC STRIPE
	PCI AZUSA CA	415490	REMOVE THERMOPLASTIC TRAFFIC STRIPE
	PCI AZUSA CA	415490	REMOVE THERMOPLASTIC PAVEMENT MARKING
	PCI AZUSA CA	415490	PAVEMENT MARKER (RETROREFLECTIVE)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100003423	PCI AZUSA CA	415490	PREFORMED THERMOPLASTIC PAVEMENT MARKING
	PCI AZUSA CA	415490	ITEM 50 (100%)
	PCI AZUSA CA	415490	ITEM 51 (100%)
	PCI AZUSA CA	415490	ITEM 52 (100%)
	PCI AZUSA CA	415490	ITEM 53 (100%)
	PCI AZUSA CA	415490	ITEM 54 (100%)
	PCI AZUSA CA	415490	6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)
	PCI AZUSA CA	415490	6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)
	PCI AZUSA CA	415490	6" THERMOPLASTIC TRAFFIC STRIPE
	PCI AZUSA CA	415490	8" THERMOPLASTIC TRAFFIC STRIPE
	PCI AZUSA CA	415490	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100003423	PCI AZUSA CA	415490	ITEM 55 (100%)
	PCI AZUSA CA	415490	ITEM 59 (100%)
	PCI AZUSA CA	415490	ITEM 60 (100%)
	PCI AZUSA CA	415490	ITEM 61 (100%)
	PCI AZUSA CA	415490	ITEM 62 (100%)
	PCI AZUSA CA	415490	12" THERMOPLASTIC TRAFFIC STRIPE
	PCI AZUSA CA	415490	8" TRAFFIC STRIPE TAPE WITH CONTRAST
	PCI AZUSA CA	415490	12" TRAFFIC STRIPE TAPE WITH CONTRAST
	PCI AZUSA CA	415490	6" TRAFFIC STRIPE TAPE WITH CONTRAST
	PCI AZUSA CA	415490	6" TRAFFIC STRIPE TAPE WITH CONTRAST (BROKEN 17-7)
	PCI AZUSA CA	415490	ITEM 63 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100003423	PCI AZUSA CA	415490	ITEM 64 (100%)
	PCI AZUSA CA	415490	ITEM 65 (100%)
	PCI AZUSA CA	415490	ITEM 66 (5.59%)
	PCI AZUSA CA	415490	6" TRAFFIC STRIPE TAPE WITH CONTRAST (BROKEN 36-12)
	PCI AZUSA CA	415490	8" TRAFFIC STRIPE TAPE WITH CONTRAST
	PCI AZUSA CA	415490	8" TRAFFIC STRIPE TAPE WITH CONTRAST (BROKEN 36-12)
	PCI AZUSA CA	415490	MOBILIZATION FOR STRIPING
	HEIR & SON CONSTRUCTION INC. YUBA CITY CA	920906	ITEM 39 (100%)
	HEIR & SON CONSTRUCTION INC. YUBA CITY CA	920906	ITEM 66 (.67%)
	HEIR & SON CONSTRUCTION INC. YUBA CITY CA	920906	PREPARE CONCRETE BRIDGE DECK
	HEIR & SON CONSTRUCTION INC. YUBA CITY CA	920906	MOBILIZATION FOR SHOT BLASTING

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100003423	PAL GENERAL ENGINEERING , INC. SAN DIEGO CA	916931	ITEM 24 (100%)
	PAL GENERAL ENGINEERING , INC. SAN DIEGO CA	916931	ITEM 25 (100%)
	PAL GENERAL ENGINEERING , INC. SAN DIEGO CA	916931	ITEM 66 (3.49%)
	PAL GENERAL ENGINEERING , INC. SAN DIEGO CA	916931	HOT MIX ASPHALT (TYPE A)
	PAL GENERAL ENGINEERING , INC. SAN DIEGO CA	916931	COLD PLANE ASPHALT CONCRETE PAVEMENT
	PAL GENERAL ENGINEERING , INC. SAN DIEGO CA	916931	MOBILIZATION FOR ASPHALT PAVING
	DEES BURKE ENGINEERING CONSTRUCTORS ONTARIO CA	1012305	ITEM 39 (.64%)
	DEES BURKE ENGINEERING CONSTRUCTORS ONTARIO CA	1012305	ITEM 40 (100%)
	DEES BURKE ENGINEERING CONSTRUCTORS ONTARIO CA	1012305	ITEM 41 (100%)
	DEES BURKE ENGINEERING CONSTRUCTORS ONTARIO CA	1012305	ITEM 42 (5.65%)
	DEES BURKE ENGINEERING CONSTRUCTORS ONTARIO CA	1012305	ITEM 43 (4.97%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100003423	DEES BURKE ENGINEERING CONSTRUCTORS ONTARIO CA	1012305	PREPARE CONCRETE BRIDGE DECK SURFACE (PARTIAL)
	DEES BURKE ENGINEERING CONSTRUCTORS ONTARIO CA	1012305	FURNISH POLYESTER CONCRETE OVERLAY
	DEES BURKE ENGINEERING CONSTRUCTORS ONTARIO CA	1012305	PLACE POLYESTER CONCRETE OVERLAY
	DEES BURKE ENGINEERING CONSTRUCTORS ONTARIO CA	1012305	TREAT BRIDGE DECK (PARTIAL)
	DEES BURKE ENGINEERING CONSTRUCTORS ONTARIO CA	1012305	FURNISH BRIDGE DECK TREATMENT MATERIAL (PARTIAL)
	DEES BURKE ENGINEERING CONSTRUCTORS ONTARIO CA	1012305	ITEM 66 (61.3%)
	DEES BURKE ENGINEERING CONSTRUCTORS ONTARIO CA	1012305	MOBILIZATION FOR BRIDGE DECK WORK
	RE MASON FRESNO CA	553441	ITEM 26 (100%)
	RE MASON FRESNO CA	553441	ITEM 66 (1.17%)
	RE MASON FRESNO CA	553441	GRIND EXISTING BRIDGE DECK
	RE MASON FRESNO CA	553441	MOBILIZATION FOR GRINDING

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100003423	DRS REBAR INC. CORONA CA	981885	ITEM 27 (5%)
	DRS REBAR INC. CORONA CA	981885	ITEM 35 (100%)
	DRS REBAR INC. CORONA CA	981885	REBAR
	DRS REBAR INC. CORONA CA	981885	REBAR