
State of California Department of Transportation

Bid Summary

Project ID: 1019000165

Location: 10-Sta-108-33.2/33.5

Contract Code: A

Number of Items: 59

STANISLAUS COUNTY NEAR RIVERBANK FROM 0.1 MILE WEST OF
TOPEKA STREET TO 0.2 MILE EAST OF CLAUS ROAD

Place hot mix asphalt, install signal and lighting system.

Federal Aid #1: ACHSST-P108(055)E

Proposals Issued:

Number of Bidders: Engineers Est:

Overrun/Underrun:

% Over/Under Est:

Total Number of Working Days:

4 $2,642,902.00 -26.57%

70 -$702,255.207

DBE - 21.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1 $1,940,646.80 VC1300002423 MOUNTAIN CASCADE, INC.

555 EXCHANGE COURT

LIVERMORE CA  94550

(925) 373-8370

422496

(925) 373-0940

Phone

Fax

CSLB#

2 $2,043,694.00 VC2000000799 DIRT DYNASTY, INC.

4110 MEADOW OAKS DR.

VALLEY SPRINGS CA  95252

(209) 623-1141

01009473

(209) 623-1142

Phone

Fax

CSLB#

3 $2,069,013.00 VC1300003023 CAL VALLEY CONSTRUCTION, INC.

5125 N GATES AVE STE 102

FRESNO CA  93722

(559) 274-0300

00873800

(559) 274-0311

Phone

Fax

CSLB#

4 $2,220,880.99 VC0000003984 GEORGE REED, INC.

1200 SCENIC DRIVE, SUITE 200

MODESTO CA  95350

(209) 523-0734

00211337

(209) 523-4927

Phone

Fax

CSLB#

Page 1
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05/15/2025Contract Number: 10-1K8404

Bid Opening Date: 05/15/2025

Contract Proposal of Low Bidder

MOUNTAIN CASCADE, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

1,500.000001 070030 LEAD COMPLIANCE PLAN LS 1,500.00LUMP SUM

2,000.000002 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 70.0 140,000.00

14,900.000003 120090 CONSTRUCTION AREA SIGNS LS 14,900.00LUMP SUM

83,000.000004 120100 TRAFFIC CONTROL SYSTEM LS 83,000.00LUMP SUM

1,400.000005 120103 STATIONARY IMPACT ATTENUATOR VEHICLE DAY 2.0 2,800.00

80.000006 120120 TYPE III BARRICADE EA 28.0 2,240.00

1.600007 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 3,480.0 5,568.00

45.000008 120165 CHANNELIZER (SURFACE MOUNTED) EA 25.0 1,125.00

30.000009 120207 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY 55.0 1,650.00

1.000010 120300 TEMPORARY PAVEMENT MARKER EA 100.0 100.00

55.000011 120320 TEMPORARY BARRIER SYSTEM LF 1,000.0 55,000.00

5,200.000012 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS 5,200.00LUMP SUM

4,500.000013 129108 TEMPORARY CRASH CUSHION TL-3 EA 1.0 4,500.00

5,500.000014 129152 TEMPORARY RADAR SPEED FEEDBACK SIGN SYSTEM EA 2.0 11,000.00

3,400.000015 130100 JOB SITE MANAGEMENT LS 3,400.00LUMP SUM

800.000016 130201 WATER POLLUTION CONTROL PROGRAM LS 800.00LUMP SUM

250.000017 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 5.0 1,250.00

12.000018 130640 TEMPORARY FIBER ROLL LF 380.0 4,560.00

5,000.000019 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 1.0 5,000.00

45,000.000020 130730 STREET SWEEPING LS 45,000.00LUMP SUM

2,500.000021 130900 TEMPORARY CONCRETE WASHOUT LS 2,500.00LUMP SUM

5.790022 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 2,600.0 15,054.00

0.290023 141120 TREATED WOOD WASTE LB 9,420.0 2,731.80

20.000024 160110 TEMPORARY HIGH-VISIBILITY FENCE LF 300.0 6,000.00

75,000.000025 170103 CLEARING AND GRUBBING (LS) LS 75,000.00LUMP SUM
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05/15/2025Contract Number: 10-1K8404

Bid Opening Date: 05/15/2025

Contract Proposal of Low Bidder

MOUNTAIN CASCADE, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

260.000026 190101 ROADWAY EXCAVATION CY 320.0 83,200.00

260.000027 198010 IMPORTED BORROW (CY) CY 230.0 59,800.00

400.000028 210610 COMPOST (CY) CY 60.0 24,000.00

225.000029 260203 CLASS 2 AGGREGATE BASE (CY) CY 240.0 54,000.00

515.000030 377501 SLURRY SEAL TON 87.0 44,805.00

215.000031 390132 HOT MIX ASPHALT (TYPE A) TON 650.0 139,750.00

700.000032 397005 TACK COAT TON 0.9 630.00

24.000033 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 500.0 12,000.00

1,800.000034 721810 SLOPE PAVING (CONCRETE) CY 20.0 36,000.00

60.000035 730010 MINOR CONCRETE (CURB) (LF) LF 320.0 19,200.00

12.000036 803020 REMOVE FENCE LF 520.0 6,240.00

11.300037 810120 REMOVE PAVEMENT MARKER EA 130.0 1,469.00

516.000038 010564 CONCRETE BARRIER DELINEATOR (16-INCH) EA 10.0 5,160.00

23.000039 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 160.0 3,680.00

65.000040 820132 OBJECT MARKER (TYPE L) EA 2.0 130.00

125.000041 820250 REMOVE ROADSIDE SIGN EA 6.0 750.00

75.000042 820300 REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD) EA 1.0 75.00

36.500043 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 130.0 4,745.00

350.000044 820840 ROADSIDE SIGN - ONE POST EA 8.0 2,800.00

150.000045 820860 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 6.0 900.00

275.000046 820880 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 3.0 825.00

30,780.000047 015019 ALTERNATIVE CRASH CUSHION TL-3 EA 3.0 92,340.00

425.000048 839649 CONCRETE BARRIER (TYPE 60MS) LF 420.0 178,500.00

13.000049 839752 REMOVE GUARDRAIL LF 450.0 5,850.00

14.000050 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) SQFT 720.0 10,080.00
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05/15/2025Contract Number: 10-1K8404

Bid Opening Date: 05/15/2025

Contract Proposal of Low Bidder

MOUNTAIN CASCADE, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

2.500051 840619 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN
12-3)

LF 99.0 247.50

2.500052 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 5,970.0 14,925.00

2.500053 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 320.0 800.00

1.630054 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 2,600.0 4,238.00

2.850055 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 210.0 598.50

1,700.000056 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) STA 4.9 8,330.00

514,700.000057 870400 SIGNAL AND LIGHTING SYSTEM LS 514,700.00LUMP SUM

14,000.000058 872141 REMOVING LIGHTING SYSTEMS LS 14,000.00LUMP SUM

106,000.000059 999990 MOBILIZATION LS 106,000.00LUMP SUM

$1,940,646.80Bid Amount:
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05/15/2025Contract Number: 10-1K8404

Bid Opening Date: 05/15/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

0001 3,500.001,500.00 2,500.00 3,500.001,500.00 2,500.00

0002 7,000.0077,000.00 105,000.00 100.001,100.00 1,500.00

0003 15,000.0011,500.00 16,000.00 15,000.0011,500.00 16,000.00

0004 445,000.00140,000.00 325,000.00 445,000.00140,000.00 325,000.00

0005 3,000.002,800.00 3,100.00 1,500.001,400.00 1,550.00

0006 2,240.002,940.00 3,780.00 80.00105.00 135.00

0007 5,568.005,742.00 4,176.00 1.601.65 1.20

0008 1,125.002,125.00 2,375.00 45.0085.00 95.00

0009 3,850.006,875.00 6,325.00 70.00125.00 115.00

0010 100.00105.00 400.00 1.001.05 4.00

0011 52,000.0060,000.00 65,000.00 52.0060.00 65.00

0012 12,000.0013,000.00 8,500.00 12,000.0013,000.00 8,500.00

0013 5,000.0011,200.00 5,000.00 5,000.0011,200.00 5,000.00

0014 44,000.001,360.00 5,600.00 22,000.00680.00 2,800.00

0015 2,500.0097,000.00 1,600.00 2,500.0097,000.00 1,600.00

0016 6,590.0010,000.00 1,100.00 6,590.0010,000.00 1,100.00

0017 1,500.005,000.00 2,000.00 300.001,000.00 400.00

0018 3,800.003,724.00 1,900.00 10.009.80 5.00

0019 3,500.004,300.00 2,000.00 3,500.004,300.00 2,000.00

0020 16,000.008,700.00 5,600.00 16,000.008,700.00 5,600.00

0021 2,000.007,300.00 600.00 2,000.007,300.00 600.00

0022 15,080.0015,600.00 10,400.00 5.806.00 4.00

0023 4,710.003,579.60 3,768.00 0.500.38 0.40

0024 2,100.0010,050.00 4,500.00 7.0033.50 15.00

0025 50,000.0035,000.00 73,000.00 50,000.0035,000.00 73,000.00

0026 83,200.0055,520.00 19,840.00 260.00173.50 62.00

0027 29,900.007,130.00 59,800.00 130.0031.00 260.00

0028 24,000.0016,740.00 5,700.00 400.00279.00 95.00

0029 43,200.0039,600.00 20,400.00 180.00165.00 85.00

0030 9,831.0012,615.00 45,675.00 113.00145.00 525.00

0031 107,250.0099,125.00 157,300.00 165.00152.50 242.00

0032 3,150.0090.00 0.90 3,500.00100.00 1.00

0033 13,500.004,900.00 11,000.00 27.009.80 22.00



Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

0034 33,000.0036,000.00 36,000.00 1,650.001,800.00 1,800.00

0035 28,800.0019,520.00 19,200.00 90.0061.00 60.00

0036 2,600.008,320.00 2,600.00 5.0016.00 5.00

0037 1,469.001,560.00 260.00 11.3012.00 2.00

0038 3,500.00360.00 1,100.00 350.0036.00 110.00

0039 3,680.003,840.00 640.00 23.0024.00 4.00

0040 130.0042.00 250.00 65.0021.00 125.00

0041 756.001,680.00 1,350.00 126.00280.00 225.00

0042 75.00280.00 175.00 75.00280.00 175.00

0043 4,680.002,080.00 1,950.00 36.0016.00 15.00

0044 2,800.004,000.00 4,000.00 350.00500.00 500.00

0045 900.001,680.00 1,650.00 150.00280.00 275.00

0046 5,250.005,400.00 1,155.00 1,750.001,800.00 385.00

0047 109,887.99105,000.00 96,000.00 36,629.3335,000.00 32,000.00

0048 302,400.00336,000.00 178,500.00 720.00800.00 425.00

0049 15,750.009,450.00 15,750.00 35.0021.00 35.00

0050 7,200.0010,800.00 7,200.00 10.0015.00 10.00

0051 247.50257.40 237.60 2.502.60 2.40

0052 14,925.0015,522.00 15,522.00 2.502.60 2.60

0053 800.00832.00 960.00 2.502.60 3.00

0054 4,238.004,550.00 7,670.00 1.631.75 2.95

0055 598.50630.00 1,228.50 2.853.00 5.85

0056 9,800.0011,270.00 3,675.00 2,000.002,300.00 750.00

0057 527,000.00572,000.00 490,000.00 527,000.00572,000.00 490,000.00

0058 9,200.0010,500.00 18,000.00 9,200.0010,500.00 18,000.00

0059 110,000.00110,000.00 185,000.00 110,000.00110,000.00 185,000.00

$2,043,694.00 $2,069,013.00 $2,220,880.99Bid Amount:
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LIST OF SUBCONTRACTORS

10-1K8404
10-STA-108-33.2/33.5
5/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1
5/16/2025

FORCE TRAFFIC CONTROL, INC. ITEM 4 (30%)VC0000003984
790502EXETER CA

FORCE TRAFFIC CONTROL, INC. FLAGGINGVC0000003984
790502EXETER CA

PACIFIC EXCAVATION ITEM 46 (100%)VC0000003984
694400ELK GROVE CA

PACIFIC EXCAVATION ITEM 57 (100%)VC0000003984
694400ELK GROVE CA

PACIFIC EXCAVATION ITEM 59 (6.8%)VC0000003984
694400ELK GROVE CA

PACIFIC EXCAVATION INSTALL SIGN (MAST-ARM METHOD)VC0000003984
694400ELK GROVE CA

PACIFIC EXCAVATION ITEMS 57-58VC0000003984
694400ELK GROVE CA

PACIFIC EXCAVATION MOBILIZATIONVC0000003984
694400ELK GROVE CA

TYRELL RESOURCES, INC. ITEM 25 (74%)VC0000003984
938998TRUCKEE CA

TYRELL RESOURCES, INC. ITEM 59 (3.6%)VC0000003984
938998TRUCKEE CA

TYRELL RESOURCES, INC. TREE DEMOVC0000003984

CONTINUED ON NEXT PAGE
938998TRUCKEE CA



LIST OF SUBCONTRACTORS

10-1K8404
10-STA-108-33.2/33.5
5/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S2
5/16/2025

TYRELL RESOURCES, INC. MOBILIZATIONVC0000003984
938998TRUCKEE CA

AMERICAN PAVEMENT SYSTEMS, INC. ITEM 4 (20.5%)VC0000003984
943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC. ITEM 30 (100%)VC0000003984
943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC. ITEM 59 (30.9%)VC0000003984
943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC. TRAFFIC CONTROLVC0000003984
943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC. SLURRY SEALVC0000003984
943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC. MOBILIZATIONVC0000003984
943792MODESTO CA

P C & N CONSTRUCTION, INC. ITEM 23 (77%)VC0000003984
771652BYRON CA

P C & N CONSTRUCTION, INC. ITEM 47 (89%)VC0000003984
771652BYRON CA

P C & N CONSTRUCTION, INC. ITEM 49 (100%)VC0000003984
771652BYRON CA

P C & N CONSTRUCTION, INC. TREATED WOOD WASTEVC0000003984

CONTINUED ON NEXT PAGE
771652BYRON CA



LIST OF SUBCONTRACTORS

10-1K8404
10-STA-108-33.2/33.5
5/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S3
5/16/2025

P C & N CONSTRUCTION, INC. ALTERNATIVE CRASH CUSHIONVC0000003984
771652BYRON CA

P C & N CONSTRUCTION, INC. REMOVE GUARDRAILVC0000003984
771652BYRON CA

FARWEST SAFETY, INC. ITEM 3 (100%)VC0000003984
523187LODI CA

FARWEST SAFETY, INC. ITEM 5 (100%)VC0000003984
523187LODI CA

FARWEST SAFETY, INC. ITEM 6 (100%)VC0000003984
523187LODI CA

FARWEST SAFETY, INC. ITEM 8 (100%)VC0000003984
523187LODI CA

FARWEST SAFETY, INC. ITEM 13 (100%)VC0000003984
523187LODI CA

FARWEST SAFETY, INC. CASVC0000003984
523187LODI CA

FARWEST SAFETY, INC. ATTENUATORVC0000003984
523187LODI CA

FARWEST SAFETY, INC. BARRICADESVC0000003984
523187LODI CA

FARWEST SAFETY, INC. CHANNELIZERSVC0000003984

CONTINUED ON NEXT PAGE
523187LODI CA



LIST OF SUBCONTRACTORS

10-1K8404
10-STA-108-33.2/33.5
5/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S4
5/16/2025

FARWEST SAFETY, INC. TEMP. CRASH CUSHIONVC0000003984
523187LODI CA

FARWEST SAFETY, INC. ITEM 14 (100%)VC0000003984
523187LODI CA

FARWEST SAFETY, INC. ITEM 23 (23%)VC0000003984
523187LODI CA

FARWEST SAFETY, INC. ITEM 40 (100%)VC0000003984
523187LODI CA

FARWEST SAFETY, INC. TEMP. RADAR SPEED FEEDBACK SYSTEMVC0000003984
523187LODI CA

FARWEST SAFETY, INC. TREATED WOOD WASTEVC0000003984
523187LODI CA

FARWEST SAFETY, INC. ITEMS 40-45VC0000003984
523187LODI CA

CENTRAL STRIPING SERVICE, INC. ITEM 1 (42%)VC0000003984
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 7 (100%)VC0000003984
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 10 (100%)VC0000003984
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 22 (100%)VC0000003984

CONTINUED ON NEXT PAGE
403896RANCHO CORDOVA CA



LIST OF SUBCONTRACTORS

10-1K8404
10-STA-108-33.2/33.5
5/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S5
5/16/2025

CENTRAL STRIPING SERVICE, INC. ITEM 37 (100%)VC0000003984
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. LCPVC0000003984
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. TEMP STRIPINGVC0000003984
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. TEMP MARKERVC0000003984
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. REMOVE YELLOW THERMOVC0000003984
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. REMOVE PAVEMENT MARKERVC0000003984
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 39 (100%)VC0000003984
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 50 (100%)VC0000003984
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 59 (4%)VC0000003984
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. PAVEMENT MARKERVC0000003984
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEMS 50-55VC0000003984

CONTINUED ON NEXT PAGE
403896RANCHO CORDOVA CA



LIST OF SUBCONTRACTORS

10-1K8404
10-STA-108-33.2/33.5
5/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S6
5/16/2025

CENTRAL STRIPING SERVICE, INC. MOBILITATIONVC0000003984
403896RANCHO CORDOVA CA

MIDSTATE BARRIER, INC. ITEM 48 (100%)VC0000003984
529261STOCKTON CA

MIDSTATE BARRIER, INC. CONCRETE BARRIERVC0000003984
529261STOCKTON CA



LIST OF SUBCONTRACTORS

10-1K8404
10-STA-108-33.2/33.5
5/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S7
5/16/2025

PAVEMENT RECYCLING SYSTEMS, INC. ITEM 56 (40.8%)VC1300002423
569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS, INC. RUMBLE STRIPS CUT ONLY WITH MOBILIZATIONVC1300002423
569352JURUPA VALLEY CA

VSS INTERNATIONAL ITEM 4 (4.8%)VC1300002423
293727WEST SACRAMENTO CA

VSS INTERNATIONAL ITEM 30 (100%)VC1300002423
293727WEST SACRAMENTO CA

VSS INTERNATIONAL ITEM 59 (9.4%)VC1300002423
293727WEST SACRAMENTO CA

VSS INTERNATIONAL TRAFFIC CONTROL SYSTEMSVC1300002423
293727WEST SACRAMENTO CA

VSS INTERNATIONAL SLURRY SEALVC1300002423
293727WEST SACRAMENTO CA

VSS INTERNATIONAL MOBILIZATIONVC1300002423
293727WEST SACRAMENTO CA

FARWEST SAFETY, INC. ITEM 3 (100%)VC1300002423
523187LODI CA

FARWEST SAFETY, INC. ITEM 4 (53%)VC1300002423
523187LODI CA

FARWEST SAFETY, INC. ITEM 5 (100%)VC1300002423

CONTINUED ON NEXT PAGE
523187LODI CA



LIST OF SUBCONTRACTORS

10-1K8404
10-STA-108-33.2/33.5
5/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S8
5/16/2025

FARWEST SAFETY, INC. ITEM 8 (100%)VC1300002423
523187LODI CA

FARWEST SAFETY, INC. ITEM 9 (100%)VC1300002423
523187LODI CA

FARWEST SAFETY, INC. CONSTRUCTION AREA SIGNSVC1300002423
523187LODI CA

FARWEST SAFETY, INC. TRAFFIC CONTROL SYSTEMVC1300002423
523187LODI CA

FARWEST SAFETY, INC. 5-6VC1300002423
523187LODI CA

FARWEST SAFETY, INC. CHANNELIZERVC1300002423
523187LODI CA

FARWEST SAFETY, INC. PROTABLE RADAR SPEED FEEDBACK SIGN SYSTEMSVC1300002423
523187LODI CA

FARWEST SAFETY ITEM 12 (100%)VC1300002423
523187LODI CA

FARWEST SAFETY ITEM 13 (100%)VC1300002423
523187LODI CA

FARWEST SAFETY ITEM 23 (34.3%)VC1300002423
523187LODI CA

FARWEST SAFETY ITEM 40 (100%)VC1300002423

CONTINUED ON NEXT PAGE
523187LODI CA



LIST OF SUBCONTRACTORS

10-1K8404
10-STA-108-33.2/33.5
5/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S9
5/16/2025

FARWEST SAFETY PCMSVC1300002423
523187LODI CA

FARWEST SAFETY 13-14VC1300002423
523187LODI CA

FARWEST SAFETY TREATED WOOD WASTEVC1300002423
523187LODI CA

FARWEST SAFETY 40-46VC1300002423
523187LODI CA

G3 QUALITY ITEM 29 (6.3%)VC1300002423
N/ASACARMENTO CA

G3 QUALITY ITEM 31 (3.6%)VC1300002423
N/ASACARMENTO CA

G3 QUALITY AGGREGATE BASE QUALITY CONTROLVC1300002423
N/ASACARMENTO CA

G3 QUALITY HMA QUALITY CONTROL AND PLANVC1300002423
N/ASACARMENTO CA

TYRREL RESOURCES, INC. ITEM 25 (49.5%)VC1300002423
938998TRUCKEE CA

TYRREL RESOURCES, INC. ITEM 59 (3.7%)VC1300002423
938998TRUCKEE CA

TYRREL RESOURCES, INC. CLEAR & GRUB- TREE REMOVALVC1300002423

CONTINUED ON NEXT PAGE
938998TRUCKEE CA



LIST OF SUBCONTRACTORS

10-1K8404
10-STA-108-33.2/33.5
5/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
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TYRREL RESOURCES, INC. MOBILIZATIONVC1300002423
938998TRUCKEE CA

CHAPO CONSTRUCTION ITEM 34 (100%)VC1300002423
1122875SACARAMENTO CA

CHAPO CONSTRUCTION ITEM 35 (100%)VC1300002423
1122875SACARAMENTO CA

CHAPO CONSTRUCTION ITEM 48 (100%)VC1300002423
1122875SACARAMENTO CA

CHAPO CONSTRUCTION ITEM 59 (23.6%)VC1300002423
1122875SACARAMENTO CA

CHAPO CONSTRUCTION SLOE PAVINGVC1300002423
1122875SACARAMENTO CA

CHAPO CONSTRUCTION MINOR CONCRETE CURBVC1300002423
1122875SACARAMENTO CA

CHAPO CONSTRUCTION CONCRETE BARRIERVC1300002423
1122875SACARAMENTO CA

CHAPO CONSTRUCTION MOBILIAZATIONVC1300002423
1122875SACARAMENTO CA

CORAL CONSTRUCTION COMPANY ITEM 23 (66.2%)VC1300002423
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY ITEM 47 (100%)VC1300002423
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CORAL CONSTRUCTION COMPANY ITEM 49 (100%)VC1300002423
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY ITEM 59 (18.9%)VC1300002423
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY TREATED WOOD WASTEVC1300002423
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY ALT CRASH CUSHIONVC1300002423
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY REMOVE GUARDRAILVC1300002423
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY MOBILIZATIONVC1300002423
332441WILSONVILLE OR

CENTRAL STRIPING SERVICES ITEM 1 (100%)VC1300002423
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICES ITEM 7 (100%)VC1300002423
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICES ITEM 10 (100%)VC1300002423
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICES ITEM 22 (100%)VC1300002423
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICES ITEM 37 (100%)VC1300002423
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CENTRAL STRIPING SERVICES LEAD COMPLIANCE PLANVC1300002423
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICES TEMPORARY TRAFFIC STRIPEVC1300002423
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICES TEMPORARY PAVEMENT MARKERVC1300002423
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICES REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPEVC1300002423
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICES REMOVE PAVEMENT MARKERVC1300002423
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICES ITEM 39 (100%)VC1300002423
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICES ITEM 50 (100%)VC1300002423
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICES ITEM 59 (4.2%)VC1300002423
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICES PAVEMENT MARKERVC1300002423
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICES 50-55VC1300002423
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICES MOBILIAZATIONVC1300002423
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UNITED SWEEPING LLC ITEM 20 (100%)VC1300002423
N/ASLOUGHHOUSE CA

UNITED SWEEPING LLC SWEEPINGVC1300002423
N/ASLOUGHHOUSE CA

ST. FRANCIS ELECTRIC ITEM 57 (100%)VC1300002423
1003811SAN LEANDRO CA

ST. FRANCIS ELECTRIC ITEM 58 (100%)VC1300002423
1003811SAN LEANDRO CA

ST. FRANCIS ELECTRIC SIGNAL AND LIGHTING SYSTEMVC1300002423
1003811SAN LEANDRO CA

ST. FRANCIS ELECTRIC REMOVING LIGHTING SYSTEMSVC1300002423
1003811SAN LEANDRO CA
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AMERICAN PAVEMENT SYSTEMS, INC. ITEM 4 (27%)VC1300003023
943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC. ITEM 30 (100%)VC1300003023
943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC. TRAFFIC CONTROL PARTIAL - SLURRY SEAL ONLYVC1300003023
943792MODESTO CA

CVE DEMOLITION, INC. ITEM 25 (25%)VC1300003023
905631FRESNO CA

CVE DEMOLITION, INC. ITEM 36 (100%)VC1300003023
905631FRESNO CA

CVE DEMOLITION, INC. CLEAR & GRUB PARTIAL - REMOVE TREES ONLYVC1300003023
905631FRESNO CA

P C & N CONSTRUCTION, INC. ITEM 23 (96%)VC1300003023
771652BYRON CA

P C & N CONSTRUCTION, INC. ITEM 47 (100%)VC1300003023
771652BYRON CA

P C & N CONSTRUCTION, INC. ITEM 49 (100%)VC1300003023
771652BYRON CA

P C & N CONSTRUCTION, INC. TREATWED WOOD WASTE - REMOVE GUARDRAIL ONLYVC1300003023
771652BYRON CA

CHRISP COMPANY ITEM 1 (100%)VC1300003023
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CHRISP COMPANY ITEM 7 (100%)VC1300003023
374600FREMONT CA

CHRISP COMPANY ITEM 10 (100%)VC1300003023
374600FREMONT CA

CHRISP COMPANY ITEM 22 (100%)VC1300003023
374600FREMONT CA

CHRISP COMPANY ITEM 37 (100%)VC1300003023
374600FREMONT CA

CHRISP COMPANY ITEM 39 (100%)VC1300003023
374600FREMONT CA

CHRISP COMPANY ITEM 50-55 (100%)VC1300003023
374600FREMONT CA

SAFE ROADS DBE ITEM 4 (17%)VC1300003023
1136296YUBA CITY CA

SAFE ROADS DBE TRAFFIC CONTROL PARTIAL - LANE CLOSURES,
FLAGGERS, PILOT CAR

VC1300003023
1136296YUBA CITY CA

CHAPCO CONSTRUCTION, LLC. ITEM 34-35 (100%)VC1300003023
1122875SACRAMENTO CA

CHAPCO CONSTRUCTION, LLC. ITEM 48 (100%)VC1300003023
1122875SACRAMENTO CA

AWP SAFETY ITEM 3 (100%)VC1300003023

CONTINUED ON NEXT PAGE
975518SANTA ANA CA
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AWP SAFETY ITEM 6 (100%)VC1300003023
975518SANTA ANA CA

AWP SAFETY ITEM 41-45 (100%)VC1300003023
975518SANTA ANA CA

KRC SAFETY CO., INC. ITEM 8 (100%)VC1300003023
507950VISALIA CA

KRC SAFETY CO., INC. ITEM 11 (100%)VC1300003023
507950VISALIA CA

KRC SAFETY CO., INC. ITEM 13 (100%)VC1300003023
507950VISALIA CA

ST FRANCIS ELECTRIC LLC ITEM 57-58 (100%)VC1300003023
1003811SAN LEANDRO CA



LIST OF SUBCONTRACTORS

10-1K8404
10-STA-108-33.2/33.5
5/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S17
5/16/2025

MIDSTATE BARRIER, INC. ITEM 23 (95%)VC2000000799
529261STOCKTON CA

MIDSTATE BARRIER, INC. ITEM 47 (100%)VC2000000799
529261STOCKTON CA

MIDSTATE BARRIER, INC. ITEM 48 (100%)VC2000000799
529261STOCKTON CA

MIDSTATE BARRIER, INC. ITEM 49 (100%)VC2000000799
529261STOCKTON CA

MIDSTATE BARRIER, INC. TREATED WOOD WASTE FROM GUARD RAILVC2000000799
529261STOCKTON CA

MIDSTATE BARRIER, INC. ALT CRASH CUSHION TL-3VC2000000799
529261STOCKTON CA

MIDSTATE BARRIER, INC. CONC BARRIER TYPE 60 MSVC2000000799
529261STOCKTON CA

MIDSTATE BARRIER, INC. REMOVE GUARD RAILVC2000000799
529261STOCKTON CA

AMERICAN PAVEMENT SYSTEMS, INC. ITEM 4 (64%)VC2000000799
943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC. ITEM 30 (100%)VC2000000799
943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC. ITEM 59 (30%)VC2000000799

CONTINUED ON NEXT PAGE
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AMERICAN PAVEMENT SYSTEMS, INC. TRAFFIC CONTROL (PARTIAL)VC2000000799
943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC. SLURRY SEALVC2000000799
943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC. MOBILIZATION (PARTIAL)VC2000000799
943792MODESTO CA

PACIFIC EXCAVATION, INC. ITEM 46 (100%)VC2000000799
694400ELK GROVE CA

PACIFIC EXCAVATION, INC. ITEM 57 (100%)VC2000000799
694400ELK GROVE CA

PACIFIC EXCAVATION, INC. ITEM 58 (100%)VC2000000799
694400ELK GROVE CA

PACIFIC EXCAVATION, INC. ITEM 59 (6%)VC2000000799
694400ELK GROVE CA

PACIFIC EXCAVATION, INC. INSTALL ISGN (MAST-ARM METHOD)VC2000000799
694400ELK GROVE CA

PACIFIC EXCAVATION, INC. SIGNAL & LIGHTING SYSTEMVC2000000799
694400ELK GROVE CA

PACIFIC EXCAVATION, INC. REMOVING LIGHTING SYSTEMVC2000000799
694400ELK GROVE CA

PACIFIC EXCAVATION, INC. MOBILIZATION (PARTIAL)VC2000000799

CONTINUED ON NEXT PAGE
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DLC CLEARING AND DEMOLITION ITEM 25 (27%)VC2000000799
621509STOCKTON CA

DLC CLEARING AND DEMOLITION CLEAR AND GRUB (PARTIAL)VC2000000799
621509STOCKTON CA

CENTRAL ITEM 1 (100%)VC2000000799
403896RANCHO CORDOVA CA

CENTRAL ITEM 7 (100%)VC2000000799
403896RANCHO CORDOVA CA

CENTRAL ITEM 10 (100%)VC2000000799
403896RANCHO CORDOVA CA

CENTRAL ITEM 22 (100%)VC2000000799
403896RANCHO CORDOVA CA

CENTRAL ITEM 37 (100%)VC2000000799
403896RANCHO CORDOVA CA

CENTRAL LEAD COMPLIANCE PLANVC2000000799
403896RANCHO CORDOVA CA

CENTRAL TEMPORARY TRAFFIC STRIPE (PAINT)VC2000000799
403896RANCHO CORDOVA CA

CENTRAL TEMPORARY PAVEMENT MARKERVC2000000799
403896RANCHO CORDOVA CA

CENTRAL REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE
(HAZARDOUS WASTE)

VC2000000799
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CENTRAL REMOVE PAVEMENT MARKERVC2000000799
403896RANCHO CORDOVA CA

CENTRAL ITEM 39 (100%)VC2000000799
403896RANCHO CORDOVA CA

CENTRAL ITEM 50 (100%)VC2000000799
403896RANCHO CORDOVA CA

CENTRAL ITEM 51 (100%)VC2000000799
403896RANCHO CORDOVA CA

CENTRAL ITEM 52 (100%)VC2000000799
403896RANCHO CORDOVA CA

CENTRAL ITEM 53 (100%)VC2000000799
403896RANCHO CORDOVA CA

CENTRAL PAVEMENT MARKER (RETROREFLECTIVE)VC2000000799
403896RANCHO CORDOVA CA

CENTRAL THERMOPLASTIC PAVEMENT MARKING (EWNV)VC2000000799
403896RANCHO CORDOVA CA

CENTRAL 6" THERMOPLASTIC TRAFFIC STRIPE (EWNV) (BROKEN 12
-3)

VC2000000799
403896RANCHO CORDOVA CA

CENTRAL 6" THERMOPLASTIC TRAFFIC STRIPE (EWNV)VC2000000799
403896RANCHO CORDOVA CA

CENTRAL 8" THERMOPLASTIC TRAFFIC STRIPE (EWNV)VC2000000799
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CENTRAL ITEM 54 (100%)VC2000000799
403896RANCHO CORDOVA CA

CENTRAL ITEM 55 (100%)VC2000000799
403896RANCHO CORDOVA CA

CENTRAL ITEM 59 (4%)VC2000000799
403896RANCHO CORDOVA CA

CENTRAL ITEM 56 (%)VC2000000799
403896RANCHO CORDOVA CA

CENTRAL REMOVE THERMOPLASTIC TRAFFIC STRIPEVC2000000799
403896RANCHO CORDOVA CA

CENTRAL REMOVE THERMOPLASTIC PAVEMENT MARKINGVC2000000799
403896RANCHO CORDOVA CA

CENTRAL MOBILIZATIONVC2000000799
403896RANCHO CORDOVA CA

CENTRAL 12" RUMBLE STRIP (ASPHAULT CONCRETE PAVEMENT)VC2000000799
403896RANCHO CORDOVA CA

AWP SAFETY ITEM 3 (100%)VC2000000799
975518SACRAMENTO CA

AWP SAFETY ITEM 41 (100%)VC2000000799
975518SACRAMENTO CA

AWP SAFETY ITEM 42 (100%)VC2000000799
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AWP SAFETY ITEM 43 (100%)VC2000000799
975518SACRAMENTO CA

AWP SAFETY ITEM 44 (100%)VC2000000799
975518SACRAMENTO CA

AWP SAFETY CONSTRUCTION AREA SIGNESVC2000000799
975518SACRAMENTO CA

AWP SAFETY REMOVE ROADSIDE SIGNVC2000000799
975518SACRAMENTO CA

AWP SAFETY REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET
METHOD)

VC2000000799
975518SACRAMENTO CA

AWP SAFETY FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-
UNFRAMED)

VC2000000799
975518SACRAMENTO CA

AWP SAFETY ROADSIDE SIGN - ONE POSTVC2000000799
975518SACRAMENTO CA

AWP SAFETY ITEM 45 (100%)VC2000000799
975518SACRAMENTO CA

AWP SAFETY INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)VC2000000799
975518SACRAMENTO CA
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