
State of California Department of Transportation

Bid Summary

Project ID: 0516000074

Location: 05-SB,SLO-1-50.3/50.6,
0.0/0.3

Contract Code: A

Number of Items: 158

SANTA BARBARA AND SAN LUIS OBISPO COUNTIES IN AND NEAR
GUADALUPE AT SANTA MARIA RIVER BRIDGE

Santa Maria River Bridge (Replace).

Federal Aid #1: ACBFST-S001(670)E

Proposals Issued:

Number of Bidders: Engineers Est:

Overrun/Underrun:

% Over/Under Est:

Total Number of Working Days:

4 $56,587,472.75 -16.71%

1290 -$9,453,959.7516

DBE - 20.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1 $47,133,513.00 VC0000018386 M.C.M. CONSTRUCTION, INC.

6413 32ND STREET SUITE A

NORTH HIGHLANDS CA  95660

(916) 334-1221

00286430

(916) 334-0562

Phone

Fax

CSLB#

2 $47,512,711.00 VC0000000213 GRANITE CONSTRUCTION COMPANY

5335 DEBBIE RD

SANTA BARBARA CA  93111

(831) 768-4020

00000089

Phone

CSLB#

3 $49,958,904.42 VC0000009886 GOLDEN STATE BRIDGE, INC.

3701 MALLARD DRIVE

BENICIA CA  94510

(925) 372-8000

00851187

(925) 372-8001

Phone

Fax

CSLB#

4 $65,822,000.00 VC0000101366 PAPICH CONSTRUCTION COMPANY, INC.

398 SUNRISE TERRACE

ARROYO GRANDE CA  93420

(805) 473-3016

00767055

Phone

CSLB#
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06/26/2025Contract Number: 05-1H4404

Bid Opening Date: 06/26/2025

Contract Proposal of Low Bidder

M.C.M. CONSTRUCTION, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

6,500.000001 070030 LEAD COMPLIANCE PLAN LS 6,500.00LUMP SUM

25,000.000002 080060 LEVEL 2 CRITICAL PATH METHOD SCHEDULE LS 25,000.00LUMP SUM

1,000.000003 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 1,040.0 1,040,000.00

6,000.000004 090205 DISPUTE RESOLUTION BOARD ON-SITE MEETING EA 13.0 78,000.00

200.000005 090210 HOURLY OFF-SITE DISPUTE-RESOLUTION-BOARD-RELATED TASKS HR 260.0 52,000.00

15,000.000006 120090 CONSTRUCTION AREA SIGNS LS 15,000.00LUMP SUM

70,000.000007 120100 TRAFFIC CONTROL SYSTEM LS 70,000.00LUMP SUM

1,550.000008 120103 STATIONARY IMPACT ATTENUATOR VEHICLE DAY 62.0 96,100.00

1.000009 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 23,600.0 23,600.00

80.000010 120165 CHANNELIZER (SURFACE MOUNTED) EA 21.0 1,680.00

40.000011 120207 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY 1,040.0 41,600.00

11.000012 120300 TEMPORARY PAVEMENT MARKER EA 500.0 5,500.00

45.000013 120320 TEMPORARY BARRIER SYSTEM LF 5,640.0 253,800.00

75,000.000014 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS 75,000.00LUMP SUM

6,000.000015 129108 TEMPORARY CRASH CUSHION TL-3 EA 4.0 24,000.00

30,000.000016 129152 TEMPORARY RADAR SPEED FEEDBACK SIGN SYSTEM EA 2.0 60,000.00

1,000.000017 129161 AUTOMATED FLAGGER ASSISTANCE DEVICE DAY EA 124.0 124,000.00

220,000.000018 130100 JOB SITE MANAGEMENT LS 220,000.00LUMP SUM

2,200.000019 130301 STORMWATER POLLUTION PREVENTION PLAN LS 2,200.00LUMP SUM

3,000.000020 130331 STORMWATER ANNUAL REPORT EA 6.0 18,000.00

2,300.000021 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 13.0 29,900.00

1.250022 130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD 109,600.0 137,000.00

25.000023 130610 TEMPORARY CHECK DAM LF 1,000.0 25,000.00

350.000024 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 11.0 3,850.00

10.000025 130640 TEMPORARY FIBER ROLL LF 11,000.0 110,000.00
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06/26/2025Contract Number: 05-1H4404

Bid Opening Date: 06/26/2025

Contract Proposal of Low Bidder

M.C.M. CONSTRUCTION, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

16.000026 130650 TEMPORARY GRAVEL BAG BERM LF 1,000.0 16,000.00

15.000027 130660 TEMPORARY LARGE SEDIMENT BARRIER LF 1,000.0 15,000.00

11,000.000028 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 4.0 44,000.00

50,000.000029 130730 STREET SWEEPING LS 50,000.00LUMP SUM

30,000.000030 130900 TEMPORARY CONCRETE WASHOUT LS 30,000.00LUMP SUM

20,000.000031 140003 ASBESTOS COMPLIANCE PLAN LS 20,000.00LUMP SUM

1.500032 141120 TREATED WOOD WASTE LB 7,870.0 11,805.00

75,000.000033 037427 BAT AND BIRD EXCLUSION DEVICES LS 75,000.00LUMP SUM

15.000034 013124 TEMPORARY WILDLIFE EXCLUSION FENCE LF 3,030.0 45,450.00

1,600.000035 037971 REMOVE BOLLARD EA 2.0 3,200.00

50.000036 015948 TEMPORARY BOUNDARY SIGN (ON POST) EA 94.0 4,700.00

125,000.000037 170103 CLEARING AND GRUBBING (LS) LS 125,000.00LUMP SUM

70.000038 190101 ROADWAY EXCAVATION CY 7,950.0 556,500.00

700.000039 192003 STRUCTURE EXCAVATION (BRIDGE) CY 378.0 264,600.00F

145.000040 193003 STRUCTURE BACKFILL (BRIDGE) CY 799.0 115,855.00F

65.000041 198010 IMPORTED BORROW (CY) CY 18,300.0 1,189,500.00

710,000.000042 200002 ROADSIDE CLEARING LS 710,000.00LUMP SUM

4,500.000043 200111 DECORATIVE BOULDERS EA 12.0 54,000.00

22.000044 200114 ROCK BLANKET SQFT 4,450.0 97,900.00

155.000045 202006 SOIL AMENDMENT CY 15.0 2,325.00

55.000046 202037 ORGANIC FERTILIZER LB 75.0 4,125.00

9.000047 204008 PLANT (GROUP H) EA 700.0 6,300.00

40.000048 204035 PLANT (GROUP A) EA 400.0 16,000.00

55,000.000049 204099 PLANT ESTABLISHMENT WORK LS 55,000.00LUMP SUM

13.000050 205033 GRAVEL MULCH SQFT 1,800.0 23,400.00
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06/26/2025Contract Number: 05-1H4404

Bid Opening Date: 06/26/2025

Contract Proposal of Low Bidder

M.C.M. CONSTRUCTION, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

9.000051 205034 DECOMPOSED GRANITE SQFT 2,920.0 26,280.00

90.000052 205035 WOOD MULCH CY 150.0 13,500.00

8.000053 206005 EDGING LF 920.0 7,360.00

55,000.000054 206300 TEMPORARY IRRIGATION SYSTEM LS 55,000.00LUMP SUM

2,300.000055 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 4.0 9,200.00

11.000056 210360 COMPOST SOCK LF 1,760.0 19,360.00

0.400057 210430 HYDROSEED SQFT 366,000.0 146,400.00

100.000058 210610 COMPOST (CY) CY 670.0 67,000.00

1.000059 210630 INCORPORATE MATERIALS SQFT 12,600.0 12,600.00

120.000060 260203 CLASS 2 AGGREGATE BASE (CY) CY 2,880.0 345,600.00

220.000061 390132 HOT MIX ASPHALT (TYPE A) TON 2,660.0 585,200.00

250.000062 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 1,500.0 375,000.00

5,000.000063 394060 DATA CORE LS 5,000.00LUMP SUM

9.000064 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 510.0 4,590.00

9.000065 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 1,050.0 9,450.00

1,500.000066 397005 TACK COAT TON 11.0 16,500.00

12.000067 398100 REMOVE ASPHALT CONCRETE DIKE LF 2,240.0 26,880.00

8.000068 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 2,770.0 22,160.00

350,000.000069 480600 TEMPORARY SHORING LS 350,000.00LUMP SUM

500.000070 046753 FURNISH 48" STEEL PIPE PILING LF 1,018.0 509,000.00

70,000.000071 046754 DRIVE 48" STEEL PIPE PILE EA 8.0 560,000.00

365.000072 495133 FURNISH 36" CAST-IN-STEEL SHELL CONCRETE PILING LF 580.0 211,700.00

52,000.000073 495134 DRIVE 36" CAST-IN-STEEL SHELL CONCRETE PILE EA 10.0 520,000.00

655.000074 495185 FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (NPS 60) LF 4,120.0 2,698,600.00

80,000.000075 495186 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (NPS 60) EA 30.0 2,400,000.00
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06/26/2025Contract Number: 05-1H4404

Bid Opening Date: 06/26/2025

Contract Proposal of Low Bidder

M.C.M. CONSTRUCTION, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

3,819.000076 510053 STRUCTURAL CONCRETE, BRIDGE CY 1,576.0 6,018,744.00F

2,365.000077 510054 STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) CY 2,135.0 5,049,275.00F

6,000.000078 510094 STRUCTURAL CONCRETE, DRAINAGE INLET CY 19.0 114,000.00F

45.000079 511015 CONCRETE SURFACE TEXTURE (FRACTURED RIB) SQFT 1,033.0 46,485.00

55,000.000080 048583 FURNISH PRECAST PRESTRESSED CONCRETE WIDE FLANGE GIRDER (110'-120') EA 88.0 4,840,000.00

11,000.000081 512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 88.0 968,000.00

105.000082 519088 JOINT SEAL (MR 1") LF 55.0 5,775.00

135.000083 519091 JOINT SEAL (MR 1 1/2") LF 55.0 7,425.00

165.000084 519100 JOINT SEAL (MR 2") LF 218.0 35,970.00

2.000085 520102 BAR REINFORCING STEEL (BRIDGE) LB 1,353,279.0 2,706,558.00F

950,000.000086 600114 BRIDGE REMOVAL (PORTION) LS 950,000.00LUMP SUM

350.000087 610103 12" ALTERNATIVE PIPE CULVERT LF 78.0 27,300.00

465.000088 610112 24" ALTERNATIVE PIPE CULVERT LF 40.0 18,600.00

490.000089 650018 24" REINFORCED CONCRETE PIPE LF 700.0 343,000.00

1,700.000090 692001 ENTRANCE TAPER EA 3.0 5,100.00

220.000091 700617 DRAINAGE INLET MARKER EA 11.0 2,420.00

8,000.000092 705206 24" CONCRETE FLARED END SECTION EA 9.0 72,000.00

3,000.000093 705307 12" ALTERNATIVE FLARED END SECTION EA 2.0 6,000.00

5,500.000094 705315 24" ALTERNATIVE FLARED END SECTION EA 1.0 5,500.00

11,000.000095 707117 36" PRECAST CONCRETE PIPE INLET LF 4.0 44,000.00

275.000096 710136 REMOVE PIPE (LF) LF 94.0 25,850.00

9,000.000097 710138 REMOVE DOWNDRAIN (EA) EA 4.0 36,000.00

9,500.000098 710150 REMOVE INLET EA 1.0 9,500.00

1,000.000099 723050 ROCK SLOPE PROTECTION (1/4 T, CLASS V, METHOD B) (CY) CY 96.0 96,000.00

700.000100 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 24.0 16,800.00
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06/26/2025Contract Number: 05-1H4404

Bid Opening Date: 06/26/2025

Contract Proposal of Low Bidder

M.C.M. CONSTRUCTION, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

1,200.000101 731510 MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY) CY 140.0 168,000.00

65.000102 731540 MINOR CONCRETE (ROCK SALT TEXTURED CONCRETE) SQFT 730.0 47,450.00

85.000103 731560 MINOR CONCRETE (SEEDED AGGREGATE CONCRETE) SQFT 500.0 42,500.00

4,500.000104 731623 MINOR CONCRETE (CURB RAMP) CY 0.5 2,250.00

10.000105 750001 MISCELLANEOUS IRON AND STEEL LB 4,720.0 47,200.00F

3,700.000106 048676 MISCELLANEOUS METAL (HANGERS) EA 256.0 947,200.00

42.000107 017520 2" SCHEDULE 40 HDPE CONDUIT LF 3,000.0 126,000.00

40.000108 017521 3" SCHEDULE 40 HDPE CONDUIT LF 1,400.0 56,000.00

55.000109 017522 4" SCHEDULE 80 HDPE CONDUIT LF 1,000.0 55,000.00

45.000110 017523 4" SCHEDULE 40 PVC CONDUIT LF 1,400.0 63,000.00

66.000111 017524 6" SCHEDULE 40 PVC CONDUIT LF 2,800.0 184,800.00

150.000112 017525 4" SCHEDULE 40 RIGID CONDUIT LF 2,800.0 420,000.00

300.000113 017526 6" SCHEDULE 40 RIGID CONDUIT LF 2,800.0 840,000.00

12,000.000114 017527 VAULT INSTALLATION EA 5.0 60,000.00

5,000.000115 017528 PULL BOX INSTALLATION EA 5.0 25,000.00

16,000.000116 017532 MANHOLE INSTALLATION EA 1.0 16,000.00

600.000117 017539 UTILITY TRENCH CY 590.0 354,000.00

300.000118 017540 SLURRY CEMENT BACKFILL (UTILITY) CY 240.0 72,000.00

25,000.000119 037108 RELOCATE FIRE HYDRANT EA 1.0 25,000.00

12,000.000120 010525 ADJUST FIRE HYDRANT TO GRADE EA 1.0 12,000.00

5,000.000121 780250 ADJUST MONUMENT COVER TO GRADE EA 2.0 10,000.00

14,000.000122 780258 ADJUST MANHOLE FRAME AND COVER (UTILITY) EA 1.0 14,000.00

5,000.000123 780270 LOWER AND RAISE FRAME AND COVER (UTILITY) EA 11.0 55,000.00

5.000124 780440 PREPARE AND STAIN CONCRETE SQFT 5,238.0 26,190.00

2.000125 780460 ANTI-GRAFFITI COATING SQFT 3,801.0 7,602.00F
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06/26/2025Contract Number: 05-1H4404

Bid Opening Date: 06/26/2025

Contract Proposal of Low Bidder

M.C.M. CONSTRUCTION, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

2,800.000126 048749 BAT HOUSE (PRECAST CONCRETE) EA 6.0 16,800.00

1,100.000127 048748 BAT HOUSE (PREMANUFACTURED) EA 6.0 6,600.00

2,800.000128 048750 BAT HOUSE (WOOD) EA 4.0 11,200.00

55.000129 800008 FENCE (TYPE BW, 4-STRAND, METAL POST) LF 75.0 4,125.00

25.000130 803020 REMOVE FENCE LF 64.0 1,600.00

2.000131 810120 REMOVE PAVEMENT MARKER EA 8.0 16.00

180.000132 810170 DELINEATOR (CLASS 1) EA 14.0 2,520.00

75.000133 810190 GUARD RAILING DELINEATOR EA 5.0 375.00

12.000134 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 330.0 3,960.00

200.000135 820113 TREATMENT BEST MANAGEMENT PRACTICE MARKER EA 10.0 2,000.00

75.000136 820151 OBJECT MARKER (TYPE L-1) EA 2.0 150.00

100.000137 820250 REMOVE ROADSIDE SIGN EA 14.0 1,400.00

22.000138 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 99.0 2,178.00

47.000139 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 45.0 2,115.00

350.000140 820840 ROADSIDE SIGN - ONE POST EA 12.0 4,200.00

600.000141 820850 ROADSIDE SIGN - TWO POST EA 4.0 2,400.00

70.000142 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 700.0 49,000.00

155.000143 014278 VEGETATION CONTROL (CRUSHED SHALE) SQYD 220.0 34,100.00

155.000144 833088 TUBULAR HANDRAILING LF 1,304.0 202,120.00F

300.000145 833094 TUBULAR BICYCLE RAILING LF 1,377.0 413,100.00F

7,000.000146 839544 TRANSITION RAILING (TYPE AGT) EA 4.0 28,000.00

7,000.000147 015299 ALTERNATIVE IN-LINE TERMINAL TL-3 EA 4.0 28,000.00

275.000148 048372 CONCRETE BARRIER (PEDESTRIAN) LF 1,304.0 358,600.00F

265.000149 048752 CONCRETE BARRIER (TYPE 836 MODIFIED) LF 2,717.0 720,005.00F

490.000150 839745 CONCRETE BARRIER TRANSITION LF 39.0 19,110.00F
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06/26/2025Contract Number: 05-1H4404

Bid Opening Date: 06/26/2025

Contract Proposal of Low Bidder

M.C.M. CONSTRUCTION, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

18.000151 839752 REMOVE GUARDRAIL LF 290.0 5,220.00

12.000152 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) SQFT 270.0 3,240.00

2.500153 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 8,800.0 22,000.00

4.000154 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 650.0 2,600.00

1.500155 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 9,610.0 14,415.00

11.000156 847082 6" TRAFFIC STRIPE TAPE WITH CONTRAST LF 5,100.0 56,100.00

240,000.000157 037874 CONDUIT SYSTEM LS 240,000.00LUMP SUM

4,680,000.000158 999990 MOBILIZATION LS 4,680,000.00LUMP SUM

$47,133,513.00Bid Amount:
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06/26/2025Contract Number: 05-1H4404

Bid Opening Date: 06/26/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

0001 3,800.00900.00 4,000.00 3,800.00900.00 4,000.00

0002 174,000.005,000.00 15,000.00 174,000.005,000.00 15,000.00

0003 10,368,800.003,328,000.00 4,680,000.00 9,970.003,200.00 4,500.00

0004 78,000.0078,000.00 78,000.00 6,000.006,000.00 6,000.00

0005 52,000.0052,000.00 52,000.00 200.00200.00 200.00

0006 10,125.0010,125.00 16,000.00 10,125.0010,125.00 16,000.00

0007 227,000.00857,231.00 500,000.00 227,000.00857,231.00 500,000.00

0008 148,800.0089,900.00 43,400.00 2,400.001,450.00 700.00

0009 16,520.0016,520.00 23,600.00 0.700.70 1.00

0010 3,507.0019,950.00 1,155.00 167.00950.00 55.00

0011 198,640.0015,600.00 57,200.00 191.0015.00 55.00

0012 5,000.005,000.00 5,000.00 10.0010.00 10.00

0013 372,240.00253,800.00 253,800.00 66.0045.00 45.00

0014 168,000.0075,000.00 50,000.00 168,000.0075,000.00 50,000.00

0015 35,200.0014,000.00 22,000.00 8,800.003,500.00 5,500.00

0016 18,600.0030,000.00 12,000.00 9,300.0015,000.00 6,000.00

0017 23,808.0024,800.00 8,060.00 192.00200.00 65.00

0018 502,000.00300,000.00 90,000.00 502,000.00300,000.00 90,000.00

0019 3,500.002,150.00 4,000.00 3,500.002,150.00 4,000.00

0020 18,000.0018,000.00 18,000.00 3,000.003,000.00 3,000.00

0021 23,790.0010,400.00 29,250.00 1,830.00800.00 2,250.00

0022 122,752.00126,040.00 120,560.00 1.121.15 1.10

0023 22,320.0040,000.00 13,000.00 22.3240.00 13.00

0024 4,675.0011,000.00 4,125.00 425.001,000.00 375.00

0025 70,730.0077,000.00 71,500.00 6.437.00 6.50

0026 22,320.0040,000.00 18,000.00 22.3240.00 18.00

0027 33,540.0023,000.00 34,000.00 33.5423.00 34.00

0028 31,600.0038,000.00 42,000.00 7,900.009,500.00 10,500.00

0029 225,285.00200,000.00 15,000.00 225,285.00200,000.00 15,000.00

0030 13,744.0060,000.00 20,000.00 13,744.0060,000.00 20,000.00

0031 16,117.004,500.00 25,000.00 16,117.004,500.00 25,000.00

0032 7,870.007,870.00 5,902.50 1.001.00 0.75

0033 1,201,288.00375,000.00 90,000.00 1,201,288.00375,000.00 90,000.00
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06/26/2025Contract Number: 05-1H4404

Bid Opening Date: 06/26/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

0034 45,450.0090,900.00 48,480.00 15.0030.00 16.00

0035 2,160.001,500.00 1,000.00 1,080.00750.00 500.00

0036 10,904.0011,280.00 11,750.00 116.00120.00 125.00

0037 201,000.00300,000.00 150,000.00 201,000.00300,000.00 150,000.00

0038 1,701,300.00636,000.00 914,250.00 214.0080.00 115.00

0039 325,836.00585,900.00 151,200.00 862.001,550.00 400.00

0040 492,983.00399,500.00 327,590.00 617.00500.00 410.00

0041 1,824,327.00274,500.00 1,866,600.00 99.6915.00 102.00

0042 288,000.00180,000.00 807,000.00 288,000.00180,000.00 807,000.00

0043 40,704.0036,000.00 30,000.00 3,392.003,000.00 2,500.00

0044 258,100.00178,000.00 200,250.00 58.0040.00 45.00

0045 3,000.003,150.00 2,250.00 200.00210.00 150.00

0046 375.001,500.00 3,750.00 5.0020.00 50.00

0047 56,000.0022,400.00 5,250.00 80.0032.00 7.50

0048 36,000.0020,800.00 14,400.00 90.0052.00 36.00

0049 77,500.00210,000.00 52,500.00 77,500.00210,000.00 52,500.00

0050 6,300.0016,200.00 21,600.00 3.509.00 12.00

0051 87,600.0017,520.00 26,280.00 30.006.00 9.00

0052 22,500.0030,000.00 12,750.00 150.00200.00 85.00

0053 14,720.0014,720.00 5,520.00 16.0016.00 6.00

0054 176,500.00195,000.00 50,000.00 176,500.00195,000.00 50,000.00

0055 8,080.003,200.00 9,000.00 2,020.00800.00 2,250.00

0056 14,080.0014,960.00 31,680.00 8.008.50 18.00

0057 91,500.00179,340.00 146,400.00 0.250.49 0.40

0058 54,209.7056,950.00 56,950.00 80.9185.00 85.00

0059 8,190.003,150.00 6,300.00 0.650.25 0.50

0060 446,400.00345,600.00 518,400.00 155.00120.00 180.00

0061 595,840.00452,200.00 571,900.00 224.00170.00 215.00

0062 403,500.00285,000.00 352,500.00 269.00190.00 235.00

0063 3,700.004,800.00 6,000.00 3,700.004,800.00 6,000.00

0064 4,080.006,120.00 5,100.00 8.0012.00 10.00

0065 8,400.0012,600.00 10,500.00 8.0012.00 10.00

0066 17,600.008,800.00 9,350.00 1,600.00800.00 850.00
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Bid Opening Date: 06/26/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

0067 17,920.0026,880.00 22,400.00 8.0012.00 10.00

0068 16,620.0033,240.00 41,550.00 6.0012.00 15.00

0069 4,817,081.00100,000.00 750,000.00 4,817,081.00100,000.00 750,000.00

0070 539,540.00509,000.00 712,600.00 530.00500.00 700.00

0071 640,000.00176,000.00 160,000.00 80,000.0022,000.00 20,000.00

0072 240,700.00261,000.00 406,000.00 415.00450.00 700.00

0073 590,000.00400,000.00 300,000.00 59,000.0040,000.00 30,000.00

0074 3,151,800.003,502,000.00 4,944,000.00 765.00850.00 1,200.00

0075 2,400,000.004,500,000.00 3,300,000.00 80,000.00150,000.00 110,000.00

0076 3,388,400.005,516,000.00 3,309,600.00 2,150.003,500.00 2,100.00

0077 5,017,250.004,270,000.00 5,337,500.00 2,350.002,000.00 2,500.00

0078 81,700.0095,000.00 66,500.00 4,300.005,000.00 3,500.00

0079 155,983.0051,650.00 36,155.00 151.0050.00 35.00

0080 6,165,456.004,708,000.00 4,840,000.00 70,062.0053,500.00 55,000.00

0081 958,848.00572,000.00 440,000.00 10,896.006,500.00 5,000.00

0082 8,910.009,185.00 6,325.00 162.00167.00 115.00

0083 10,615.0010,560.00 6,875.00 193.00192.00 125.00

0084 53,410.0051,884.00 29,430.00 245.00238.00 135.00

0085 1,718,664.332,029,918.50 2,002,852.92 1.271.50 1.48

0086 1,037,000.00900,000.00 375,000.00 1,037,000.00900,000.00 375,000.00

0087 17,862.0014,040.00 14,274.00 229.00180.00 183.00

0088 9,080.008,800.00 14,600.00 227.00220.00 365.00

0089 197,400.00175,000.00 262,500.00 282.00250.00 375.00

0090 5,850.008,250.00 10,200.00 1,950.002,750.00 3,400.00

0091 1,375.002,200.00 605.00 125.00200.00 55.00

0092 28,800.0033,750.00 23,400.00 3,200.003,750.00 2,600.00

0093 3,172.003,500.00 2,600.00 1,586.001,750.00 1,300.00

0094 1,867.002,000.00 2,200.00 1,867.002,000.00 2,200.00

0095 7,948.007,400.00 12,000.00 1,987.001,850.00 3,000.00

0096 24,816.0012,220.00 9,870.00 264.00130.00 105.00

0097 7,620.0021,000.00 3,280.00 1,905.005,250.00 820.00

0098 2,368.002,500.00 3,700.00 2,368.002,500.00 3,700.00

0099 48,384.0038,400.00 52,800.00 504.00400.00 550.00
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Bid Opening Date: 06/26/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

0100 4,848.00720.00 2,304.00 202.0030.00 96.00

0101 280,000.00140,000.00 238,000.00 2,000.001,000.00 1,700.00

0102 38,690.0021,900.00 25,550.00 53.0030.00 35.00

0103 41,000.006,250.00 30,000.00 82.0012.50 60.00

0104 4,908.00750.00 6,300.00 9,816.001,500.00 12,600.00

0105 18,880.0018,880.00 19,588.00 4.004.00 4.15

0106 1,408,000.00409,600.00 1,075,200.00 5,500.001,600.00 4,200.00

0107 111,750.0048,000.00 105,000.00 37.2516.00 35.00

0108 76,160.0030,800.00 56,000.00 54.4022.00 40.00

0109 63,750.0035,000.00 55,000.00 63.7535.00 55.00

0110 68,460.0021,000.00 63,000.00 48.9015.00 45.00

0111 207,480.0056,000.00 168,000.00 74.1020.00 60.00

0112 484,120.00378,000.00 112,000.00 172.90135.00 40.00

0113 847,840.00588,000.00 140,000.00 302.80210.00 50.00

0114 38,025.0020,000.00 175,000.00 7,605.004,000.00 35,000.00

0115 14,550.008,000.00 27,500.00 2,910.001,600.00 5,500.00

0116 11,260.006,000.00 30,000.00 11,260.006,000.00 30,000.00

0117 155,170.0038,350.00 182,900.00 263.0065.00 310.00

0118 86,160.0055,200.00 60,000.00 359.00230.00 250.00

0119 17,500.0020,000.00 50,000.00 17,500.0020,000.00 50,000.00

0120 2,800.001,850.00 5,000.00 2,800.001,850.00 5,000.00

0121 4,000.003,200.00 5,000.00 2,000.001,600.00 2,500.00

0122 2,100.002,500.00 3,000.00 2,100.002,500.00 3,000.00

0123 31,900.0022,000.00 22,000.00 2,900.002,000.00 2,000.00

0124 56,727.5457,618.00 57,618.00 10.8311.00 11.00

0125 56,748.9357,015.00 22,806.00 14.9315.00 6.00

0126 14,922.0021,000.00 24,000.00 2,487.003,500.00 4,000.00

0127 31,746.007,500.00 18,000.00 5,291.001,250.00 3,000.00

0128 12,368.0012,000.00 20,000.00 3,092.003,000.00 5,000.00

0129 3,975.003,975.00 2,850.00 53.0053.00 38.00

0130 4,480.002,560.00 576.00 70.0040.00 9.00

0131 8.008.00 8.00 1.001.00 1.00

0132 910.002,212.00 910.00 65.00158.00 65.00
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Item
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0133 425.00350.00 175.00 85.0070.00 35.00

0134 3,300.003,300.00 3,300.00 10.0010.00 10.00

0135 1,850.003,500.00 1,850.00 185.00350.00 185.00

0136 130.00250.00 130.00 65.00125.00 65.00

0137 1,330.001,330.00 1,400.00 95.0095.00 100.00

0138 1,831.501,831.50 1,980.00 18.5018.50 20.00

0139 2,025.002,025.00 2,025.00 45.0045.00 45.00

0140 4,140.004,140.00 4,200.00 345.00345.00 350.00

0141 2,200.002,200.00 2,200.00 550.00550.00 550.00

0142 44,100.0044,100.00 42,000.00 63.0063.00 60.00

0143 22,440.006,600.00 17,160.00 102.0030.00 78.00

0144 196,904.00196,904.00 143,440.00 151.00151.00 110.00

0145 393,822.00393,822.00 289,170.00 286.00286.00 210.00

0146 25,000.0025,000.00 32,000.00 6,250.006,250.00 8,000.00

0147 23,920.0023,920.00 36,000.00 5,980.005,980.00 9,000.00

0148 414,672.00306,440.00 339,040.00 318.00235.00 260.00

0149 787,930.00624,910.00 611,325.00 290.00230.00 225.00

0150 6,435.0039,000.00 7,800.00 165.001,000.00 200.00

0151 4,060.004,060.00 2,320.00 14.0014.00 8.00

0152 2,700.002,700.00 1,350.00 10.0010.00 5.00

0153 17,600.0017,600.00 17,600.00 2.002.00 2.00

0154 1,950.001,950.00 1,950.00 3.003.00 3.00

0155 9,610.009,610.00 9,610.00 1.001.00 1.00

0156 45,900.0045,900.00 45,900.00 9.009.00 9.00

0157 97,627.0097,627.00 200,000.00 97,627.0097,627.00 200,000.00

0158 6,592,013.004,700,000.00 4,995,000.00 6,592,013.004,700,000.00 4,995,000.00

$47,512,711.00 $49,958,904.42 $65,822,000.00Bid Amount:
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05-SB,SLO-1-50.3/50.6, 0.0/0.3
6/26/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1
6/27/2025

DEES BURKE ENGINEERING CONSTRUCTORS, LLC ITEM 148 (59%)VC0000000213
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS, LLC ITEM 149 (57%)VC0000000213
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS, LLC ITEM 150 (4%)VC0000000213
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS, LLC CONCRETE BARRIER (PEDESTRIAN)VC0000000213
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS, LLC CONCRETE BARRIER (TYPE 836 MOD)VC0000000213
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS, LLC CONCRETE BARRIER TRANSITIONVC0000000213
1012305ONTARIO CA

MAMMOTH PRECAST SOLUTIONS ITEM 80 (100%)VC0000000213
1128023FAIRFIELD CA

MAMMOTH PRECAST SOLUTIONS ITEM 81 (70%)VC0000000213
1128023FAIRFIELD CA

MAMMOTH PRECAST SOLUTIONS ERECT PRECAST PRESTRESSED CONCRETE GIRDERVC0000000213
1128023FAIRFIELD CA

PACIFIC STEEL GROUP ITEM 77 (6%)VC0000000213
997880SAN DIEGO CA

PACIFIC STEEL GROUP ITEM 78 (11%)VC0000000213

CONTINUED ON NEXT PAGE
997880SAN DIEGO CA
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PAGE S2
6/27/2025

PACIFIC STEEL GROUP ITEM 85 (86%)VC0000000213
997880SAN DIEGO CA

PACIFIC STEEL GROUP ITEM 148 (10%)VC0000000213
997880SAN DIEGO CA

PACIFIC STEEL GROUP ITEM 149 (10%)VC0000000213
997880SAN DIEGO CA

PACIFIC STEEL GROUP STRUCTURE CONCRETE, BRIDGE (POLYMER FIBER)VC0000000213
997880SAN DIEGO CA

PACIFIC STEEL GROUP FURNISH & INSTALL REBARVC0000000213
997880SAN DIEGO CA

PACIFIC STEEL GROUP FURNISH & INSTALL REBARVC0000000213
997880SAN DIEGO CA

PACIFIC STEEL GROUP FURNISH & INSTALL REBARVC0000000213
997880SAN DIEGO CA

PACIFIC STEEL GROUP FURNISH & INSTALL REBARVC0000000213
997880SAN DIEGO CA

PACIFIC STEEL GROUP ITEM 150 (14%)VC0000000213
997880SAN DIEGO CA

PACIFIC STEEL GROUP FURNISH & INSTALL REBARVC0000000213
997880SAN DIEGO CA

KCI ENVIRONMENTAL, INC. ITEM 21 (100%)VC0000000213

CONTINUED ON NEXT PAGE
813844SAN LUIS OBISPO CA
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PAGE S3
6/27/2025

KCI ENVIRONMENTAL, INC. ITEM 22 (98%)VC0000000213
813844SAN LUIS OBISPO CA

KCI ENVIRONMENTAL, INC. ITEM 27 (100%)VC0000000213
813844SAN LUIS OBISPO CA

KCI ENVIRONMENTAL, INC. ITEM 55 (100%)VC0000000213
813844SAN LUIS OBISPO CA

KCI ENVIRONMENTAL, INC. TEMP HYDRAULIC MULCH (BFM)VC0000000213
813844SAN LUIS OBISPO CA

KCI ENVIRONMENTAL, INC. ITEM 57 (94%)VC0000000213
813844SAN LUIS OBISPO CA

KCI ENVIRONMENTAL, INC. ITEM 58 (100%)VC0000000213
813844SAN LUIS OBISPO CA

KCI ENVIRONMENTAL, INC. ITEM 59 (100%)VC0000000213
813844SAN LUIS OBISPO CA

KCI ENVIRONMENTAL, INC. HYDROSEEDVC0000000213
813844SAN LUIS OBISPO CA

TIPCO ENGINEERING ITEM 70 (100%)VC0000000213
928364LAKEWOOD CA

TIPCO ENGINEERING ITEM 71 (95%)VC0000000213
928364LAKEWOOD CA

TIPCO ENGINEERING ITEM 72 (100%)VC0000000213

CONTINUED ON NEXT PAGE
928364LAKEWOOD CA
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PAGE S4
6/27/2025

TIPCO ENGINEERING ITEM 73 (89%)VC0000000213
928364LAKEWOOD CA

TIPCO ENGINEERING ITEM 74 (100%)VC0000000213
928364LAKEWOOD CA

TIPCO ENGINEERING DRIVE 48" STEEL PIPE PILINGVC0000000213
928364LAKEWOOD CA

TIPCO ENGINEERING DRIVE 36" CISS CONCRETE PILEVC0000000213
928364LAKEWOOD CA

TIPCO ENGINEERING ITEM 75 (87%)VC0000000213
928364LAKEWOOD CA

TIPCO ENGINEERING DRIVE CISS PILE (NPS 60)VC0000000213
928364LAKEWOOD CA

ACE FENCE COMPANY ITEM 32 (77%)VC0000000213
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 129 (100%)VC0000000213
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 133 (100%)VC0000000213
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 142 (100%)VC0000000213
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 144 (100%)VC0000000213

CONTINUED ON NEXT PAGE
996577LA PUENTE CA
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PAGE S5
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ACE FENCE COMPANY TREATED WOOD WASTEVC0000000213
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 145 (100%)VC0000000213
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 146 (100%)VC0000000213
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 147 (100%)VC0000000213
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 151 (100%)VC0000000213
996577LA PUENTE CA

KCI ENVIRONMENTAL, INC. ITEM 42 (100%)VC0000000213
813844ORANGE CA

KCI ENVIRONMENTAL, INC. ITEM 45 (100%)VC0000000213
813844ORANGE CA

KCI ENVIRONMENTAL, INC. ITEM 46 (100%)VC0000000213
813844ORANGE CA

KCI ENVIRONMENTAL, INC. ITEM 47 (100%)VC0000000213
813844ORANGE CA

KCI ENVIRONMENTAL, INC. ITEM 48 (100%)VC0000000213
813844ORANGE CA

KCI ENVIRONMENTAL, INC. ITEM 49 (100%)VC0000000213

CONTINUED ON NEXT PAGE
813844ORANGE CA
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6/27/2025

KCI ENVIRONMENTAL, INC. ITEM 52 (100%)VC0000000213
813844ORANGE CA

KCI ENVIRONMENTAL, INC. ITEM 54 (72%)VC0000000213
813844ORANGE CA

KCI ENVIRONMENTAL, INC. TEMPORARY IRRIGATION SYSTEMVC0000000213
813844ORANGE CA
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DEES BURKE ENGINEERING ITEM 148 (57%)VC0000009886
1012305ONTARIO CA

DEES BURKE ENGINEERING ITEM 149 (56%)VC0000009886
1012305ONTARIO CA

DEES BURKE ENGINEERING ITEM 150 (24%)VC0000009886
1012305ONTARIO CA

DEES BURKE ENGINEERING FORM, PLACE AND FINISH ONLYVC0000009886
1012305ONTARIO CA

DEES BURKE ENGINEERING FORM, PLACE AND FINISH ONLYVC0000009886
1012305ONTARIO CA

DEES BURKE ENGINEERING FORM PLACE AND FINISH ONLYVC0000009886
1012305ONTARIO CA

TRANSPACIFIC STEEL ITEM 85 (100%)VC0000009886
1069288SAN FRANCISCO CA

TRANSPACIFIC STEEL ITEM 148 (10%)VC0000009886
1069288SAN FRANCISCO CA

TRANSPACIFIC STEEL ITEM 149 (11%)VC0000009886
1069288SAN FRANCISCO CA

TRANSPACIFIC STEEL ITEM 150 (66%)VC0000009886
1069288SAN FRANCISCO CA

TRANSPACIFIC STEEL REBAR ONLYVC0000009886

CONTINUED ON NEXT PAGE
1069288SAN FRANCISCO CA
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PAGE S8
6/27/2025

TRANSPACIFIC STEEL REBAR ONLYVC0000009886
1069288SAN FRANCISCO CA

TRANSPACIFIC STEEL REBAR ONLYVC0000009886
1069288SAN FRANCISCO CA

CENTRAL COAST TRAFFIC SAFETY ITEM 6 (100%)VC0000009886
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY ITEM 7 (100%)VC0000009886
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY ITEM 32 (50%)VC0000009886
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY ITEM 132 (100%)VC0000009886
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY ITEM 135 (100%)VC0000009886
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY WOOD WASTE FOR SIGNS ONLYVC0000009886
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY ITEMS 132-133 (ALL 100%)VC0000009886
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY ITEMS 135-141 (ALL 100%)VC0000009886
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY ITEM 36 (100%)VC0000009886

CONTINUED ON NEXT PAGE
1020033SANTA MARIA CA
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6/27/2025

GREENCOAST LANDSCAPES ITEM 21 (100%)VC0000009886
1009658SOMIS CA

GREENCOAST LANDSCAPES ITEM 42 (1--%)VC0000009886
1009658SOMIS CA

GREENCOAST LANDSCAPES ITEMS 21-22 (ALL 100%)VC0000009886
1009658SOMIS CA

GREENCOAST LANDSCAPES ITEMS 42-59 (ALL 100%)VC0000009886
1009658SOMIS CA

CTU PRECAST ITEM 80 (100%)VC0000009886
1029491OLIIVEHURST CA

CTU PRECAST ITEMS 80-81  (ALL 100%)VC0000009886
1029491OLIIVEHURST CA

ADVANTAGE DEMOLITION ITEM 86 (100%)VC0000009886
754795TEMECULA CA

TAYLOR JANE CONSTRUCTION ITEM 37 (100%)VC0000009886
984814NIPOMO CA

TAYLOR JANE CONSTRUCTION ITEM 60 (100%)VC0000009886
984814NIPOMO CA

TAYLOR JANE CONSTRUCTION ITEM 78 (100%)VC0000009886
984814NIPOMO CA

TAYLOR JANE CONSTRUCTION ITEM 87 (100%)VC0000009886

CONTINUED ON NEXT PAGE
984814NIPOMO CA
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TAYLOR JANE CONSTRUCTION ITEM 92 (100%)VC0000009886
984814NIPOMO CA

TAYLOR JANE CONSTRUCTION IITEMS 37-41 (ALL 100%)VC0000009886
984814NIPOMO CA

TAYLOR JANE CONSTRUCTION ITEMS 87-90 (ALL 100%)VC0000009886
984814NIPOMO CA

TAYLOR JANE CONSTRUCTION ITEMS 92-105 (ALL 100%)VC0000009886
984814NIPOMO CA

TAYLOR JANE CONSTRUCTION ITEM 158 (1%)VC0000009886
984814NIPOMO CA

TAYLOR JANE CONSTRUCTION ITEM 30 (10%)VC0000009886
984814NIPOMO CA

TAYLOR JANE CONSTRUCTION MOBE FOR SUB'S SCOPEVC0000009886
984814NIPOMO CA

TAYLOR JANE CONSTRUCTION WASHOUT FOR SUB'S SCOPEVC0000009886
984814NIPOMO CA

WCW INC. ITEM 70 (85%)VC0000009886
991606PERRIS CA

WCW INC. ITEM 72 (57%)VC0000009886
991606PERRIS CA

WCW INC. ITEM 74 (56%)VC0000009886

CONTINUED ON NEXT PAGE
991606PERRIS CA
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WCW INC. FURNISH AND FIELD WELD PILE ONLYVC0000009886
991606PERRIS CA

WCW INC. FURNISH AND FIELD WELD PILE ONLYVC0000009886
991606PERRIS CA

WCW INC. FURNISH AND FIELD WELD PILE ONLYVC0000009886
991606PERRIS CA

PAPICH CONSTRUCTION CO ITEM 61 (100%)VC0000009886
767055ARROYO GRANDE CA

PAPICH CONSTRUCTION CO ITEM 158 (2%)VC0000009886
767055ARROYO GRANDE CA

PAPICH CONSTRUCTION CO ITEMS 61-68 (ALL 100%)VC0000009886
767055ARROYO GRANDE CA

PAPICH CONSTRUCTION CO MOBE FOR SUB'S SCOPEVC0000009886
767055ARROYO GRANDE CA

3P CONSTRUCTION ITEM 107 (100%)VC0000009886
1059783MENEFEE CA

3P CONSTRUCTION ITEM 157 (100%)VC0000009886
1059783MENEFEE CA

3P CONSTRUCTION ITEM 158 (1.5%)VC0000009886
1059783MENEFEE CA

3P CONSTRUCTION ITEMS 107-108 (ALL 100%)VC0000009886

CONTINUED ON NEXT PAGE
1059783MENEFEE CA
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3P CONSTRUCTION MOBE FOR SUB'S SCOPEVC0000009886
1059783MENEFEE CA
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ACE FENCE COMPANY ITEM 32 (90%)VC0000018386
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 129 (100%)VC0000018386
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 133 (100%)VC0000018386
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 142 (100%)VC0000018386
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 144 (100%)VC0000018386
996577LA PUENTE CA

ACE FENCE COMPANY GUARDRAIL ONLYVC0000018386
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 145 (100%)VC0000018386
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 146 (100%)VC0000018386
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 147 (100%)VC0000018386
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 151 (100%)VC0000018386
996577LA PUENTE CA

NV8 CONCRETE, LLC ITEM 101 (100%)VC0000018386
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NV8 CONCRETE, LLC ITEM 102 (100%)VC0000018386
1107805MADERA CA

NV8 CONCRETE, LLC ITEM 103 (100%)VC0000018386
1107805MADERA CA

NV8 CONCRETE, LLC ITEM 104 (100%)VC0000018386
1107805MADERA CA

GREENCOAST LANDSCAPE, INC. ITEM 21 (100%)VC0000018386
1009658SOMIS CA

GREENCOAST LANDSCAPE, INC. ITEM 22 (100%)VC0000018386
1009658SOMIS CA

GREENCOAST LANDSCAPE, INC. ITEM 42 (100%)VC0000018386
1009658SOMIS CA

GREENCOAST LANDSCAPE, INC. ITEMS 42-59VC0000018386
1009658SOMIS CA

DEES BURKE ENGINEERING CONSTRUCTORS, LLC. ITEM 148 (54%)VC0000018386
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS, LLC. ITEM 149 (48%)VC0000018386
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS, LLC. ITEM 150 (8.5%)VC0000018386
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS, LLC. FORM/POUR/STRIPVC0000018386
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DEES BURKE ENGINEERING CONSTRUCTORS, LLC. FORM/POUR/STRIPVC0000018386
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS, LLC. FORM/POUR/STRIPVC0000018386
1012305ONTARIO CA

TRANSPACIFIC STEEL, LLC ITEM 85 (100%)VC0000018386
1069288SAN FRANCISCO CA

TRANSPACIFIC STEEL, LLC ITEM 148 (9%)VC0000018386
1069288SAN FRANCISCO CA

TRANSPACIFIC STEEL, LLC ITEM 149 (9%)VC0000018386
1069288SAN FRANCISCO CA

TRANSPACIFIC STEEL, LLC ITEM 150 (26%)VC0000018386
1069288SAN FRANCISCO CA

TRANSPACIFIC STEEL, LLC REBARVC0000018386
1069288SAN FRANCISCO CA

TRANSPACIFIC STEEL, LLC REBARVC0000018386
1069288SAN FRANCISCO CA

TRANSPACIFIC STEEL, LLC REBARVC0000018386
1069288SAN FRANCISCO CA

MAMOUTH PRECAST SOLUTIONS ITEM 80 (100%)VC0000018386
1128023FAIRFIELD CA

MAMOUTH PRECAST SOLUTIONS ITEM 81 (40%)VC0000018386
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MAMOUTH PRECAST SOLUTIONS ALL EXCEPT ACCESS AND BRACE/BEND DOWELSVC0000018386
1128023FAIRFIELD CA

SUMMER CONSTRUCTION, INC. ITEM 38 (100%)VC0000018386
597494SANTA PAULA CA

SUMMER CONSTRUCTION, INC. ITEMS 38, 41, 60, 88, 89, 92-100VC0000018386
597494SANTA PAULA CA

CIVIL ELECTRICAL CONSTRUCTION, INC. ITEM 106 (100%)VC0000018386
1085719PETALUMA CA

CIVIL ELECTRICAL CONSTRUCTION, INC. ITEMS 106-118, 157VC0000018386
1085719PETALUMA CA

PAPICH CONSTRUCTION CO., INC. ITEM 61 (100%)VC0000018386
767055ARROYO GRANDE CA

PAPICH CONSTRUCTION CO., INC. ITEMS 61-66, 68VC0000018386
767055ARROYO GRANDE CA

WCW, INC. ITEM 74 (95%)VC0000018386
991606PERRIS CA

WCW, INC. ITEM 70 (100%)VC0000018386
991606PERRIS CA

WCW, INC. ITEM 75 (95%)VC0000018386
991606PERRIS CA

WCW, INC. ALL EXCEPT CONCRETEVC0000018386
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WCW, INC. ALL EXCEPT CONCRETEVC0000018386
991606PERRIS CA
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CAL STRIPE ITEM 1 (50%)VC0000101366
685387COLTON CA

CAL STRIPE ITEM 9 (100%)VC0000101366
685387COLTON CA

CAL STRIPE ITEM 12 (100%)VC0000101366
685387COLTON CA

CAL STRIPE ITEM 131 (100%)VC0000101366
685387COLTON CA

CAL STRIPE ITEM 134 (100%)VC0000101366
685387COLTON CA

CAL STRIPE LEAD PLAN FOR STRIPEVC0000101366
685387COLTON CA

CAL STRIPE ITEM 152 (100%)VC0000101366
685387COLTON CA

CAL STRIPE ITEM 153 (100%)VC0000101366
685387COLTON CA

CAL STRIPE ITEM 154 (100%)VC0000101366
685387COLTON CA

CAL STRIPE ITEM 155 (100%)VC0000101366
685387COLTON CA

CAL STRIPE ITEM 156 (100%)VC0000101366
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CAL STRIPE ITEM 158 (0.15%)VC0000101366
685387COLTON CA

CAL STRIPE MOBILIZATION FOR STRIPEVC0000101366
685387COLTON CA

CENTRAL COAST TRAFFIC SAFETY ITEM 6 (100%)VC0000101366
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY ITEM 10 (100%)VC0000101366
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY ITEM 32 (22.6%)VC0000101366
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY ITEM 36 (100%)VC0000101366
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY ITEM 132 (100%)VC0000101366
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY TWW FOR SIGNSVC0000101366
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY ITEM 133 (100%)VC0000101366
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY ITEM 135 (100%)VC0000101366
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY ITEM 136 (100%)VC0000101366
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CENTRAL COAST TRAFFIC SAFETY ITEM 137 (100%)VC0000101366
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY ITEM 138 (100%)VC0000101366
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY ITEM 139 (100%)VC0000101366
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY ITEM 140 (100%)VC0000101366
1020033SANTA MARIA CA

CENTRAL COAST TRAFFIC SAFETY ITEM 141 (100%)VC0000101366
1020033SANTA MARIA CA

DEES BURKE ENGINEERING CONSTRUCTORS ITEM 148 (46.5%)VC0000101366
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS ITEM 149 (43.4%)VC0000101366
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS ITEM 150 (25.5%)VC0000101366
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS F/P/S CONCRETE BARRIERVC0000101366
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS F/P/S CONCRETE BARRIERVC0000101366
1012305ONTARIO CA

DEES BURKE ENGINEERING CONSTRUCTORS F/P/S CONCRETE BARRIERVC0000101366
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LEE WILSON ELECTRIC COMPANY ITEM 157 (100%)VC0000101366
851738ARROYO GRANDE CA

J&M LAND RESTORATION, INC. ITEM 21 (100%)VC0000101366
508089BAKERSFIELD CA

J&M LAND RESTORATION, INC. ITEM 22 (100%)VC0000101366
508089BAKERSFIELD CA

J&M LAND RESTORATION, INC. ITEM 25 (100%)VC0000101366
508089BAKERSFIELD CA

J&M LAND RESTORATION, INC. ITEM 27 (100%)VC0000101366
508089BAKERSFIELD CA

J&M LAND RESTORATION, INC. ITEM 34 (100%)VC0000101366
508089BAKERSFIELD CA

J&M LAND RESTORATION, INC. ITEM 55 (100%)VC0000101366
508089BAKERSFIELD CA

J&M LAND RESTORATION, INC. ITEM 56 (100%)VC0000101366
508089BAKERSFIELD CA

J&M LAND RESTORATION, INC. ITEM 57 (100%)VC0000101366
508089BAKERSFIELD CA

J&M LAND RESTORATION, INC. ITEM 58 (100%)VC0000101366
508089BAKERSFIELD CA

J&M LAND RESTORATION, INC. ITEM 59 (100%)VC0000101366
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J&M LAND RESTORATION, INC. ITEM 158 (0.02%)VC0000101366
508089BAKERSFIELD CA

J&M LAND RESTORATION, INC. MOBILIZATION FOR WILDLIFE FENCEVC0000101366
508089BAKERSFIELD CA

MARINA LANDSCAPE, INC. ITEM 43 (100%)VC0000101366
492862ORANGE CA

MARINA LANDSCAPE, INC. ITEM 45 (100%)VC0000101366
492862ORANGE CA

MARINA LANDSCAPE, INC. ITEM 46 (100%)VC0000101366
492862ORANGE CA

MARINA LANDSCAPE, INC. ITEM 47 (100%)VC0000101366
492862ORANGE CA

MARINA LANDSCAPE, INC. ITEM 48 (100%)VC0000101366
492862ORANGE CA

MARINA LANDSCAPE, INC. ITEM 49 (100%)VC0000101366
492862ORANGE CA

MARINA LANDSCAPE, INC. ITEM 50 (100%)VC0000101366
492862ORANGE CA

MARINA LANDSCAPE, INC. ITEM 51 (100%)VC0000101366
492862ORANGE CA

MARINA LANDSCAPE, INC. ITEM 52 (100%)VC0000101366
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MARINA LANDSCAPE, INC. ITEM 53 (100%)VC0000101366
492862ORANGE CA

MARINA LANDSCAPE, INC. ITEM 54 (100%)VC0000101366
492862ORANGE CA

ACE FENCE COMPANY ITEM 32 (77.4%)VC0000101366
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 129 (100%)VC0000101366
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 133 (100%)VC0000101366
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 142 (100%)VC0000101366
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 144 (100%)VC0000101366
996577LA PUENTE CA

ACE FENCE COMPANY TWW FOR GUARDRAILVC0000101366
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 145 (100%)VC0000101366
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 146 (100%)VC0000101366
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 147 (100%)VC0000101366
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ACE FENCE COMPANY ITEM 151 (100%)VC0000101366
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 158 (0.08%)VC0000101366
996577LA PUENTE CA

ACE FENCE COMPANY MOBILIZATION FOR RAILING & FENCEVC0000101366
996577LA PUENTE CA

INTEGRITY REBAR PLACERS ITEM 85 (94.3%)VC0000101366
533729PERRIS CA

INTEGRITY REBAR PLACERS ITEM 148 (15.1%)VC0000101366
533729PERRIS CA

INTEGRITY REBAR PLACERS ITEM 149 (14.1%)VC0000101366
533729PERRIS CA

INTEGRITY REBAR PLACERS ITEM 150 (52.1%)VC0000101366
533729PERRIS CA

INTEGRITY REBAR PLACERS INSTALL BRIDGE REBARVC0000101366
533729PERRIS CA

INTEGRITY REBAR PLACERS INSTALL BARRIER REBARVC0000101366
533729PERRIS CA

INTEGRITY REBAR PLACERS INSTALL BARRIER REBARVC0000101366
533729PERRIS CA

INTEGRITY REBAR PLACERS INSTALL BARRIER REBARVC0000101366
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FOREFRONT DEEP FOUNDATIONS ITEM 70 (100%)VC0000101366
1010819NEWPORT BEACH CA

FOREFRONT DEEP FOUNDATIONS ITEM 71 (100%)VC0000101366
1010819NEWPORT BEACH CA

FOREFRONT DEEP FOUNDATIONS ITEM 72 (100%)VC0000101366
1010819NEWPORT BEACH CA

FOREFRONT DEEP FOUNDATIONS ITEM 73 (100%)VC0000101366
1010819NEWPORT BEACH CA

FOREFRONT DEEP FOUNDATIONS ITEM 74 (100%)VC0000101366
1010819NEWPORT BEACH CA

FOREFRONT DEEP FOUNDATIONS ITEM 75 (100%)VC0000101366
1010819NEWPORT BEACH CA

FOREFRONT DEEP FOUNDATIONS ITEM 158 (28.7%)VC0000101366
1010819NEWPORT BEACH CA

FOREFRONT DEEP FOUNDATIONS MOBILIZATION FOR PILINGVC0000101366
1010819NEWPORT BEACH CA
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