
State of California Department of Transportation

Bid Summary

Project ID: 0616000001

Location: 06-Ker-184-1.1/8.3

Contract Code: A

Number of Items: 128

KERN COUNTY NEAR BAKERSFIELD FROM WHARTON AVENUE TO
EDISON HIGHWAY

Cold plane & overlay with HMA/RHMA, construct sidewalks & curb
ramps.

Federal Aid #1: ACNH-P184(018)E

Proposals Issued:

Number of Bidders: Engineers Est:

Overrun/Underrun:

% Over/Under Est:

Total Number of Working Days:

5 $32,516,929.81 -5.54%

220 -$1,801,194.8110

DBE - 20.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1 $30,715,735.00 VC0000020938 GRIFFITH COMPANY

1128 CARRIER PARKWAY AVE

BAKERSFIELD CA  93308

(661) 392-6640

00000088

(661) 393-9525

Phone

Fax

CSLB#

2 $34,218,608.00 VC0000021062 SECURITY PAVING COMPANY, INC.

3075 TOWNSGATE ROAD, SUITE 200

WESTLAKE VILLAGE CA  91361

(818) 362-9200

00116307

(818) 362-9300

Phone

Fax

CSLB#

3 $37,713,043.80 VC0000021515 C. A. RASMUSSEN, INC.

28548 LIVINGSTON AVENUE

VALENCIA CA  91355

(661) 367-9040

00254681

(661) 367-9099

Phone

Fax

CSLB#

4 $39,695,174.00 VC0000000213 GRANITE CONSTRUCTION COMPANY

3005 JAMES ROAD

BAKERSFIELD CA  93308

(831) 768-4020

00000089

Phone

CSLB#
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07/01/2025Contract Number: 06-0U2904

Bid Opening Date: 07/01/2025

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

5 $46,328,586.50 VC1900003135 GENUINE ENGINEERING, INC.

13306 INDIAN BOW CIRCLE

CORONA CA  92883

(951) 674-5000

01039391

(951) 674-5020

Phone

Fax

CSLB#
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07/01/2025Contract Number: 06-0U2904

Bid Opening Date: 07/01/2025

Contract Proposal of Low Bidder

GRIFFITH COMPANY

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

5,000.000001 070030 LEAD COMPLIANCE PLAN LS 5,000.00LUMP SUM

10,000.000002 080060 LEVEL 2 CRITICAL PATH METHOD SCHEDULE LS 10,000.00LUMP SUM

7,500.000003 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 220.0 1,650,000.00

6,000.000004 090205 DISPUTE RESOLUTION BOARD ON-SITE MEETING EA 6.0 36,000.00

200.000005 090210 HOURLY OFF-SITE DISPUTE-RESOLUTION-BOARD-RELATED TASKS HR 20.0 4,000.00

100,630.000006 120090 CONSTRUCTION AREA SIGNS LS 100,630.00LUMP SUM

1,372,571.800007 120100 TRAFFIC CONTROL SYSTEM LS 1,372,571.80LUMP SUM

600.000008 120103 STATIONARY IMPACT ATTENUATOR VEHICLE DAY 80.0 48,000.00

120.000009 120120 TYPE III BARRICADE EA 390.0 46,800.00

2.250010 120151 TEMPORARY TRAFFIC STRIPE (TAPE) LF 43,000.0 96,750.00

11.000011 120152 TEMPORARY PAVEMENT MARKING (TAPE) SQFT 1,600.0 17,600.00

70.000012 120165 CHANNELIZER (SURFACE MOUNTED) EA 2,100.0 147,000.00

82.000013 120195 TRAFFIC DRUM EA 670.0 54,940.00

95.000014 120207 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY 220.0 20,900.00

4.000015 120300 TEMPORARY PAVEMENT MARKER EA 920.0 3,680.00

20,000.000016 124000 TEMPORARY PEDESTRIAN ACCESS ROUTE LS 20,000.00LUMP SUM

62,400.000017 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS 62,400.00LUMP SUM

14,400.000018 129152 TEMPORARY RADAR SPEED FEEDBACK SIGN SYSTEM EA 4.0 57,600.00

30,000.000019 130100 JOB SITE MANAGEMENT LS 30,000.00LUMP SUM

15,000.000020 130301 STORMWATER POLLUTION PREVENTION PLAN LS 15,000.00LUMP SUM

3,000.000021 130331 STORMWATER ANNUAL REPORT EA 3.0 9,000.00

1,198.000022 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 6.0 7,188.00

0.330023 130560 TEMPORARY SOIL BINDER SQYD 98,800.0 32,604.00

289.000024 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 47.0 13,583.00

4.140025 130640 TEMPORARY FIBER ROLL LF 13,500.0 55,890.00
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07/01/2025Contract Number: 06-0U2904

Bid Opening Date: 07/01/2025

Contract Proposal of Low Bidder

GRIFFITH COMPANY

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

1,500.000026 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 4.0 6,000.00

100,000.000027 130730 STREET SWEEPING LS 100,000.00LUMP SUM

10,000.000028 130900 TEMPORARY CONCRETE WASHOUT LS 10,000.00LUMP SUM

2.000029 141120 TREATED WOOD WASTE LB 11,300.0 22,600.00

90.000030 153121 REMOVE CONCRETE (CY) CY 1,970.0 177,300.00

275,000.000031 170103 CLEARING AND GRUBBING (LS) LS 275,000.00LUMP SUM

47.000032 190101 ROADWAY EXCAVATION CY 47,600.0 2,237,200.00

70.000033 190185 SHOULDER BACKING TON 950.0 66,500.00

1,198.000034 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 1.0 1,198.00

0.020035 210300 HYDROMULCH SQFT 784,000.0 15,680.00

6.590036 210350 FIBER ROLLS LF 3,530.0 23,262.70

0.150037 210430 HYDROSEED SQFT 784,000.0 117,600.00

74.450038 210610 COMPOST (CY) CY 2,430.0 180,913.50

0.030039 210630 INCORPORATE MATERIALS SQFT 784,000.0 23,520.00

185.000040 260203 CLASS 2 AGGREGATE BASE (CY) CY 4,550.0 841,750.00

5,000.000041 390025 SEGMENT CORRECTION EA 14.0 70,000.00

425.000042 390095 REPLACE ASPHALT CONCRETE SURFACING CY 4,000.0 1,700,000.00

105.000043 390132 HOT MIX ASPHALT (TYPE A) TON 53,300.0 5,596,500.00

136.000044 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 16,700.0 2,271,200.00

2,800.000045 394060 DATA CORE LS 2,800.00LUMP SUM

7.000046 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 200.0 1,400.00

7.000047 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 2,980.0 20,860.00

35.000048 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 14,800.0 518,000.00

650.000049 397005 TACK COAT TON 73.0 47,450.00

1.900050 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 211,000.0 400,900.00
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07/01/2025Contract Number: 06-0U2904

Bid Opening Date: 07/01/2025

Contract Proposal of Low Bidder

GRIFFITH COMPANY

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

2,400.000051 498052 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 22.0 52,800.00

3,800.000052 510094 STRUCTURAL CONCRETE, DRAINAGE INLET CY 24.2 91,960.00F

7.250053 560226 FURNISH SIGN STRUCTURE (VERSATILE TRUSS) LB 20,400.0 147,900.00

1.050054 560227 INSTALL SIGN STRUCTURE (VERSATILE TRUSS) LB 20,400.0 21,420.00

1,150.000055 039555 STRESS REDUCING SLAB CY 50.0 57,500.00

420.000056 650014 18" REINFORCED CONCRETE PIPE LF 22.0 9,240.00

320.000057 650018 24" REINFORCED CONCRETE PIPE LF 280.0 89,600.00

80.000058 700617 DRAINAGE INLET MARKER EA 23.0 1,840.00

850.000059 703555 18" WELDED STEEL PIPE (.250" THICK) LF 790.0 671,500.00

830.000060 017473 16" WELDED STEEL PIPE (.250" THICK) LF 160.0 132,800.00

500.000061 705011 18" STEEL FLARED END SECTION EA 13.0 6,500.00

3,500.000062 705206 24" CONCRETE FLARED END SECTION EA 2.0 7,000.00

2,950.000063 707225 48" PRECAST CONCRETE PIPE MANHOLE LF 4.0 11,800.00

150.000064 710132 REMOVE CULVERT (LF) LF 17.0 2,550.00

2,500.000065 710150 REMOVE INLET EA 1.0 2,500.00

1,300.000066 010443 ADJUST VALVE BOX FRAME AND COVER TO GRADE EA 89.0 115,700.00

6,000.000067 710240 MODIFY INLET EA 6.0 36,000.00

300.000068 710368 CULVERT SLURRY-CEMENT BACKFILL CY 5.0 1,500.00

250.000069 710370 SAND BACKFILL CY 3.0 750.00

200.000070 723095 ROCK SLOPE PROTECTION (20 LB, CLASS I, METHOD B) (CY) CY 120.0 24,000.00

10.000071 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 51.0 510.00

28.000072 730070 DETECTABLE WARNING SURFACE SQFT 950.0 26,600.00

785.000073 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) CY 2,550.0 2,001,750.00

805.000074 731530 MINOR CONCRETE (TEXTURED PAVING) CY 190.0 152,950.00

5.000075 750001 MISCELLANEOUS IRON AND STEEL LB 4,063.0 20,315.00F
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07/01/2025Contract Number: 06-0U2904

Bid Opening Date: 07/01/2025

Contract Proposal of Low Bidder

GRIFFITH COMPANY

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

15,000.000076 017086 INSTALL BUS SHELTER LS 15,000.00LUMP SUM

1,300.000077 780210 SURVEY MONUMENT (TYPE A) EA 4.0 5,200.00

1,000.000078 780250 ADJUST MONUMENT COVER TO GRADE EA 22.0 22,000.00

2,000.000079 780254 ADJUST ACCESS BOX FRAME AND COVER (UTILITY) EA 10.0 20,000.00

1,900.000080 780258 ADJUST MANHOLE FRAME AND COVER (UTILITY) EA 50.0 95,000.00

3.000081 780433 PAINT CURB (2-COAT) SQFT 5,160.0 15,480.00

750.000082 782110 RESET MAILBOX EA 6.0 4,500.00

40.000083 800360 CHAIN LINK FENCE (TYPE CL-6) LF 2,200.0 88,000.00

2,400.000084 802560 10' CHAIN LINK GATE (TYPE CL-6) EA 4.0 9,600.00

12.000085 803020 REMOVE FENCE LF 1,430.0 17,160.00

0.500086 810120 REMOVE PAVEMENT MARKER EA 4,010.0 2,005.00

70.000087 810170 DELINEATOR (CLASS 1) EA 48.0 3,360.00

55.000088 810190 GUARD RAILING DELINEATOR EA 16.0 880.00

4.000089 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 4,080.0 16,320.00

130.000090 820133 OBJECT MARKER (TYPE N) EA 20.0 2,600.00

160.000091 820134 OBJECT MARKER (TYPE P) EA 3.0 480.00

100.000092 820143 OBJECT MARKER (TYPE K-2) EA 45.0 4,500.00

150.000093 820151 OBJECT MARKER (TYPE L-1) EA 20.0 3,000.00

90.000094 820250 REMOVE ROADSIDE SIGN EA 370.0 33,300.00

950.000095 820530 RESET ROADSIDE SIGN EA 1.0 950.00

36.000096 820720 FURNISH LAMINATED PANEL SIGN (1"-TYPE B) SQFT 69.0 2,484.00

11.000097 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 2,540.0 27,940.00

12.000098 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 860.0 10,320.00

29.000099 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 210.0 6,090.00

30.000100 820790 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) SQFT 390.0 11,700.00
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07/01/2025Contract Number: 06-0U2904

Bid Opening Date: 07/01/2025

Contract Proposal of Low Bidder

GRIFFITH COMPANY

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

800.000101 820840 ROADSIDE SIGN - ONE POST EA 490.0 392,000.00

1,050.000102 820850 ROADSIDE SIGN - TWO POST EA 9.0 9,450.00

155.000103 820860 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 190.0 29,450.00

950.000104 820880 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 48.0 45,600.00

76.000105 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 130.0 9,880.00

180.000106 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 920.0 165,600.00

565.000107 833088 TUBULAR HANDRAILING LF 10.0 5,650.00F

2,000.000108 839580 END ANCHOR ASSEMBLY (TYPE SFT-M) EA 1.0 2,000.00

5,100.000109 015299 ALTERNATIVE IN-LINE TERMINAL TL-3 EA 1.0 5,100.00

1.000110 840617 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-
1)

LF 1,330.0 1,330.00

1.000111 840619 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN
12-3)

LF 3,920.0 3,920.00

1.000112 840623 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN
36-12)

LF 32,200.0 32,200.00

1.000113 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 486,000.0 486,000.00

1.000114 846008 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 8-
4)

LF 46,200.0 46,200.00

1.600115 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 6,820.0 10,912.00

1.200116 846010 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN
12-3)

LF 1,390.0 1,668.00

5.500117 846012 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY)

SQFT 19,100.0 105,050.00

2.000118 846013 12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 350.0 700.00

0.450119 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 179,000.0 80,550.00

2.500120 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 15,300.0 38,250.00

5.500121 847148 METHYL METHACRYLATE PAINT TRAFFIC STRIPE CROSSWALK AND PAVEMENT
MARKING

SQFT 37,900.0 208,450.00
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07/01/2025Contract Number: 06-0U2904

Bid Opening Date: 07/01/2025

Contract Proposal of Low Bidder

GRIFFITH COMPANY

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

461,500.000122 870200 LIGHTING SYSTEM LS 461,500.00LUMP SUM

168,100.000123 870600 TRAFFIC MONITORING STATION SYSTEM LS 168,100.00LUMP SUM

237,000.000124 871200 CHANGEABLE MESSAGE SIGN SYSTEM LS 237,000.00LUMP SUM

221,300.000125 872131 MODIFYING LIGHTING SYSTEMS LS 221,300.00LUMP SUM

1,927,750.000126 872133 MODIFYING SIGNAL AND LIGHTING SYSTEMS LS 1,927,750.00LUMP SUM

70,500.000127 872135 MODIFYING TRAFFIC MONITORING STATIONS LS 70,500.00LUMP SUM

3,200,000.000128 999990 MOBILIZATION LS 3,200,000.00LUMP SUM

$30,715,735.00Bid Amount:
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07/01/2025Contract Number: 06-0U2904

Bid Opening Date: 07/01/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

Fifth

Bid Amount

0001 3,000.0014,470.00 6,000.00 3,000.0014,470.00 6,000.00 4,000.00 4,000.00

0002 1,000.005,070.00 10,000.00 1,000.005,070.00 10,000.00 50,000.00 50,000.00

0003 2,750,000.001,339,800.00 1,276,000.00 12,500.006,090.00 5,800.00 2,200.00 484,000.00

0004 36,000.0036,000.00 36,000.00 6,000.006,000.00 6,000.00 6,000.00 36,000.00

0005 4,000.004,000.00 4,000.00 200.00200.00 200.00 200.00 4,000.00

0006 125,000.00136,400.00 140,000.00 125,000.00136,400.00 140,000.00 85,000.00 85,000.00

0007 2,490,000.00784,810.00 1,800,000.00 2,490,000.00784,810.00 1,800,000.00 375,000.00 375,000.00

0008 120,000.00100,800.00 100,000.00 1,500.001,260.00 1,250.00 500.00 40,000.00

0009 54,600.0051,480.00 34,320.00 140.00132.00 88.00 125.00 48,750.00

0010 94,600.00103,200.00 98,900.00 2.202.40 2.30 3.75 161,250.00

0011 16,000.0021,600.00 17,920.00 10.0013.50 11.20 9.00 14,400.00

0012 73,500.0099,750.00 65,100.00 35.0047.50 31.00 45.00 94,500.00

0013 33,500.0042,545.00 34,840.00 50.0063.50 52.00 100.00 67,000.00

0014 22,000.0031,680.00 22,660.00 100.00144.00 103.00 250.00 55,000.00

0015 3,680.004,876.00 3,772.00 4.005.30 4.10 5.00 4,600.00

0016 40,000.00115,000.00 65,000.00 40,000.00115,000.00 65,000.00 50,000.00 50,000.00

0017 100,000.0038,280.00 29,000.00 100,000.0038,280.00 29,000.00 75,000.00 75,000.00

0018 32,000.0047,000.00 22,720.00 8,000.0011,750.00 5,680.00 25,000.00 100,000.00

0019 20,000.0077,480.00 85,000.00 20,000.0077,480.00 85,000.00 50,000.00 50,000.00

0020 4,000.003,170.00 5,160.00 4,000.003,170.00 5,160.00 5,000.00 5,000.00

0021 9,000.009,000.00 9,000.00 3,000.003,000.00 3,000.00 3,000.00 9,000.00

0022 10,800.0011,160.00 10,200.00 1,800.001,860.00 1,700.00 2,500.00 15,000.00

0023 29,640.0034,580.00 30,628.00 0.300.35 0.31 0.50 49,400.00

0024 14,100.0014,288.00 14,711.00 300.00304.00 313.00 325.00 15,275.00

0025 97,875.0094,500.00 58,050.00 7.257.00 4.30 5.00 67,500.00

0026 48,000.0024,320.00 23,400.00 12,000.006,080.00 5,850.00 5,000.00 20,000.00

0027 500,000.0083,280.00 135,200.00 500,000.0083,280.00 135,200.00 25,000.00 25,000.00

0028 10,000.0087,600.00 16,060.00 10,000.0087,600.00 16,060.00 30,000.00 30,000.00

0029 22,600.0012,430.00 11,865.00 2.001.10 1.05 5.00 56,500.00

0030 985,000.00419,610.00 464,920.00 500.00213.00 236.00 450.00 886,500.00

0031 200,000.0051,240.00 75,000.00 200,000.0051,240.00 75,000.00 75,000.00 75,000.00

0032 3,570,000.003,141,600.00 3,903,200.00 75.0066.00 82.00 85.00 4,046,000.00

0033 61,750.0079,325.00 152,000.00 65.0083.50 160.00 50.00 47,500.00
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07/01/2025Contract Number: 06-0U2904

Bid Opening Date: 07/01/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

Fifth

Bid Amount

0034 2,400.002,710.00 2,400.00 2,400.002,710.00 2,400.00 2,500.00 2,500.00

0035 31,360.0031,360.00 31,360.00 0.040.04 0.04 0.05 39,200.00

0036 21,180.0024,710.00 21,533.00 6.007.00 6.10 5.00 17,650.00

0037 86,240.00101,920.00 94,080.00 0.110.13 0.12 0.20 156,800.00

0038 182,250.00205,335.00 182,250.00 75.0084.50 75.00 75.00 182,250.00

0039 54,880.0062,720.00 62,720.00 0.070.08 0.08 0.05 39,200.00

0040 1,592,500.00536,900.00 1,501,500.00 350.00118.00 330.00 125.00 568,750.00

0041 21,000.0069,440.00 35,000.00 1,500.004,960.00 2,500.00 15,000.00 210,000.00

0042 2,200,000.001,684,000.00 1,964,000.00 550.00421.00 491.00 170.00 680,000.00

0043 5,276,700.007,408,700.00 7,408,700.00 99.00139.00 139.00 265.00 14,124,500.00

0044 2,030,720.002,722,100.00 3,106,200.00 121.60163.00 186.00 175.00 2,922,500.00

0045 5,000.005,280.00 8,800.00 5,000.005,280.00 8,800.00 5,000.00 5,000.00

0046 650.001,240.00 660.00 3.256.20 3.30 55.00 11,000.00

0047 9,685.0018,476.00 9,834.00 3.256.20 3.30 55.00 163,900.00

0048 370,000.00362,600.00 384,800.00 25.0024.50 26.00 195.00 2,886,000.00

0049 160,600.0092,710.00 57,670.00 2,200.001,270.00 790.00 650.00 47,450.00

0050 654,100.001,266,000.00 1,329,300.00 3.106.00 6.30 12.50 2,637,500.00

0051 88,000.0039,160.00 53,900.00 4,000.001,780.00 2,450.00 3,500.00 77,000.00

0052 290,400.00104,786.00 119,911.00 12,000.004,330.00 4,955.00 2,500.00 60,500.00

0053 204,000.00150,960.00 153,000.00 10.007.40 7.50 10.00 204,000.00

0054 20,400.0042,840.00 22,440.00 1.002.10 1.10 0.65 13,260.00

0055 60,000.0036,950.00 112,500.00 1,200.00739.00 2,250.00 600.00 30,000.00

0056 12,100.005,126.00 7,722.00 550.00233.00 351.00 150.00 3,300.00

0057 168,000.0073,920.00 110,600.00 600.00264.00 395.00 175.00 49,000.00

0058 2,300.0015,801.00 4,025.00 100.00687.00 175.00 200.00 4,600.00

0059 276,500.00246,480.00 604,350.00 350.00312.00 765.00 240.00 189,600.00

0060 49,600.0059,200.00 97,600.00 310.00370.00 610.00 220.00 35,200.00

0061 13,000.0017,160.00 31,330.00 1,000.001,320.00 2,410.00 200.00 2,600.00

0062 14,000.006,880.00 10,610.00 7,000.003,440.00 5,305.00 4,000.00 8,000.00

0063 16,000.0012,560.00 10,640.00 4,000.003,140.00 2,660.00 4,000.00 16,000.00

0064 5,100.002,159.00 4,505.00 300.00127.00 265.00 150.00 2,550.00

0065 3,000.003,700.00 2,860.00 3,000.003,700.00 2,860.00 5,000.00 5,000.00

0066 133,500.0051,709.00 53,400.00 1,500.00581.00 600.00 150.00 13,350.00
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07/01/2025Contract Number: 06-0U2904

Bid Opening Date: 07/01/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

Fifth

Bid Amount

0067 66,000.0041,820.00 135,000.00 11,000.006,970.00 22,500.00 5,000.00 30,000.00

0068 1,500.001,850.00 4,725.00 300.00370.00 945.00 1,200.00 6,000.00

0069 6,000.003,180.00 1,170.00 2,000.001,060.00 390.00 500.00 1,500.00

0070 38,400.0023,760.00 39,600.00 320.00198.00 330.00 500.00 60,000.00

0071 2,040.00255.00 341.70 40.005.00 6.70 6.00 306.00

0072 34,200.0045,125.00 42,750.00 36.0047.50 45.00 95.00 90,250.00

0073 3,060,000.002,142,000.00 2,116,500.00 1,200.00840.00 830.00 1,200.00 3,060,000.00

0074 285,000.00199,500.00 281,200.00 1,500.001,050.00 1,480.00 1,200.00 228,000.00

0075 20,315.0024,378.00 21,127.60 5.006.00 5.20 6.00 24,378.00

0076 18,000.0026,710.00 12,600.00 18,000.0026,710.00 12,600.00 20,000.00 20,000.00

0077 4,800.006,320.00 20,640.00 1,200.001,580.00 5,160.00 4,000.00 16,000.00

0078 33,000.0021,494.00 55,440.00 1,500.00977.00 2,520.00 550.00 12,100.00

0079 15,000.004,990.00 32,100.00 1,500.00499.00 3,210.00 550.00 5,500.00

0080 75,000.0076,500.00 160,500.00 1,500.001,530.00 3,210.00 550.00 27,500.00

0081 15,480.007,740.00 15,738.00 3.001.50 3.05 4.00 20,640.00

0082 4,500.001,830.00 2,100.00 750.00305.00 350.00 500.00 3,000.00

0083 77,000.0093,500.00 89,100.00 35.0042.50 40.50 45.00 99,000.00

0084 6,000.0010,120.00 9,696.00 1,500.002,530.00 2,424.00 2,500.00 10,000.00

0085 17,160.0017,875.00 17,446.00 12.0012.50 12.20 15.00 21,450.00

0086 2,005.006,416.00 2,205.50 0.501.60 0.55 5.50 22,055.00

0087 3,600.003,048.00 2,976.00 75.0063.50 62.00 50.00 2,400.00

0088 400.00928.00 896.00 25.0058.00 56.00 60.00 960.00

0089 16,320.0017,136.00 16,728.00 4.004.20 4.10 6.00 24,480.00

0090 2,600.00740.00 720.00 130.0037.00 36.00 125.00 2,500.00

0091 480.00555.00 537.00 160.00185.00 179.00 125.00 375.00

0092 4,500.005,715.00 5,535.00 100.00127.00 123.00 75.00 3,375.00

0093 3,000.003,160.00 3,060.00 150.00158.00 153.00 75.00 1,500.00

0094 37,000.0044,770.00 43,660.00 100.00121.00 118.00 125.00 46,250.00

0095 950.002,170.00 2,100.00 950.002,170.00 2,100.00 1,500.00 1,500.00

0096 2,484.002,346.00 2,277.00 36.0034.00 33.00 45.00 3,105.00

0097 30,480.0035,560.00 34,544.00 12.0014.00 13.60 17.00 43,180.00

0098 10,320.0012,470.00 12,126.00 12.0014.50 14.10 15.00 12,900.00

0099 6,300.004,830.00 4,725.00 30.0023.00 22.50 25.00 5,250.00
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07/01/2025Contract Number: 06-0U2904

Bid Opening Date: 07/01/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

Fifth

Bid Amount

0100 11,700.009,360.00 8,970.00 30.0024.00 23.00 25.00 9,750.00

0101 392,000.00357,210.00 345,450.00 800.00729.00 705.00 250.00 122,500.00

0102 9,450.0014,940.00 14,490.00 1,050.001,660.00 1,610.00 750.00 6,750.00

0103 30,400.0029,070.00 28,120.00 160.00153.00 148.00 500.00 95,000.00

0104 48,000.0029,424.00 28,416.00 1,000.00613.00 592.00 500.00 24,000.00

0105 26,000.0010,465.00 10,010.00 200.0080.50 77.00 80.00 10,400.00

0106 138,000.0069,920.00 165,600.00 150.0076.00 180.00 850.00 782,000.00

0107 5,750.005,970.00 5,710.00 575.00597.00 571.00 575.00 5,750.00

0108 4,000.002,110.00 2,050.00 4,000.002,110.00 2,050.00 2,200.00 2,200.00

0109 8,000.005,390.00 5,200.00 8,000.005,390.00 5,200.00 5,500.00 5,500.00

0110 1,330.001,729.00 1,396.50 1.001.30 1.05 1.25 1,662.50

0111 3,920.0012,544.00 4,116.00 1.003.20 1.05 1.25 4,900.00

0112 32,200.0027,048.00 33,810.00 1.000.84 1.05 1.10 35,420.00

0113 486,000.00592,920.00 510,300.00 1.001.22 1.05 1.25 607,500.00

0114 46,200.0038,808.00 48,510.00 1.000.84 1.05 1.10 50,820.00

0115 10,912.0027,280.00 11,253.00 1.604.00 1.65 2.75 18,755.00

0116 1,668.005,838.00 1,737.50 1.204.20 1.25 2.75 3,822.50

0117 105,050.0091,680.00 106,960.00 5.504.80 5.60 10.00 191,000.00

0118 700.002,205.00 735.00 2.006.30 2.10 3.25 1,137.50

0119 80,550.00132,460.00 89,500.00 0.450.74 0.50 0.50 89,500.00

0120 38,250.0064,260.00 39,780.00 2.504.20 2.60 3.75 57,375.00

0121 208,450.00549,550.00 212,240.00 5.5014.50 5.60 10.25 388,475.00

0122 250,000.00485,100.00 467,000.00 250,000.00485,100.00 467,000.00 387,450.00 387,450.00

0123 220,000.00177,000.00 170,000.00 220,000.00177,000.00 170,000.00 285,600.00 285,600.00

0124 250,000.00249,400.00 240,000.00 250,000.00249,400.00 240,000.00 333,900.00 333,900.00

0125 200,000.00232,900.00 225,000.00 200,000.00232,900.00 225,000.00 337,050.00 337,050.00

0126 4,000,000.002,025,000.00 1,950,000.00 4,000,000.002,025,000.00 1,950,000.00 4,527,880.00 4,527,880.00

0127 50,000.0074,300.00 72,000.00 50,000.0074,300.00 72,000.00 140,700.00 140,700.00

0128 3,500,000.003,420,000.00 3,364,000.00 3,500,000.003,420,000.00 3,364,000.00 1,342,000.00 1,342,000.00

$34,218,608.00 $37,713,043.80 $39,695,174.00Bid Amount: $46,328,586.50
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PAGE S1

7/1/2025

AUSTIN ENTERPRISE ITEM 30 (8%)VC0000000213
764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEM 32 (0.3%)VC0000000213
764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEM 55 (11%)VC0000000213
764893BAKERSFIELD CA

AUSTIN ENTERPRISE SAWCUT CONCRETEVC0000000213
764893BAKERSFIELD CA

AUSTIN ENTERPRISE SAWCUT ASPHALT AND PCCVC0000000213
764893BAKERSFIELD CA

AUSTIN ENTERPRISE SAWCUT CONCRETEVC0000000213
764893BAKERSFIELD CA

J & M LAND RESTORATION ITEM 22 (100%)VC0000000213
508089BAKERSFIELD CA

J & M LAND RESTORATION ITEM 25 (82%)VC0000000213
508089BAKERSFIELD CA

J & M LAND RESTORATION ITEM 34 (100%)VC0000000213
508089BAKERSFIELD CA

J & M LAND RESTORATION ITEM 24 (92%)VC0000000213
508089BAKERSFIELD CA

J & M LAND RESTORATION ITEMS 22 - 23VC0000000213

CONTINUED ON NEXT PAGE
508089BAKERSFIELD CA
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PAGE S2

7/1/2025

J & M LAND RESTORATION TEMP FIBER ROLL INSTALLVC0000000213
508089BAKERSFIELD CA

J & M LAND RESTORATION ITEMS 34 - 39VC0000000213
508089BAKERSFIELD CA

J & M LAND RESTORATION TEMP DRAINAGE PROTECTION INSTALLVC0000000213
508089BAKERSFIELD CA

AVILA TRAFFIC SAFETY ITEM 6 (100%)VC0000000213
962161ATASCADERO CA

AVILA TRAFFIC SAFETY ITEM 7 (54%)VC0000000213
962161ATASCADERO CA

AVILA TRAFFIC SAFETY ITEM 8 (100%)VC0000000213
962161ATASCADERO CA

AVILA TRAFFIC SAFETY ITEM 9 (100%)VC0000000213
962161ATASCADERO CA

AVILA TRAFFIC SAFETY LANE CLOSURES & FLAGGINGVC0000000213
962161ATASCADERO CA

AVILA TRAFFIC SAFETY ITEM 14 (100%)VC0000000213
962161ATASCADERO CA

AVILA TRAFFIC SAFETY ITEM 29 (100%)VC0000000213
962161ATASCADERO CA

AVILA TRAFFIC SAFETY ITEM 58 (100%)VC0000000213

CONTINUED ON NEXT PAGE
962161ATASCADERO CA
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7/1/2025

AVILA TRAFFIC SAFETY ITEM 87 (100%)VC0000000213
962161ATASCADERO CA

AVILA TRAFFIC SAFETY ITEM 90 (100%)VC0000000213
962161ATASCADERO CA

AVILA TRAFFIC SAFETY ITEMS 90 - 104VC0000000213
962161ATASCADERO CA

PAVEMENT RECYCLING SYSTEMS ITEM 32 (2%)VC0000000213
569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS ITEM 41 (36%)VC0000000213
569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS ITEM 42 (5%)VC0000000213
569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS ITEM 43 (0.4%)VC0000000213
569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS ITEM 50 (19%)VC0000000213
569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS OPERATED RENTED MILLING MACHINEVC0000000213
569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS OPERATED RENTED MILLING MACHINEVC0000000213
569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS OPERATED RENTED MILLING MACHINEVC0000000213

CONTINUED ON NEXT PAGE
569352JURUPA VALLEY CA
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PAVEMENT RECYCLING SYSTEMS OPERATED RENTED MILLING MACHINEVC0000000213
569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS OPERATED RENTED MILLING MACHINEVC0000000213
569352JURUPA VALLEY CA

CAL STRIPE ITEM 1 (31%)VC0000000213
685387COLTON CA

CAL STRIPE ITEM 7 (2%)VC0000000213
685387COLTON CA

CAL STRIPE ITEM 10 (100%)VC0000000213
685387COLTON CA

CAL STRIPE ITEM 15 (100%)VC0000000213
685387COLTON CA

CAL STRIPE ITEM 81 (100%)VC0000000213
685387COLTON CA

CAL STRIPE LCP STRIPING  PORTIONVC0000000213
685387COLTON CA

CAL STRIPE TEMP STRIPING - TCVC0000000213
685387COLTON CA

CAL STRIPE ITEMS 10 - 11VC0000000213
685387COLTON CA

CAL STRIPE ITEM 86 (100%)VC0000000213

CONTINUED ON NEXT PAGE
685387COLTON CA
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PAGE S5

7/1/2025

CAL STRIPE ITEM 89 (100%)VC0000000213
685387COLTON CA

CAL STRIPE ITEM 110 (100%)VC0000000213
685387COLTON CA

CAL STRIPE ITEM 128 (3%)VC0000000213
685387COLTON CA

CAL STRIPE ITEMS 110 - 121VC0000000213
685387COLTON CA

CAL STRIPE MOBE - STRIPING PORTIONVC0000000213
685387COLTON CA

ACE FENCE COMPANY ITEM 83 (100%)VC0000000213
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 88 (100%)VC0000000213
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 105 (100%)VC0000000213
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 107 (100%)VC0000000213
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 128 (0.1%)VC0000000213
996577LA PUENTE CA

ACE FENCE COMPANY ITEMS 83 - 84VC0000000213

CONTINUED ON NEXT PAGE
996577LA PUENTE CA
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7/1/2025

ACE FENCE COMPANY ITEMS 107 - 109VC0000000213
996577LA PUENTE CA

ACE FENCE COMPANY MOBE GUARDRAIL-FENCE PORTIONVC0000000213
996577LA PUENTE CA

HIGH LIGHT ELECTRIC ITEM 122 (100%)VC0000000213
806335COLTON CA

HIGH LIGHT ELECTRIC ITEM 124 (38%)VC0000000213
806335COLTON CA

HIGH LIGHT ELECTRIC ITEM 125 (100%)VC0000000213
806335COLTON CA

HIGH LIGHT ELECTRIC ITEM 128 (12%)VC0000000213
806335COLTON CA

HIGH LIGHT ELECTRIC ITEMS 122 - 123VC0000000213
806335COLTON CA

HIGH LIGHT ELECTRIC CMS INSTALL ELECTRICAL PORTIONVC0000000213
806335COLTON CA

HIGH LIGHT ELECTRIC ITEMS 125 - 127VC0000000213
806335COLTON CA

HIGH LIGHT ELECTRIC MOBE FOR ELECTRICAL PORTIONVC0000000213
806335COLTON CA

CINDY TRUMP INC ITEM 27 (20%)VC0000000213

CONTINUED ON NEXT PAGE
754500LA HABRA CA
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CINDY TRUMP INC OPERATED RENTED SWEEPERVC0000000213
754500LA HABRA CA
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7/1/2025

ZUMWALT & ASSOCIATES EROSION CONTROL ITEM 22 (100%)VC0000020938
763819FOLSOM CA

ZUMWALT & ASSOCIATES EROSION CONTROL ITEMS 22-25,34-39VC0000020938
763819FOLSOM CA

PAVEMENT RECYCLING SYSTEMS, INC ITEM 32 (2.3%)VC0000020938
569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS, INC ITEM 42 (4.8%)VC0000020938
569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS, INC ITEM 50 (36%)VC0000020938
569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS, INC OPERATED COLD PLANER - PORTIONVC0000020938
569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS, INC OPERATED COLD PLANER - PORTIONVC0000020938
569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS, INC OPERATED COLD PLANER - PORTIONVC0000020938
569352JURUPA VALLEY CA

UNIFIED FIELD SERVICES CO. ITEM 59 (77%)VC0000020938
1009928BAKERSFIELD CA

UNIFIED FIELD SERVICES CO. ITEM 60 (79%)VC0000020938
1009928BAKERSFIELD CA

UNIFIED FIELD SERVICES CO. 18" WELDED STEEL PIPE - PORTIONVC0000020938

CONTINUED ON NEXT PAGE
1009928BAKERSFIELD CA
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UNIFIED FIELD SERVICES CO. 16" WELDED STEEL PIPE - PORTIONVC0000020938
1009928BAKERSFIELD CA

CAL-STRIPE ITEM 10 (100%)VC0000020938
685387COLTON CA

CAL-STRIPE ITEM 128 (3.47%)VC0000020938
685387COLTON CA

CAL-STRIPE ITEMS 10,11,15,81,86,89,110-121VC0000020938
685387COLTON CA

CAL-STRIPE MOBILIZATION CAL-STRIPE ONLY - PORTIONVC0000020938
685387COLTON CA

ACE FENCE COMPANY ITEM 83 (100%)VC0000020938
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 128 (.16%)VC0000020938
996577LA PUENTE CA

ACE FENCE COMPANY ITMES 83-85,88,105,107-109VC0000020938
996577LA PUENTE CA

ACE FENCE COMPANY MOBILIZATION ACE FENCE ONLY - PORTIONVC0000020938
996577LA PUENTE CA

AVILA TRAFFIC SAFETY ITEM 6 (100%)VC0000020938
962161ATASCADERO CA

AVILA TRAFFIC SAFETY ITEM 7 (17.56%)VC0000020938

CONTINUED ON NEXT PAGE
962161ATASCADERO CA
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AVILA TRAFFIC SAFETY ITEMS 6,8,9,12,13,14,17,18,29,58,87,90-104VC0000020938
962161ATASCADERO CA

AVILA TRAFFIC SAFETY TRAFFIC CONTROL - PORTIONVC0000020938
962161ATASCADERO CA

PREMIER SIGN SERVICES ITEM 51 (100%)VC0000020938
1015153RIVERSIDE CA

PREMIER SIGN SERVICES ITEM 53 (100%)VC0000020938
1015153RIVERSIDE CA

PREMIER SIGN SERVICES ITEM 54 (100%)VC0000020938
1015153RIVERSIDE CA

PREMIER SIGN SERVICES ITEM 128 (.875%)VC0000020938
1015153RIVERSIDE CA

PREMIER SIGN SERVICES MOBILIZATION PREMIER SIGN ONLY - PORTIONVC0000020938
1015153RIVERSIDE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC ITEM 122 (100%)VC0000020938
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC ITEM 128 (3.125%)VC0000020938
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC ITEMS 122-127VC0000020938
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC MOBILIZATION CPE ONLY - PORTIONVC0000020938
793907LA PUENTE CA
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ACE FENCE COMPANY ITEM 83 (100%)VC0000021062
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 128 (0.15%)VC0000021062
996577LA PUENTE CA

ACE FENCE COMPANY ITEMS 83-85, 88, 105, 107-109VC0000021062
996577LA PUENTE CA

ACE FENCE COMPANY SUB MOBVC0000021062
996577LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. ITEM 122 (100%)VC0000021062
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. ITEM 128 (2.92%)VC0000021062
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. ITEMS 122-127VC0000021062
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. SUB MOBVC0000021062
793907LA PUENTE CA

J&M LAND RESTORATION, INC. ITEM 22 (100%)VC0000021062
508089BAKERSFIELD CA

J&M LAND RESTORATION, INC. ITEMS 22-25, 34-39VC0000021062
508089BAKERSFIELD CA

A.M. CONCRETE, INC. ITEM 72 (100%)VC0000021062

CONTINUED ON NEXT PAGE
446850THOUSAND OAKS CA
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A.M. CONCRETE, INC. ITEMS 72-74, 106VC0000021062
446850THOUSAND OAKS CA

AWP SAFETY ITEM 6 (100%)VC0000021062
975518BAKERSIFELD CA

AWP SAFETY ITEMS 6, 9, 12-13, 29, 87, 90-104VC0000021062
975518BAKERSIFELD CA
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CINDY TRUMP ITEM 32 (1.8%)VC0000021515
754500LA HABRA CA

CINDY TRUMP ITEM 42 (2.9%)VC0000021515
754500LA HABRA CA

CINDY TRUMP ITEM 50 (12.3%)VC0000021515
754500LA HABRA CA

CINDY TRUMP COLD MILL OPERATED RENTALVC0000021515
754500LA HABRA CA

CINDY TRUMP COLD MILL OPERATED RENTALVC0000021515
754500LA HABRA CA

CINDY TRUMP COLD MILL OPERATED RENTALVC0000021515
754500LA HABRA CA

AWP SAFETY ITEM 6 (100%)VC0000021515
975518BAKERSFIELD CA

AWP SAFETY ITEM 29 (100%)VC0000021515
975518BAKERSFIELD CA

AWP SAFETY ITEM 87 (100%)VC0000021515
975518BAKERSFIELD CA

AWP SAFETY ITEM 90 (100%)VC0000021515
975518BAKERSFIELD CA

AWP SAFETY ITEM 91 (100%)VC0000021515

CONTINUED ON NEXT PAGE
975518BAKERSFIELD CA
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AWP SAFETY ITEM 92 (100%)VC0000021515
975518BAKERSFIELD CA

AWP SAFETY ITEM 93 (100%)VC0000021515
975518BAKERSFIELD CA

AWP SAFETY ITEM 94 (100%)VC0000021515
975518BAKERSFIELD CA

AWP SAFETY ITEM 95 (100%)VC0000021515
975518BAKERSFIELD CA

AWP SAFETY ITEM 96 (100%)VC0000021515
975518BAKERSFIELD CA

AWP SAFETY ITEM 97 (100%)VC0000021515
975518BAKERSFIELD CA

AWP SAFETY ITEM 98 (100%)VC0000021515
975518BAKERSFIELD CA

AWP SAFETY ITEM 99 (100%)VC0000021515
975518BAKERSFIELD CA

AWP SAFETY ITEM 100 (100%)VC0000021515
975518BAKERSFIELD CA

AWP SAFETY ITEM 101 (100%)VC0000021515
975518BAKERSFIELD CA

AWP SAFETY ITEM 102 (100%)VC0000021515

CONTINUED ON NEXT PAGE
975518BAKERSFIELD CA
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AWP SAFETY ITEM 103 (100%)VC0000021515
975518BAKERSFIELD CA

AWP SAFETY ITEM 104 (100%)VC0000021515
975518BAKERSFIELD CA

ACE FENCE COMPANY ITEM 83 (100%)VC0000021515
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 84 (100%)VC0000021515
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 85 (100%)VC0000021515
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 88 (100%)VC0000021515
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 105 (100%)VC0000021515
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 107 (100%)VC0000021515
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 108 (100%)VC0000021515
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 109 (100%)VC0000021515
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 128 (0.2%)VC0000021515

CONTINUED ON NEXT PAGE
996577LA PUENTE CA



LIST OF SUBCONTRACTORS

06-0U2904

06-KER-184-1.1/8.3
7/1/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S17

7/1/2025

ACE FENCE COMPANY MOBILIZATION FOR SUBVC0000021515
996577LA PUENTE CA

J & M LAND RESTORATION ITEM 34 (100%)VC0000021515
508089BAKERSFIELD CA

J & M LAND RESTORATION ITEM 35 (100%)VC0000021515
508089BAKERSFIELD CA

J & M LAND RESTORATION ITEM 36 (100%)VC0000021515
508089BAKERSFIELD CA

J & M LAND RESTORATION ITEM 37 (100%)VC0000021515
508089BAKERSFIELD CA

J & M LAND RESTORATION ITEM 38 (100%)VC0000021515
508089BAKERSFIELD CA

J & M LAND RESTORATION ITEM 39 (100%)VC0000021515
508089BAKERSFIELD CA

PREMIER SIGN SERVICE ITEM 51 (100%)VC0000021515
1015153RIVERSIDE CA

PREMIER SIGN SERVICE ITEM 53 (100%)VC0000021515
1015153RIVERSIDE CA

PREMIER SIGN SERVICE ITEM 54 (100%)VC0000021515
1015153RIVERSIDE CA

PREMIER SIGN SERVICE ITEM 128 (0.8%)VC0000021515

CONTINUED ON NEXT PAGE
1015153RIVERSIDE CA
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PREMIER SIGN SERVICE MOBILIZATION FOR SUBVC0000021515
1015153RIVERSIDE CA

CAL-STRIPE ITEM 1 (50%)VC0000021515
685387COLTON CA

CAL-STRIPE ITEM 10 (100%)VC0000021515
685387COLTON CA

CAL-STRIPE ITEM 11 (100%)VC0000021515
685387COLTON CA

CAL-STRIPE ITEM 15 (100%)VC0000021515
685387COLTON CA

CAL-STRIPE ITEM 81 (100%)VC0000021515
685387COLTON CA

CAL-STRIPE LEAD COMPLIANCE PLAN FOR STRIPINGVC0000021515
685387COLTON CA

CAL-STRIPE ITEM 86 (100%)VC0000021515
685387COLTON CA

CAL-STRIPE ITEM 89 (100%)VC0000021515
685387COLTON CA

CAL-STRIPE ITEM 110 (100%)VC0000021515
685387COLTON CA

CAL-STRIPE ITEM 111 (100%)VC0000021515

CONTINUED ON NEXT PAGE
685387COLTON CA
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CAL-STRIPE ITEM 112 (100%)VC0000021515
685387COLTON CA

CAL-STRIPE ITEM 113 (100%)VC0000021515
685387COLTON CA

CAL-STRIPE ITEM 114 (100%)VC0000021515
685387COLTON CA

CAL-STRIPE ITEM 115 (100%)VC0000021515
685387COLTON CA

CAL-STRIPE ITEM 116 (100%)VC0000021515
685387COLTON CA

CAL-STRIPE ITEM 117 (100%)VC0000021515
685387COLTON CA

CAL-STRIPE ITEM 118 (100%)VC0000021515
685387COLTON CA

CAL-STRIPE ITEM 119 (100%)VC0000021515
685387COLTON CA

CAL-STRIPE ITEM 120 (100%)VC0000021515
685387COLTON CA

CAL-STRIPE ITEM 121 (100%)VC0000021515
685387COLTON CA

CAL-STRIPE ITEM 128 (3.3%)VC0000021515

CONTINUED ON NEXT PAGE
685387COLTON CA
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CAL-STRIPE MOBILIZATION FOR SUBVC0000021515
685387COLTON CA

R HELP CONSTRUCTION ITEM 128 (2.5%)VC0000021515
673147NEWBURY PARK CA

R HELP CONSTRUCTION ITEM 52 (100%)VC0000021515
673147NEWBURY PARK CA

R HELP CONSTRUCTION ITEM 55 (100%)VC0000021515
673147NEWBURY PARK CA

R HELP CONSTRUCTION ITEM 56 (100%)VC0000021515
673147NEWBURY PARK CA

R HELP CONSTRUCTION ITEM 57 (100%)VC0000021515
673147NEWBURY PARK CA

R HELP CONSTRUCTION MOBILIZATION FOR SUBVC0000021515
673147NEWBURY PARK CA

R HELP CONSTRUCTION ITEM 58 (100%)VC0000021515
673147NEWBURY PARK CA

R HELP CONSTRUCTION ITEM 59 (100%)VC0000021515
673147NEWBURY PARK CA

R HELP CONSTRUCTION ITEM 60 (100%)VC0000021515
673147NEWBURY PARK CA

R HELP CONSTRUCTION ITEM 61 (100%)VC0000021515

CONTINUED ON NEXT PAGE
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R HELP CONSTRUCTION ITEM 62 (100%)VC0000021515
673147NEWBURY PARK CA

R HELP CONSTRUCTION ITEM 63 (100%)VC0000021515
673147NEWBURY PARK CA

R HELP CONSTRUCTION ITEM 64 (100%)VC0000021515
673147NEWBURY PARK CA

R HELP CONSTRUCTION ITEM 65 (100%)VC0000021515
673147NEWBURY PARK CA

R HELP CONSTRUCTION ITEM 67 (100%)VC0000021515
673147NEWBURY PARK CA

R HELP CONSTRUCTION ITEM 68 (100%)VC0000021515
673147NEWBURY PARK CA

R HELP CONSTRUCTION ITEM 69 (100%)VC0000021515
673147NEWBURY PARK CA

R HELP CONSTRUCTION ITEM 70 (100%)VC0000021515
673147NEWBURY PARK CA

R HELP CONSTRUCTION ITEM 71 (100%)VC0000021515
673147NEWBURY PARK CA

R HELP CONSTRUCTION ITEM 75 (100%)VC0000021515
673147NEWBURY PARK CA

CALIFORNIA PROFESSSIONAL ENGINEERING ITEM 122 (100%)VC0000021515

CONTINUED ON NEXT PAGE
793907LA PUENTE CA
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CALIFORNIA PROFESSSIONAL ENGINEERING ITEM 123 (100%)VC0000021515
793907LA PUENTE CA

CALIFORNIA PROFESSSIONAL ENGINEERING ITEM 124 (100%)VC0000021515
793907LA PUENTE CA

CALIFORNIA PROFESSSIONAL ENGINEERING ITEM 125 (100%)VC0000021515
793907LA PUENTE CA

CALIFORNIA PROFESSSIONAL ENGINEERING ITEM 126 (100%)VC0000021515
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING ITEM 127 (100%)VC0000021515
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING ITEM 128 (2.1%)VC0000021515
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING MOBILIZATION FOR SUBVC0000021515
793907LA PUENTE CA
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CHRISP COMPANY ITEM 1 (50%)VC1900003135
374600BLOOMINGTON CA

CHRISP COMPANY ITEM 10,11,15 (100%)VC1900003135
374600BLOOMINGTON CA

CHRISP COMPANY ITEM 81,86,89 (100%)VC1900003135
374600BLOOMINGTON CA

CHRISP COMPANY ITEM 110-121 (100%)VC1900003135
374600BLOOMINGTON CA

CHRISP COMPANY ITEM 128 (5.37%)VC1900003135
374600BLOOMINGTON CA

CHRISP COMPANY LCP - STRIPINGVC1900003135
374600BLOOMINGTON CA

CHRISP COMPANY TEMP STRIPINGVC1900003135
374600BLOOMINGTON CA

CHRISP COMPANY STRIPINGVC1900003135
374600BLOOMINGTON CA

CHRISP COMPANY STRIPINGVC1900003135
374600BLOOMINGTON CA

CHRISP COMPANY MOBLIZATION - STRIPING ONLYVC1900003135
374600BLOOMINGTON CA

ACE FENCE COMPANY ITEM 83-85 (100%)VC1900003135

CONTINUED ON NEXT PAGE
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ACE FENCE COMPANY ITEM 88 (100%)VC1900003135
996577LA PUNETE CA

ACE FENCE COMPANY ITEM 105 (100%)VC1900003135
996577LA PUNETE CA

ACE FENCE COMPANY ITEM 107-109 (100%)VC1900003135
996577LA PUNETE CA

ACE FENCE COMPANY FENCINGVC1900003135
996577LA PUNETE CA

ACE FENCE COMPANY GR DELINEATORVC1900003135
996577LA PUNETE CA

ACE FENCE COMPANY MIDWEST GRVC1900003135
996577LA PUNETE CA

ACE FENCE COMPANY RAILING, END ANCHOR, ALT IN LINEVC1900003135
996577LA PUNETE CA

ZUMWALT & ASSOC EROSION CONTROL ITEM 22-25 (100%)VC1900003135
763819FOLSOM CA

ZUMWALT & ASSOC EROSION CONTROL ITEM 34-39 (100%)VC1900003135
763819FOLSOM CA

ZUMWALT & ASSOC EROSION CONTROL TEMPORARY EROSION CONTROLVC1900003135
763819FOLSOM CA

ZUMWALT & ASSOC EROSION CONTROL EROSION CONTROLVC1900003135

CONTINUED ON NEXT PAGE
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TRAFFIC LOOP CRACKFILLING INC ITEM 122-126 (100%)VC1900003135
652956ANAHEIM CA

TRAFFIC LOOP CRACKFILLING INC ITEM 127 (23.91%)VC1900003135
652956ANAHEIM CA

TRAFFIC LOOP CRACKFILLING INC ELECTRICALVC1900003135
652956ANAHEIM CA

TRAFFIC LOOP CRACKFILLING INC PARTIAL - ELECTRICAL SUB ONLYVC1900003135
652956ANAHEIM CA
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